
APR 03, 2014 10:27 AM

TIP NO R-5505 2:00 PM 1 /  1 001

NORTHAMPTON

45460.3.FR1

FED AID NO STP-0258(19)

MILLING AND RESURFACING.

US-258 FROM NC-305 TO US-158.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

RPC CONTRACTING INC

TARBORO,  NC KITTY HAWK,  NC

C203422MAR 18 2014

14.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 136000.00 150000.00  169300.00MOBILIZATION

0002 1220000000-E 545  900 TON 17.50 15750.00 25.00 22500.00 35.30  31770.00INCIDENTAL STONE BASE

0003 1297000000-E 607  275,700 SY  0.46 126822.00 0.70 192990.00 1.29  355653.00MILL ASP PVMT *****" DTH
(2")

0004 1519000000-E 610  34,691 TON 26.00 901966.00 32.00 1110112.00 39.00  1352949.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  2,081 TON 618.00 1286058.00 590.00 1227790.00 614.75  1279294.75ASP FOR PLANT MIX

0006 2600000000-N SP   2 EA  1500.00 3000.00 1750.00 3500.00 530.00  1060.00RETROFIT EXT CURB RAMP

0007 2612000000-E 848  60 SY  70.00 4200.00 86.00 5160.00 50.00  3000.006" CONCRETE DRIVEWAY

0008 2655000000-E 852  370 SY  60.00 22200.00 78.00 28860.00 42.00  15540.005" MONO CONC ISLDS (KEY IN)

0009 2830000000-N 858  27 EA  400.00 10800.00 350.00 9450.00 350.00  9450.00ADJ MANHOLES

0010 2845000000-N 858  19 EA  350.00 6650.00 300.00 5700.00 100.00  1900.00ADJ METER OR VALVE BOXES

0011 3270000000-N SP   4 EA  2525.00 10100.00 2220.00 8880.00 2285.00  9140.00GR ANCHOR TYPE 350

0012 4413000000-E SP   1,624 SF  4.20 6820.80 4.20 6820.80 4.20  6820.80WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 36000.00 88000.00  4000.00TEMP TRAFFIC CONTROL

0014 4510000000-N SP   80 HR  30.00 2400.00 50.00 4000.00 75.00  6000.00LAW ENFORCEMENT

0015 4685000000-E 1205  150,240 LF  0.40 60096.00 0.40 60096.00 0.40  60096.00THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  103,540 LF  0.49 50734.60 0.49 50734.60 0.49  50734.60THERMO PVT MKG LINES 4"120

0017 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0018 4710000000-E 1205  450 LF  6.00 2700.00 6.00 2700.00 6.00  2700.0024"WIDE THERMO 120 MILS

0019 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  9 EA  100.00 900.00 100.00 900.00 100.00  900.00THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  253,780 LF  0.12 30453.60 0.12 30453.60 0.12  30453.60PAINT PVMT MARKINGS 4"

0022 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.00  300.00PAINT PVT MKGS LINES 16"

0023 4835000000-E 1205  450 LF  3.00 1350.00 3.00 1350.00 3.00  1350.00PAINT PVT MKG LINES 24"

0024 4840000000-N 1205  8 EA  35.00 280.00 35.00 280.00 35.00  280.00PAINT PVT MKG CHARACTER

0025 4845000000-N 1205  9 EA  35.00 315.00 35.00 315.00 35.00  315.00PAINT PVT MKG SYMBOL

0026 7444000000-E 1725  400 LF  6.50 2600.00 6.50 2600.00 6.50  2600.00INDUCTIVE LOOP SAWCUT

0027 7456000000-E 1726  500 LF  1.00 500.00 1.00 500.00 1.00  500.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2720296.00 TOTAL 3015292.00 TOTAL  3397406.75CONTRACT TOTAL

 

    SUB-TOTAL 2720296.00 SUB-TOTAL 3015292.00 SUB-TOTAL  3397406.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2720296.00   ROSE BROTHERS PAVING CO., INC.

     2  3015292.00   BARNHILL CONTRACTING COMPANY

     3  3397406.75   RPC CONTRACTING INC



APR 03, 2014 10:27 AM

TIP NO B-4785 2:00 PM 1 /  2 002

PERSON

38556.3.FD1

FED AID NO BRZ-1142(7)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #24 OVER N FLAT RIVER ON SR-1142.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203366MAR 18 2014

0.073 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 42500.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 50000.00 64500.00  GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  12.00 2400.00 15.00 3000.00  UNDERCUT EXCAVATION

0005 0134000000-E 240  10 CY  100.00 1000.00 35.00 350.00  DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  200 CY  1.00 200.00 30.00 6000.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.00 600.00 2.00 600.00  GEOTEXTILE SOIL STABILIZATION

0008 0995000000-E 340  22 LF  10.00 220.00 15.00 330.00  PIPE REMOVAL

0009 1220000000-E 545  80 TON 30.00 2400.00 30.00 2400.00  INCIDENTAL STONE BASE

0010 1297000000-E 607  200 SY  20.00 4000.00 15.00 3000.00  MILL ASP PVMT *****" DTH
(1-1/2")

0011 1489000000-E 610  250 TON 60.00 15000.00 72.70 18175.00  ASP CONC BASE CRS B25.0B

0012 1525000000-E 610  150 TON 90.00 13500.00 96.60 14490.00  ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  22 TON 600.00 13200.00 650.00 14300.00  ASP FOR PLANT MIX

0014 2000000000-N 806  10 EA  150.00 1500.00 250.00 2500.00  RIGHT OF WAY MARKERS

0015 3030000000-E 862  225 LF  39.50 8887.50 39.50 8887.50  STL BM GUARDRAIL

0016 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0017 3270000000-N SP   4 EA  2000.00 8000.00 2000.00 8000.00  GR ANCHOR TYPE 350

0018 3628000000-E 876  100 TON 38.00 3800.00 35.00 3500.00  RIP RAP, CLASS I

0019 3635000000-E 876  300 TON 50.00 15000.00 40.00 12000.00  RIP RAP, CLASS II

0020 3656000000-E 876  1,250 SY  1.00 1250.00 2.00 2500.00  GEOTEXTILE FOR DRAINGE

0021 4400000000-E 1110  427 SF  5.00 2135.00 4.13 1763.51  WORK ZONE SIGNS (STAT)

0022 4405000000-E 1110  208 SF  5.00 1040.00 7.25 1508.00  WORK ZONE SIGNS (PORT)

0023 4410000000-E 1110  119 SF  6.00 714.00 6.00 714.00  WORK ZONE SIGNS (BARR)

0024 4422000000-N 1120  28 DAY 28.50 798.00 35.00 980.00  PORT CHANGE MSG SIGN (SHORT TERM)

0025 4430000000-N 1130  6 EA  45.00 270.00 20.00 120.00  DRUMS

0026 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00  BARRICADES (TYPE III)

0027 4455000000-N 1150  30 DAY 90.00 2700.00 50.00 1500.00  FLAGGER

0028 4810000000-E 1205  5,880 LF  0.40 2352.00 0.40 2352.00  PAINT PVMT MARKINGS 4"

0029 4850000000-E 1205  400 LF  0.35 140.00 0.35 140.00  LINE REMOVAL 4" WIDE

0030 6000000000-E 1605  1,000 LF  3.00 3000.00 2.50 2500.00  TEMPORARY SILT FENCE

0031 6006000000-E 1610  165 TON 1.00 165.00 35.00 5775.00  EROS CONTRL STONE CL A

0032 6009000000-E 1610  70 TON 30.00 2100.00 35.00 2450.00  EROS CONTRL STONE CL B

0033 6012000000-E 1610  150 TON 5.00 750.00 28.00 4200.00  SEDIMENT CONTROL STONE

0034 6015000000-E 1615 0.5 ACR 1000.00 500.00 2400.00 1200.00  TEMPORARY MULCHING

0035 6018000000-E 1620  100 LB  4.00 400.00 2.50 250.00  SEED FOR TEMP SEEDING

0036 6021000000-E 1620 1.5 TON 250.00 375.00 1000.00 1500.00  FERT FOR TEMP SEEDING

0037 6024000000-E 1622  200 LF  5.00 1000.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0038 6029000000-E SP   300 LF  2.00 600.00 2.50 750.00  SAFETY FENCE

0039 6030000000-E 1630  180 CY  8.00 1440.00 15.00 2700.00  SILT EXCAVATION

0040 6036000000-E 1631  1,200 SY  2.25 2700.00 1.85 2220.00  MATTING FOR EROS CONTROL



APR 03, 2014 10:27 AM

TIP NO B-4785 2:00 PM 2 /  2 002

PERSON

38556.3.FD1

FED AID NO BRZ-1142(7)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #24 OVER N FLAT RIVER ON SR-1142.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203366MAR 18 2014

0.073 MI

0041 6037000000-E SP   100 SY  6.00 600.00 7.75 775.00  COIR FIBER MAT

0042 6038000000-E SP   25 SY  6.00 150.00 9.50 237.50  PERM SOIL REINF MAT

0043 6042000000-E 1632  205 LF  3.50 717.50 5.00 1025.00  1/4" HARDWARE CLOTH

0044 6070000000-N 1639  4 EA  150.00 600.00 475.00 1900.00  SPECIAL STILLING BASINS

0045 6071030000-E 1640  80 LF  10.00 800.00 6.00 480.00  COIR FIBER BAFFLE

0046 6071050000-E SP   2 EA  500.00 1000.00 1175.00 2350.00  **" SKIMMER
(1-1/2")

0047 6084000000-E 1660 0.5 ACR 2500.00 1250.00 5350.00 2675.00  SEEDING AND MULCHING

0048 6087000000-E 1660 0.25 ACR 200.00 50.00 90.00 22.50  MOWING

0049 6090000000-E 1661  50 LB  4.00 200.00 6.00 300.00  SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 1000.00 250.00 1100.00 275.00  FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  4.00 200.00 1.90 95.00  SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.5 TON 1000.00 500.00 900.00 450.00  FERTILIZER TOPDRESSING

0053 6111000000-E SP   300 LF  1.00 300.00 25.00 7500.00  IMPERVIOUS DIKE

0054 6114500000-N 1667  10 MHR 35.00 350.00 20.00 200.00  SPECIALIZED HAND MOWING

0055 6117000000-N SP   25 EA  25.00 625.00 100.00 2500.00  RESPONSE FOR EROS CONTROL

0056 6123000000-E 1670 0.1 ACR 1500.00 150.00 2800.00 280.00  REFORESTATION

CULVERT ITEMS

0057 8049000000-N SP  Lump Sum 85000.00 120000.00  REMV EXIST STR **********
(13+71.41-L-)

0058 8121000000-N 412 Lump Sum 99000.00 96083.00  UNCL STR EXCAV STA *****
(13+71.41-L-)

0059 8196000000-E 420  95 CY  200.00 19000.00 900.00 85500.00  CLASS A CONCRETE (CULV)

0060 8804000000-N SP  Lump Sum 370000.00 288590.00  GENERIC CULVERT ITEM (LS)
PRECAST REINFORCED CONCRETE THREE-SIDED
CULVERT

 

    TOTAL 783145.00 TOTAL 854658.01  CONTRACT TOTAL

 

    SUB-TOTAL 210145.00 SUB-TOTAL 264485.01  ROADWAY ITEMS

    SUB-TOTAL 573000.00 SUB-TOTAL 590173.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  783145.00   FSC II LLC DBA FRED SMITH COMPANY

     2  854658.01   DANE CONSTRUCTION, INC.



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  3 003

DURHAM

17BP.5.H.3

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER I-85.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

CAROLINA BRIDGE CO., INC. HRI INC DBA HRI BRIDGE COMPANY

ORANGEBURG,  SC STATE COLLEGE,  PA

C203512MAR 18 2014

0.034 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 63632.78  74500.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 1200.00 13936.14  51600.00REINF BRG APPR **********
(10+00.00)

0003 1330000000-E 607  660 SY  7.00 4620.00 7.00 4620.00 7.00  4620.00INCIDENTAL MILLING

0004 1525000000-E 610  91 TON 105.00 9555.00 105.00 9555.00 105.00  9555.00ASP CONC SURF CRS SF9.5A

0005 1575000000-E 620  6 TON 650.00 3900.00 650.00 3900.00 650.00  3900.00ASP FOR PLANT MIX

0006 3215000000-N 862  4 EA  1700.00 6800.00 1700.00 6800.00 1650.00  6600.00GR ANCHOR TYPE III

0007 3345000000-E 864  65 LF  20.00 1300.00 20.00 1300.00 3.00  195.00REMOVE & RESET GUARDRAIL

0008 3360000000-E 863  70 LF  5.00 350.00 5.00 350.00 5.00  350.00REMOVE EXISTING GUARDRAIL

0009 4400000000-E 1110  968 SF  4.25 4114.00 3.89 3765.52 4.25  4114.00WORK ZONE SIGNS (STAT)

0010 4405000000-E 1110  256 SF  7.25 1856.00 8.85 2265.60 7.25  1856.00WORK ZONE SIGNS (PORT)

0011 4410000000-E 1110  154 SF  6.00 924.00 4.55 700.70 6.00  924.00WORK ZONE SIGNS (BARR)

0012 4415000000-N 1115  4 EA  15000.00 60000.00 500.00 2000.00 1200.00  4800.00FLASHING ARROW BOARD

0013 4420000000-N 1120  2 EA  25000.00 50000.00 500.00 1000.00 5100.00  10200.00PORTABLE CHANGE MSG SIGN

0014 4430000000-N 1130  94 EA  45.00 4230.00 75.97 7141.18 20.00  1880.00DRUMS

0015 4445000000-E 1145  224 LF  17.00 3808.00 14.00 3136.00 17.00  3808.00BARRICADES (TYPE III)

0016 4480000000-N 1165  4 EA  20000.00 80000.00 10500.00 42000.00 12000.00  48000.00TMA

0017 4510000000-N SP   128 HR  65.00 8320.00 35.00 4480.00 50.00  6400.00LAW ENFORCEMENT

0018 4810000000-E 1205  1,575 LF  1.25 1968.75 1.25 1968.75 0.39  614.25PAINT PVMT MARKINGS 4"

0019 8147000000-E 420  6,814 SF  32.00 218048.00 35.98 245167.72 36.00  245304.00REINF CONCRETE DECK SLAB

0020 8161000000-E 420  6,462 SF  2.00 12924.00 0.54 3489.48 0.70  4523.40GROOVING BRIDGE FLOORS

0021 8182000000-E 420 55.3 CY  1500.00 82950.00 1316.61 72808.53 2135.00  118065.50CLASS A CONCRETE (BRIDGE)

0022 8210000000-N 422 Lump Sum 30000.00 26030.34  34000.00BRG APPR SLAB ***********
(10+00.00)

0023 8217000000-E 425  11,231 LB  1.00 11231.00 1.12 12578.72 1.30  14600.30REINF STEEL (BRIDGE)

0024 8280000000-E 440 Lump Sum 400000.00 405120.72  570000.00STRUCTURAL STEEL

0025 8505000000-E 460 407.62 LF  80.00 32609.60 81.16 33082.44 130.00  52990.60VERT CONC BARRIER RAIL

0026 8657000000-N 430 Lump Sum 15000.00 7985.08  8100.00ELASTOMERIC BEARINGS

0027 8664000000-E SP  21.1 CF  1250.00 26375.00 1950.00 41145.00 885.00  18673.50SHOTCRETE REPAIRS

0028 8678000000-E SP   56 LF  600.00 33600.00 150.00 8400.00 96.00  5376.00EPOXY RESIN INJECTION

0029 8692000000-N SP  Lump Sum 15000.00 8220.14  16250.00FOAM JOINT SEALS

0030 8860000000-N SP  Lump Sum 70000.00 236075.79  170000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#193

 

    TOTAL 1250683.35 TOTAL 1272655.63 TOTAL  1491799.55CONTRACT TOTAL

 

    SUB-TOTAL 1250683.35 SUB-TOTAL 1272655.63 SUB-TOTAL  1491799.55ROADWAY ITEMS



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 2 /  3 003

DURHAM

17BP.5.H.3

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER I-85.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203512MAR 18 2014

0.034 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00   MOBILIZATION

0002 0029000000-N SP  Lump Sum 18000.00   REINF BRG APPR **********
(10+00.00)

0003 1330000000-E 607  660 SY  9.00 5940.00   INCIDENTAL MILLING

0004 1525000000-E 610  91 TON 100.00 9100.00   ASP CONC SURF CRS SF9.5A

0005 1575000000-E 620  6 TON 600.00 3600.00   ASP FOR PLANT MIX

0006 3215000000-N 862  4 EA  1700.00 6800.00   GR ANCHOR TYPE III

0007 3345000000-E 864  65 LF  20.00 1300.00   REMOVE & RESET GUARDRAIL

0008 3360000000-E 863  70 LF  5.00 350.00   REMOVE EXISTING GUARDRAIL

0009 4400000000-E 1110  968 SF  4.25 4114.00   WORK ZONE SIGNS (STAT)

0010 4405000000-E 1110  256 SF  20.00 5120.00   WORK ZONE SIGNS (PORT)

0011 4410000000-E 1110  154 SF  6.00 924.00   WORK ZONE SIGNS (BARR)

0012 4415000000-N 1115  4 EA  1400.00 5600.00   FLASHING ARROW BOARD

0013 4420000000-N 1120  2 EA  6000.00 12000.00   PORTABLE CHANGE MSG SIGN

0014 4430000000-N 1130  94 EA  60.00 5640.00   DRUMS

0015 4445000000-E 1145  224 LF  17.00 3808.00   BARRICADES (TYPE III)

0016 4480000000-N 1165  4 EA  5000.00 20000.00   TMA

0017 4510000000-N SP   128 HR  50.00 6400.00   LAW ENFORCEMENT

0018 4810000000-E 1205  1,575 LF  2.00 3150.00   PAINT PVMT MARKINGS 4"

0019 8147000000-E 420  6,814 SF  38.00 258932.00   REINF CONCRETE DECK SLAB

0020 8161000000-E 420  6,462 SF  1.00 6462.00   GROOVING BRIDGE FLOORS

0021 8182000000-E 420 55.3 CY  2000.00 110600.00   CLASS A CONCRETE (BRIDGE)

0022 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(10+00.00)

0023 8217000000-E 425  11,231 LB  3.00 33693.00   REINF STEEL (BRIDGE)

0024 8280000000-E 440 Lump Sum 550000.00   STRUCTURAL STEEL

0025 8505000000-E 460 407.62 LF  75.00 30571.50   VERT CONC BARRIER RAIL

0026 8657000000-N 430 Lump Sum 16000.00   ELASTOMERIC BEARINGS

0027 8664000000-E SP  21.1 CF  1950.00 41145.00   SHOTCRETE REPAIRS

0028 8678000000-E SP   56 LF  150.00 8400.00   EPOXY RESIN INJECTION

0029 8692000000-N SP  Lump Sum 15000.00   FOAM JOINT SEALS

0030 8860000000-N SP  Lump Sum 735000.00   GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#193

 

    TOTAL 2036649.50   CONTRACT TOTAL

 

    SUB-TOTAL 2036649.50   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1250683.35   PALMETTO INFRASTRUCTURE  INC



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 3 /  3 003

DURHAM

17BP.5.H.3

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER I-85.

   

C203512MAR 18 2014

0.034 MI

     2  1272655.63   CAROLINA BRIDGE CO., INC.

     3  1491799.55   HRI INC DBA HRI BRIDGE COMPANY

     4  2036649.50   FSC II LLC DBA FRED SMITH COMPANY



APR 03, 2014 10:27 AM

TIP NO R-5526 2:00 PM 1 /  12 004

HARNETT

43836.3.D1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING CO., LLC

TARBORO,  NC FAYETTEVILLE,  NC

C203456MAR 18 2014

1.213 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 132500.00  134800.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 24500.00  36100.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 275000.00 106825.00  126276.20CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1000.00 1000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  24,000 CY  4.50 108000.00 11.00 264000.00 4.25  102000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  1,200 CY  12.00 14400.00 9.50 11400.00 9.00  10800.00UNDERCUT EXCAVATION

0007 0106000000-E 230  4,500 CY  7.00 31500.00 24.00 108000.00 10.15  45675.00BORROW EXCAVATION

0008 0134000000-E 240  480 CY  10.00 4800.00 7.60 3648.00 5.00  2400.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  1,750 SY  4.00 7000.00 7.50 13125.00 3.00  5250.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  1,500 CY  25.00 37500.00 24.00 36000.00 12.00  18000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  2,075 SY  2.50 5187.50 0.50 1037.50 1.75  3631.25GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  70 TON 25.00 1750.00 31.00 2170.00 35.00  2450.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  2.00 420.00 6.00 1260.00 4.00  840.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  64 LF  35.00 2240.00 30.00 1920.00 30.00  1920.0015" DRAINAGE PIPE

0015 0335800000-E 305  40 LF  100.00 4000.00 84.00 3360.00 85.00  3400.0048" DRAINAGE PIPE

0016 0384000000-E 310  36 LF  60.00 2160.00 62.00 2232.00 60.00  2160.0030" RC PIPE CULV III

0017 0396000000-E 310  116 LF  78.00 9048.00 76.00 8816.00 80.00  9280.0042" RC PIPE CULV III

0018 0448300000-E 310  164 LF  35.00 5740.00 34.00 5576.00 38.00  6232.0018" RCP CULV CLASS IV

0019 0448600000-E 310  184 LF  75.00 13800.00 80.00 14720.00 85.00  15640.0036" RCP CULV CLASS IV

0020 0995000000-E 340  248 LF  8.00 1984.00 13.00 3224.00 10.00  2480.00PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 220000.00 76000.00  300000.00FINE GRADING

0022 1099500000-E 505  300 CY  16.00 4800.00 9.50 2850.00 12.00  3600.00SHALLOW UNDERCUT

0023 1099700000-E 505  300 TON 30.00 9000.00 25.00 7500.00 25.00  7500.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  151 TON 30.00 4530.00 37.00 5587.00 30.00  4530.00AGGREGATE BASE COURSE

0025 1220000000-E 545  25 TON 50.00 1250.00 68.00 1700.00 35.00  875.00INCIDENTAL STONE BASE

0026 1330000000-E 607  600 SY  10.00 6000.00 11.85 7110.00 10.00  6000.00INCIDENTAL MILLING

0027 1489000000-E 610  5,650 TON 28.00 158200.00 35.70 201705.00 40.25  227412.50ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  5,300 TON 30.00 159000.00 37.50 198750.00 42.00  222600.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  5,100 TON 27.00 137700.00 31.00 158100.00 39.00  198900.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  810 TON 600.00 486000.00 605.00 490050.00 595.00  481950.00ASP FOR PLANT MIX

0031 2209000000-E 838 11.3 CY  850.00 9605.00 800.00 9040.00 1200.00  13560.00ENDWALLS

0032 2253000000-E 840 0.656 CY  950.00 623.20 1400.00 918.40 1200.00  787.20PIPE COLLARS

0033 2655000000-E 852  190 SY  36.00 6840.00 68.55 13024.50 50.00  9500.005" MONO CONC ISLDS (KEY IN)

0034 2845000000-N 858  1 EA  500.00 500.00 925.00 925.00 500.00  500.00ADJ METER OR VALVE BOXES

0035 3030000000-E 862 212.5 LF  31.00 6587.50 16.00 3400.00 16.00  3400.00STL BM GUARDRAIL

0036 3045000000-E 862  280 LF  18.00 5040.00 16.00 4480.00 16.00  4480.00SBGR SHOP CURVED

0037 3150000000-N 862  5 EA  30.00 150.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0038 3195000000-N 862  2 EA  600.00 1200.00 400.00 800.00 400.00  800.00GR ANCHOR TYPE AT-1

0039 3270000000-N SP   3 EA  1950.00 5850.00 1700.00 5100.00 1700.00  5100.00GR ANCHOR TYPE 350

0040 3360000000-E 863  475 LF  1.00 475.00 1.00 475.00 1.00  475.00REMOVE EXISTING GUARDRAIL

0041 3628000000-E 876  120 TON 65.00 7800.00 75.00 9000.00 48.00  5760.00RIP RAP, CLASS I
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0042 3649000000-E 876  5 TON 100.00 500.00 75.00 375.00 40.00  200.00RIP RAP, CLASS B

0043 3651000000-E SP   350 TON 75.00 26250.00 89.00 31150.00 120.00  42000.00BOULDERS

0044 3656000000-E 876  230 SY  5.00 1150.00 2.00 460.00 3.00  690.00GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  622 LF  5.00 3110.00 3.85 2394.70 5.00  3110.00SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  1 EA  85.00 85.00 90.00 90.00 85.00  85.00SIGN ERECTION, TYPE D

0047 4102000000-N 904  39 EA  48.50 1891.50 55.00 2145.00 48.50  1891.50SIGN ERECTION, TYPE E

0048 4108000000-N 904  8 EA  75.00 600.00 55.00 440.00 75.00  600.00SIGN ERECTION, TYPE F

0049 4155000000-N 907  38 EA  1.00 38.00 5.00 190.00 1.00  38.00DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  329 SF  4.00 1316.00 4.15 1365.35 4.00  1316.00WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  640 SF  10.00 6400.00 15.00 9600.00 8.00  5120.00WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  85 SF  6.00 510.00 6.95 590.75 6.00  510.00WORK ZONE SIGNS (BARR)

0053 4420000000-N 1120  1 EA  3000.00 3000.00 2700.00 2700.00 2500.00  2500.00PORTABLE CHANGE MSG SIGN

0054 4430000000-N 1130  350 EA  40.00 14000.00 48.50 16975.00 42.00  14700.00DRUMS

0055 4435000000-N 1135  100 EA  10.00 1000.00 19.00 1900.00 20.00  2000.00CONES

0056 4445000000-E 1145  365 LF  16.00 5840.00 25.70 9380.50 16.00  5840.00BARRICADES (TYPE III)

0057 4450000000-N 1150  700 HR  40.00 28000.00 26.00 18200.00 19.00  13300.00FLAGGER

0058 4480000000-N 1165  1 EA  1000.00 1000.00 6000.00 6000.00 4000.00  4000.00TMA

0059 4516000000-N 1180  100 EA  30.00 3000.00 30.00 3000.00 30.00  3000.00SKINNY DRUM

0060 4650000000-N 1251  68 EA  6.00 408.00 12.00 816.00 12.00  816.00TEMP RAISED PVMT MRKS

0061 4685000000-E 1205  19,818 LF  0.65 12881.70 0.60 11890.80 0.60  11890.80THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  20,352 LF  0.75 15264.00 0.65 13228.80 0.65  13228.80THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  259 LF  3.00 777.00 2.00 518.00 2.00  518.00THERMO PVT MKG LINES 8"90 MILS

0064 4700000000-E 1205  22 LF  4.00 88.00 3.00 66.00 3.00  66.0012"WIDE THERMO 90 MILS

0065 4710000000-E 1205  437 LF  8.00 3496.00 6.50 2840.50 6.50  2840.5024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  11 EA  235.00 2585.00 100.00 1100.00 100.00  1100.00THERMO PVT SYMBOL 90MILS

0067 4770000000-E 1205  900 LF  1.65 1485.00 1.65 1485.00 1.65  1485.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,755 LF  0.15 11963.25 0.25 19938.75 0.25  19938.75PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205  416 LF  1.00 416.00 1.00 416.00 1.00  416.00PAINT PVMT MARKINGS 8"

0070 4825000000-E 1205  102 LF  2.00 204.00 1.00 102.00 1.00  102.00PAINT PVMT MARKINGS 12"

0071 4835000000-E 1205  714 LF  3.00 2142.00 2.50 1785.00 2.50  1785.00PAINT PVT MKG LINES 24"

0072 4845000000-N 1205  6 EA  50.00 300.00 60.00 360.00 60.00  360.00PAINT PVT MKG SYMBOL

0073 4847000000-E 1205  900 LF  10.70 9630.00 5.00 4500.00 5.00  4500.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0074 4850000000-E 1205  722 LF  1.00 722.00 1.50 1083.00 1.50  1083.00LINE REMOVAL 4" WIDE

0075 4900000000-N 1251  68 EA  6.00 408.00 20.00 1360.00 20.00  1360.00PERM RAISED PVMT MARKERS

0076 5325000000-E 1510  41 LF  20.00 820.00 15.00 615.00 17.00  697.00**" WATER LINE
(3/4")

0077 5325800000-E 1510  704 LF  25.00 17600.00 19.00 13376.00 19.00  13376.008" WATER LINE

0078 5534000000-E 1515  2 EA  600.00 1200.00 500.00 1000.00 475.00  950.00**" VALVE
(3/4")

0079 5546000000-E 1515  1 EA  1750.00 1750.00 1500.00 1500.00 1400.00  1400.008" VALVE
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0080 5649000000-N 1515  1 EA  950.00 950.00 800.00 800.00 725.00  725.00RECONNECT WATER METER

0081 5835000000-E 1540  50 LF  85.00 4250.00 85.00 4250.00 95.00  4750.00**" ENCASEMENT PIPE
(18")

0082 5836000000-E 1540  50 LF  100.00 5000.00 98.00 4900.00 110.00  5500.0024" ENCASEMENT PIPE

0083 6000000000-E 1605  16,340 LF  1.80 29412.00 1.68 27451.20 1.68  27451.20TEMPORARY SILT FENCE

0084 6006000000-E 1610  25 TON 100.00 2500.00 75.00 1875.00 40.00  1000.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  1,360 TON 20.00 27200.00 37.00 50320.00 40.00  54400.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  615 TON 25.00 15375.00 32.00 19680.00 28.00  17220.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615 50.5 ACR 100.00 5050.00 300.00 15150.00 450.00  22725.00TEMPORARY MULCHING

0088 6018000000-E 1620  1,050 LB  3.00 3150.00 3.00 3150.00 3.00  3150.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620  5 TON 1000.00 5000.00 1000.00 5000.00 1000.00  5000.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  645 LF  10.00 6450.00 14.89 9604.05 6.00  3870.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   100 LF  8.00 800.00 1.50 150.00 1.50  150.00SAFETY FENCE

0092 6030000000-E 1630  6,060 CY  0.50 3030.00 9.00 54540.00 4.00  24240.00SILT EXCAVATION

0093 6036000000-E 1631  52,875 SY  1.00 52875.00 1.20 63450.00 1.20  63450.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   100 SY  9.00 900.00 4.80 480.00 4.80  480.00COIR FIBER MAT

0095 6042000000-E 1632  975 LF  3.00 2925.00 4.10 3997.50 2.00  1950.001/4" HARDWARE CLOTH

0096 6043000000-E SP   280 SY  3.00 840.00 1.35 378.00 7.00  1960.00LOW PERMEABILITY GEOTEXTILE

0097 6069000000-E 1638  60 CY  35.00 2100.00 50.00 3000.00 50.00  3000.00STILLING BASINS

0098 6070000000-N 1639  2 EA  400.00 800.00 110.00 220.00 600.00  1200.00SPECIAL STILLING BASINS

0099 6071012000-E SP   1,300 LF  7.50 9750.00 11.50 14950.00 6.00  7800.00COIR FIBER WATTLE

0100 6071020000-E SP   1,075 LB  4.00 4300.00 12.00 12900.00 8.00  8600.00POLYACRYLAMIDE (PAM)

0101 6071030000-E 1640  190 LF  7.00 1330.00 5.00 950.00 4.62  877.80COIR FIBER BAFFLE

0102 6071050000-E SP   10 EA  750.00 7500.00 500.00 5000.00 900.00  9000.00**" SKIMMER
(1-1/2")

0103 6084000000-E 1660  30 ACR 500.00 15000.00 1125.00 33750.00 2250.00  67500.00SEEDING AND MULCHING

0104 6087000000-E 1660  30 ACR 40.00 1200.00 80.00 2400.00 80.00  2400.00MOWING

0105 6090000000-E 1661  550 LB  6.00 3300.00 10.00 5500.00 10.00  5500.00SEED FOR REPAIR SEEDING

0106 6093000000-E 1661 1.5 TON 800.00 1200.00 1200.00 1800.00 1200.00  1800.00FERT FOR REPAIR SEEDING

0107 6096000000-E 1662  650 LB  1.50 975.00 1.50 975.00 1.50  975.00SEED FOR SUPP SEEDING

0108 6108000000-E 1665 19.25 TON 200.00 3850.00 720.00 13860.00 720.00  13860.00FERTILIZER TOPDRESSING

0109 6111000000-E SP   60 LF  60.00 3600.00 50.00 3000.00 50.00  3000.00IMPERVIOUS DIKE

0110 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00 60.00  600.00SPECIALIZED HAND MOWING

0111 6117000000-N SP   150 EA  10.00 1500.00 200.00 30000.00 200.00  30000.00RESPONSE FOR EROS CONTROL

0112 6120000000-E SP   780 CY  4.00 3120.00 10.00 7800.00 10.00  7800.00CULVERT DIVERSION CHANNEL

0113 7980000000-N SP   2 EA  9450.00 18900.00 9450.00 18900.00 10000.00  20000.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION   SYSTEM

CULVERT ITEMS

0114 8126000000-N 414 Lump Sum 17000.00 16500.00  20000.00CULV EXCAV @ ************
(58+98.00-L-)

0115 8133000000-E 414 85.71 TON 60.00 5142.60 50.00 4285.50 50.00  4285.50FND CONDIT MAT, BOX CULV
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0116 8196000000-E 420  123 CY  700.00 86100.00 560.00 68880.00 560.00  68880.00CLASS A CONCRETE (CULV)

0117 8245000000-E 425  16,017 LB  1.00 16017.00 1.00 16017.00 1.00  16017.00REINF STEEL (CULVERT)

 

    TOTAL 2447502.25 TOTAL 2652234.80 TOTAL  2737000.00CONTRACT TOTAL

 

    SUB-TOTAL 2323242.65 SUB-TOTAL 2546552.30 SUB-TOTAL  2627817.50ROADWAY ITEMS

    SUB-TOTAL 124259.60 SUB-TOTAL 105682.50 SUB-TOTAL  109182.50CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 142250.00  151804.01MOBILIZATION

0002 0000400000-N 801 Lump Sum 30000.00 47410.00  40000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 235300.00 176228.34  344051.66CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 3500.00 3500.00 7300.00 7300.00 500.00  500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  24,000 CY  8.25 198000.00 10.10 242400.00 8.89  213360.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  1,200 CY  10.00 12000.00 10.50 12600.00 9.56  11472.00UNDERCUT EXCAVATION

0007 0106000000-E 230  4,500 CY  17.00 76500.00 10.50 47250.00 16.16  72720.00BORROW EXCAVATION

0008 0134000000-E 240  480 CY  8.03 3854.40 7.35 3528.00 6.21  2980.80DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  1,750 SY  3.45 6037.50 8.20 14350.00 4.67  8172.50REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  1,500 CY  25.00 37500.00 27.90 41850.00 31.71  47565.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  2,075 SY  1.70 3527.50 2.85 5913.75 2.56  5312.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  70 TON 33.00 2310.00 31.00 2170.00 31.19  2183.30FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  3.70 777.00 6.00 1260.00 2.78  583.80FND CONDIT GEOTEXTILE

0014 0335200000-E 305  64 LF  40.00 2560.00 30.00 1920.00 124.01  7936.6415" DRAINAGE PIPE

0015 0335800000-E 305  40 LF  141.00 5640.00 84.00 3360.00 181.87  7274.8048" DRAINAGE PIPE

0016 0384000000-E 310  36 LF  70.00 2520.00 62.00 2232.00 137.32  4943.5230" RC PIPE CULV III

0017 0396000000-E 310  116 LF  110.00 12760.00 76.00 8816.00 134.39  15589.2442" RC PIPE CULV III

0018 0448300000-E 310  164 LF  49.00 8036.00 34.00 5576.00 64.88  10640.3218" RCP CULV CLASS IV

0019 0448600000-E 310  184 LF  101.00 18584.00 80.00 14720.00 118.78  21855.5236" RCP CULV CLASS IV

0020 0995000000-E 340  248 LF  15.00 3720.00 13.00 3224.00 14.47  3588.56PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 90000.00 100000.00  172579.00FINE GRADING

0022 1099500000-E 505  300 CY  15.00 4500.00 12.45 3735.00 8.00  2400.00SHALLOW UNDERCUT

0023 1099700000-E 505  300 TON 28.00 8400.00 20.70 6210.00 27.03  8109.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  151 TON 32.00 4832.00 27.25 4114.75 35.39  5343.89AGGREGATE BASE COURSE

0025 1220000000-E 545  25 TON 41.00 1025.00 24.60 615.00 31.69  792.25INCIDENTAL STONE BASE

0026 1330000000-E 607  600 SY  20.00 12000.00 20.00 12000.00 20.00  12000.00INCIDENTAL MILLING

0027 1489000000-E 610  5,650 TON 31.70 179105.00 31.70 179105.00 36.70  207355.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  5,300 TON 37.60 199280.00 37.60 199280.00 38.50  204050.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  5,100 TON 32.70 166770.00 32.70 166770.00 32.00  163200.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  810 TON 650.00 526500.00 650.00 526500.00 605.00  490050.00ASP FOR PLANT MIX

0031 2209000000-E 838 11.3 CY  900.00 10170.00 800.00 9040.00 1122.93  12689.11ENDWALLS

0032 2253000000-E 840 0.656 CY  1500.00 984.00 1408.54 924.00 1464.51  960.72PIPE COLLARS

0033 2655000000-E 852  190 SY  42.00 7980.00 50.00 9500.00 63.00  11970.005" MONO CONC ISLDS (KEY IN)

0034 2845000000-N 858  1 EA  695.00 695.00 1500.00 1500.00 729.00  729.00ADJ METER OR VALVE BOXES

0035 3030000000-E 862 212.5 LF  17.00 3612.50 17.00 3612.50 17.00  3612.50STL BM GUARDRAIL

0036 3045000000-E 862  280 LF  18.00 5040.00 18.00 5040.00 18.00  5040.00SBGR SHOP CURVED

0037 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00  150.00ADDIT GUARDRAIL POSTS

0038 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.00GR ANCHOR TYPE AT-1

0039 3270000000-N SP   3 EA  2000.00 6000.00 2000.00 6000.00 2000.00  6000.00GR ANCHOR TYPE 350

0040 3360000000-E 863  475 LF  1.00 475.00 1.00 475.00 1.00  475.00REMOVE EXISTING GUARDRAIL

0041 3628000000-E 876  120 TON 58.00 6960.00 49.70 5964.00 47.61  5713.20RIP RAP, CLASS I
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0042 3649000000-E 876  5 TON 150.00 750.00 48.60 243.00 68.02  340.10RIP RAP, CLASS B

0043 3651000000-E SP   350 TON 90.00 31500.00 123.05 43067.50 105.05  36767.50BOULDERS

0044 3656000000-E 876  230 SY  3.50 805.00 5.00 1150.00 2.71  623.30GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  622 LF  5.15 3203.30 5.00 3110.00 5.00  3110.00SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  1 EA  82.00 82.00 85.00 85.00 85.00  85.00SIGN ERECTION, TYPE D

0047 4102000000-N 904  39 EA  46.00 1794.00 48.50 1891.50 48.50  1891.50SIGN ERECTION, TYPE E

0048 4108000000-N 904  8 EA  73.00 584.00 75.00 600.00 75.00  600.00SIGN ERECTION, TYPE F

0049 4155000000-N 907  38 EA  5.00 190.00 1.00 38.00 1.00  38.00DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  329 SF  4.30 1414.70 4.00 1316.00 4.00  1316.00WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  640 SF  13.00 8320.00 43.80 28032.00 7.76  4966.40WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  85 SF  5.05 429.25 17.50 1487.50 6.00  510.00WORK ZONE SIGNS (BARR)

0053 4420000000-N 1120  1 EA  14000.00 14000.00 4441.75 4441.75 2140.00  2140.00PORTABLE CHANGE MSG SIGN

0054 4430000000-N 1130  350 EA  40.00 14000.00 66.45 23257.50 40.93  14325.50DRUMS

0055 4435000000-N 1135  100 EA  15.00 1500.00 39.95 3995.00 16.59  1659.00CONES

0056 4445000000-E 1145  365 LF  13.90 5073.50 33.90 12373.50 16.00  5840.00BARRICADES (TYPE III)

0057 4450000000-N 1150  700 HR  20.00 14000.00 25.00 17500.00 32.16  22512.00FLAGGER

0058 4480000000-N 1165  1 EA  11750.00 11750.00 5607.45 5607.45 4280.00  4280.00TMA

0059 4516000000-N 1180  100 EA  28.00 2800.00 52.50 5250.00 28.09  2809.00SKINNY DRUM

0060 4650000000-N 1251  68 EA  10.00 680.00 12.00 816.00 12.00  816.00TEMP RAISED PVMT MRKS

0061 4685000000-E 1205  19,818 LF  0.58 11494.44 0.60 11890.80 0.60  11890.80THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  20,352 LF  0.62 12618.24 0.65 13228.80 0.65  13228.80THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  259 LF  2.20 569.80 2.00 518.00 2.00  518.00THERMO PVT MKG LINES 8"90 MILS

0064 4700000000-E 1205  22 LF  5.00 110.00 3.00 66.00 3.00  66.0012"WIDE THERMO 90 MILS

0065 4710000000-E 1205  437 LF  7.15 3124.55 6.50 2840.50 6.50  2840.5024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  11 EA  155.00 1705.00 100.00 1100.00 100.00  1100.00THERMO PVT SYMBOL 90MILS

0067 4770000000-E 1205  900 LF  3.00 2700.00 1.65 1485.00 1.65  1485.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,755 LF  0.22 17546.10 0.25 19938.75 0.25  19938.75PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205  416 LF  1.00 416.00 1.00 416.00 1.00  416.00PAINT PVMT MARKINGS 8"

0070 4825000000-E 1205  102 LF  2.00 204.00 1.00 102.00 1.00  102.00PAINT PVMT MARKINGS 12"

0071 4835000000-E 1205  714 LF  2.50 1785.00 2.50 1785.00 2.50  1785.00PAINT PVT MKG LINES 24"

0072 4845000000-N 1205  6 EA  95.00 570.00 60.00 360.00 60.00  360.00PAINT PVT MKG SYMBOL

0073 4847000000-E 1205  900 LF  4.50 4050.00 5.00 4500.00 5.00  4500.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0074 4850000000-E 1205  722 LF  1.80 1299.60 1.50 1083.00 1.50  1083.00LINE REMOVAL 4" WIDE

0075 4900000000-N 1251  68 EA  20.00 1360.00 20.00 1360.00 20.00  1360.00PERM RAISED PVMT MARKERS

0076 5325000000-E 1510  41 LF  35.00 1435.00 15.00 615.00 85.15  3491.15**" WATER LINE
(3/4")

0077 5325800000-E 1510  704 LF  26.00 18304.00 19.00 13376.00 43.76  30807.048" WATER LINE

0078 5534000000-E 1515  2 EA  525.00 1050.00 500.00 1000.00 940.84  1881.68**" VALVE
(3/4")

0079 5546000000-E 1515  1 EA  1700.00 1700.00 1500.00 1500.00 1884.80  1884.808" VALVE
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0080 5649000000-N 1515  1 EA  1000.00 1000.00 800.00 800.00 1763.34  1763.34RECONNECT WATER METER

0081 5835000000-E 1540  50 LF  100.00 5000.00 85.00 4250.00 118.30  5915.00**" ENCASEMENT PIPE
(18")

0082 5836000000-E 1540  50 LF  116.00 5800.00 98.00 4900.00 133.11  6655.5024" ENCASEMENT PIPE

0083 6000000000-E 1605  16,340 LF  1.76 28758.40 1.68 27451.20 1.68  27451.20TEMPORARY SILT FENCE

0084 6006000000-E 1610  25 TON 55.00 1375.00 100.00 2500.00 48.54  1213.50EROS CONTRL STONE CL A

0085 6009000000-E 1610  1,360 TON 40.00 54400.00 48.60 66096.00 42.59  57922.40EROS CONTRL STONE CL B

0086 6012000000-E 1610  615 TON 31.00 19065.00 43.15 26537.25 30.00  18450.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615 50.5 ACR 540.00 27270.00 450.00 22725.00 150.00  7575.00TEMPORARY MULCHING

0088 6018000000-E 1620  1,050 LB  3.75 3937.50 3.00 3150.00 3.00  3150.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620  5 TON 685.00 3425.00 1000.00 5000.00 1000.00  5000.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  645 LF  12.00 7740.00 21.85 14093.25 14.89  9604.05TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   100 LF  2.00 200.00 1.50 150.00 1.50  150.00SAFETY FENCE

0092 6030000000-E 1630  6,060 CY  5.00 30300.00 5.85 35451.00 1.77  10726.20SILT EXCAVATION

0093 6036000000-E 1631  52,875 SY  1.45 76668.75 1.20 63450.00 1.20  63450.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   100 SY  5.80 580.00 4.80 480.00 4.80  480.00COIR FIBER MAT

0095 6042000000-E 1632  975 LF  3.65 3558.75 4.10 3997.50 4.10  3997.501/4" HARDWARE CLOTH

0096 6043000000-E SP   280 SY  4.86 1360.80 5.25 1470.00 2.79  781.20LOW PERMEABILITY GEOTEXTILE

0097 6069000000-E 1638  60 CY  25.00 1500.00 50.00 3000.00 51.90  3114.00STILLING BASINS

0098 6070000000-N 1639  2 EA  950.00 1900.00 483.25 966.50 634.85  1269.70SPECIAL STILLING BASINS

0099 6071012000-E SP   1,300 LF  6.65 8645.00 11.50 14950.00 11.50  14950.00COIR FIBER WATTLE

0100 6071020000-E SP   1,075 LB  9.50 10212.50 12.00 12900.00 12.46  13394.50POLYACRYLAMIDE (PAM)

0101 6071030000-E 1640  190 LF  7.00 1330.00 4.62 877.80 4.62  877.80COIR FIBER BAFFLE

0102 6071050000-E SP   10 EA  900.00 9000.00 1223.05 12230.50 728.25  7282.50**" SKIMMER
(1-1/2")

0103 6084000000-E 1660  30 ACR 1490.00 44700.00 2250.00 67500.00 2250.00  67500.00SEEDING AND MULCHING

0104 6087000000-E 1660  30 ACR 80.00 2400.00 80.00 2400.00 80.00  2400.00MOWING

0105 6090000000-E 1661  550 LB  12.00 6600.00 16.40 9020.00 10.00  5500.00SEED FOR REPAIR SEEDING

0106 6093000000-E 1661 1.5 TON 685.00 1027.50 1911.00 2866.50 1200.00  1800.00FERT FOR REPAIR SEEDING

0107 6096000000-E 1662  650 LB  5.00 3250.00 1.50 975.00 1.50  975.00SEED FOR SUPP SEEDING

0108 6108000000-E 1665 19.25 TON 685.00 13186.25 720.00 13860.00 720.00  13860.00FERTILIZER TOPDRESSING

0109 6111000000-E SP   60 LF  65.00 3900.00 50.00 3000.00 51.90  3114.00IMPERVIOUS DIKE

0110 6114500000-N 1667  10 MHR 65.00 650.00 60.00 600.00 60.00  600.00SPECIALIZED HAND MOWING

0111 6117000000-N SP   150 EA  175.00 26250.00 200.00 30000.00 200.00  30000.00RESPONSE FOR EROS CONTROL

0112 6120000000-E SP   780 CY  11.00 8580.00 10.00 7800.00 10.00  7800.00CULVERT DIVERSION CHANNEL

0113 7980000000-N SP   2 EA  9450.00 18900.00 9450.00 18900.00 9450.00  18900.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION   SYSTEM

CULVERT ITEMS

0114 8126000000-N 414 Lump Sum 7500.00 16500.00  17125.84CULV EXCAV @ ************
(58+98.00-L-)

0115 8133000000-E 414 85.71 TON 58.00 4971.18 50.00 4285.50 51.90  4448.35FND CONDIT MAT, BOX CULV
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0116 8196000000-E 420  123 CY  700.00 86100.00 560.00 68880.00 581.24  71492.52CLASS A CONCRETE (CULV)

0117 8245000000-E 425  16,017 LB  0.30 4805.10 1.00 16017.00 1.04  16657.68REINF STEEL (CULVERT)

 

    TOTAL 2759369.11 TOTAL 2847349.89 TOTAL  3017466.94CONTRACT TOTAL

 

    SUB-TOTAL 2655992.83 SUB-TOTAL 2741667.39 SUB-TOTAL  2907742.55ROADWAY ITEMS

    SUB-TOTAL 103376.28 SUB-TOTAL 105682.50 SUB-TOTAL  109724.39CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152000.00 177000.00  172000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 36000.00 100000.00  50000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 297000.00 115600.00  88000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.00 1.00 5000.00 5000.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  24,000 CY  8.50 204000.00 20.00 480000.00 13.33  319920.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  1,200 CY  30.00 36000.00 9.00 10800.00 8.00  9600.00UNDERCUT EXCAVATION

0007 0106000000-E 230  4,500 CY  12.00 54000.00 9.15 41175.00 22.35  100575.00BORROW EXCAVATION

0008 0134000000-E 240  480 CY  8.00 3840.00 15.00 7200.00 10.00  4800.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  1,750 SY  4.50 7875.00 4.00 7000.00 3.25  5687.50REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  1,500 CY  40.00 60000.00 36.00 54000.00 40.00  60000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  2,075 SY  4.00 8300.00 1.00 2075.00 2.50  5187.50GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  70 TON 33.00 2310.00 25.00 1750.00 85.00  5950.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  5.00 1050.00 1.00 210.00 2.00  420.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  64 LF  40.00 2560.00 90.00 5760.00 62.00  3968.0015" DRAINAGE PIPE

0015 0335800000-E 305  40 LF  132.00 5280.00 125.00 5000.00 100.00  4000.0048" DRAINAGE PIPE

0016 0384000000-E 310  36 LF  68.00 2448.00 111.00 3996.00 75.00  2700.0030" RC PIPE CULV III

0017 0396000000-E 310  116 LF  100.00 11600.00 125.00 14500.00 100.00  11600.0042" RC PIPE CULV III

0018 0448300000-E 310  164 LF  61.00 10004.00 54.00 8856.00 50.00  8200.0018" RCP CULV CLASS IV

0019 0448600000-E 310  184 LF  120.00 22080.00 125.00 23000.00 90.00  16560.0036" RCP CULV CLASS IV

0020 0995000000-E 340  248 LF  17.50 4340.00 20.00 4960.00 11.75  2914.00PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 256000.00 150000.00  130000.00FINE GRADING

0022 1099500000-E 505  300 CY  30.00 9000.00 9.35 2805.00 10.00  3000.00SHALLOW UNDERCUT

0023 1099700000-E 505  300 TON 25.00 7500.00 22.00 6600.00 25.00  7500.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  151 TON 40.00 6040.00 30.00 4530.00 35.00  5285.00AGGREGATE BASE COURSE

0025 1220000000-E 545  25 TON 26.00 650.00 55.00 1375.00 40.00  1000.00INCIDENTAL STONE BASE

0026 1330000000-E 607  600 SY  5.25 3150.00 20.00 12000.00 8.00  4800.00INCIDENTAL MILLING

0027 1489000000-E 610  5,650 TON 31.70 179105.00 38.70 218655.00 51.00  288150.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  5,300 TON 37.60 199280.00 44.60 236380.00 55.00  291500.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  5,100 TON 32.70 166770.00 39.70 202470.00 45.58  232458.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  810 TON 650.00 526500.00 650.00 526500.00 685.00  554850.00ASP FOR PLANT MIX

0031 2209000000-E 838 11.3 CY  1000.00 11300.00 1300.00 14690.00 800.00  9040.00ENDWALLS

0032 2253000000-E 840 0.656 CY  2280.00 1495.68 400.00 262.40 1800.00  1180.80PIPE COLLARS

0033 2655000000-E 852  190 SY  65.00 12350.00 80.00 15200.00 80.00  15200.005" MONO CONC ISLDS (KEY IN)

0034 2845000000-N 858  1 EA  440.00 440.00 610.00 610.00 750.00  750.00ADJ METER OR VALVE BOXES

0035 3030000000-E 862 212.5 LF  17.00 3612.50 16.00 3400.00 16.00  3400.00STL BM GUARDRAIL

0036 3045000000-E 862  280 LF  18.00 5040.00 16.00 4480.00 16.00  4480.00SBGR SHOP CURVED

0037 3150000000-N 862  5 EA  30.00 150.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0038 3195000000-N 862  2 EA  500.00 1000.00 400.00 800.00 400.00  800.00GR ANCHOR TYPE AT-1

0039 3270000000-N SP   3 EA  2000.00 6000.00 1700.00 5100.00 1700.00  5100.00GR ANCHOR TYPE 350

0040 3360000000-E 863  475 LF  1.00 475.00 1.00 475.00 1.00  475.00REMOVE EXISTING GUARDRAIL

0041 3628000000-E 876  120 TON 56.00 6720.00 50.00 6000.00 75.00  9000.00RIP RAP, CLASS I
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0042 3649000000-E 876  5 TON 53.00 265.00 46.00 230.00 75.00  375.00RIP RAP, CLASS B

0043 3651000000-E SP   350 TON 150.00 52500.00 110.00 38500.00 210.00  73500.00BOULDERS

0044 3656000000-E 876  230 SY  5.00 1150.00 1.10 253.00 3.00  690.00GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  622 LF  5.15 3203.30 6.00 3732.00 5.15  3203.30SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  1 EA  82.00 82.00 85.00 85.00 82.00  82.00SIGN ERECTION, TYPE D

0047 4102000000-N 904  39 EA  46.00 1794.00 55.00 2145.00 46.00  1794.00SIGN ERECTION, TYPE E

0048 4108000000-N 904  8 EA  73.00 584.00 86.00 688.00 73.00  584.00SIGN ERECTION, TYPE F

0049 4155000000-N 907  38 EA  5.00 190.00 2.00 76.00 5.00  190.00DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  329 SF  4.30 1414.70 4.30 1414.70 4.30  1414.70WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  640 SF  32.00 20480.00 8.85 5664.00 21.00  13440.00WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  85 SF  12.00 1020.00 5.05 429.25 5.05  429.25WORK ZONE SIGNS (BARR)

0053 4420000000-N 1120  1 EA  11750.00 11750.00 12056.00 12056.00 9500.00  9500.00PORTABLE CHANGE MSG SIGN

0054 4430000000-N 1130  350 EA  49.00 17150.00 80.00 28000.00 65.00  22750.00DRUMS

0055 4435000000-N 1135  100 EA  38.00 3800.00 30.00 3000.00 70.00  7000.00CONES

0056 4445000000-E 1145  365 LF  20.00 7300.00 35.00 12775.00 13.90  5073.50BARRICADES (TYPE III)

0057 4450000000-N 1150  700 HR  22.00 15400.00 30.00 21000.00 25.00  17500.00FLAGGER

0058 4480000000-N 1165  1 EA  20000.00 20000.00 11500.00 11500.00 30000.00  30000.00TMA

0059 4516000000-N 1180  100 EA  49.00 4900.00 40.00 4000.00 90.00  9000.00SKINNY DRUM

0060 4650000000-N 1251  68 EA  10.00 680.00 12.00 816.00 12.00  816.00TEMP RAISED PVMT MRKS

0061 4685000000-E 1205  19,818 LF  0.58 11494.44 0.60 11890.80 0.60  11890.80THERMO PVT MKG LINES 4"90

0062 4686000000-E 1205  20,352 LF  0.62 12618.24 0.63 12821.76 0.65  13228.80THERMO PVT MKG LINES 4"120

0063 4695000000-E 1205  259 LF  2.20 569.80 2.00 518.00 2.00  518.00THERMO PVT MKG LINES 8"90 MILS

0064 4700000000-E 1205  22 LF  5.00 110.00 3.00 66.00 3.00  66.0012"WIDE THERMO 90 MILS

0065 4710000000-E 1205  437 LF  7.15 3124.55 6.50 2840.50 6.50  2840.5024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  11 EA  155.00 1705.00 100.00 1100.00 100.00  1100.00THERMO PVT SYMBOL 90MILS

0067 4770000000-E 1205  900 LF  3.00 2700.00 1.65 1485.00 1.65  1485.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,755 LF  0.22 17546.10 0.23 18343.65 0.25  19938.75PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205  416 LF  1.00 416.00 1.00 416.00 1.00  416.00PAINT PVMT MARKINGS 8"

0070 4825000000-E 1205  102 LF  2.00 204.00 1.00 102.00 1.00  102.00PAINT PVMT MARKINGS 12"

0071 4835000000-E 1205  714 LF  2.50 1785.00 2.50 1785.00 2.50  1785.00PAINT PVT MKG LINES 24"

0072 4845000000-N 1205  6 EA  95.00 570.00 60.00 360.00 60.00  360.00PAINT PVT MKG SYMBOL

0073 4847000000-E 1205  900 LF  4.50 4050.00 5.00 4500.00 5.00  4500.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0074 4850000000-E 1205  722 LF  1.80 1299.60 1.50 1083.00 1.50  1083.00LINE REMOVAL 4" WIDE

0075 4900000000-N 1251  68 EA  20.00 1360.00 20.00 1360.00 20.00  1360.00PERM RAISED PVMT MARKERS

0076 5325000000-E 1510  41 LF  44.00 1804.00 28.00 1148.00 30.00  1230.00**" WATER LINE
(3/4")

0077 5325800000-E 1510  704 LF  27.00 19008.00 55.00 38720.00 35.00  24640.008" WATER LINE

0078 5534000000-E 1515  2 EA  410.00 820.00 800.00 1600.00 310.00  620.00**" VALVE
(3/4")

0079 5546000000-E 1515  1 EA  1606.00 1606.00 2658.79 2658.79 1900.00  1900.008" VALVE
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0080 5649000000-N 1515  1 EA  915.00 915.00 1200.00 1200.00 600.00  600.00RECONNECT WATER METER

0081 5835000000-E 1540  50 LF  86.09 4304.50 155.00 7750.00 80.00  4000.00**" ENCASEMENT PIPE
(18")

0082 5836000000-E 1540  50 LF  115.00 5750.00 190.00 9500.00 100.00  5000.0024" ENCASEMENT PIPE

0083 6000000000-E 1605  16,340 LF  1.76 28758.40 1.66 27124.40 1.76  28758.40TEMPORARY SILT FENCE

0084 6006000000-E 1610  25 TON 60.00 1500.00 60.00 1500.00 55.00  1375.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  1,360 TON 0.50 680.00 50.00 68000.00 55.00  74800.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  615 TON 0.40 246.00 35.00 21525.00 45.00  27675.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615 50.5 ACR 540.00 27270.00 450.00 22725.00 540.00  27270.00TEMPORARY MULCHING

0088 6018000000-E 1620  1,050 LB  3.75 3937.50 3.00 3150.00 3.75  3937.50SEED FOR TEMP SEEDING

0089 6021000000-E 1620  5 TON 685.00 3425.00 1000.00 5000.00 685.00  3425.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  645 LF  20.00 12900.00 30.72 19814.40 20.00  12900.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   100 LF  2.00 200.00 1.50 150.00 2.00  200.00SAFETY FENCE

0092 6030000000-E 1630  6,060 CY  0.01 60.60 12.00 72720.00 12.00  72720.00SILT EXCAVATION

0093 6036000000-E 1631  52,875 SY  1.45 76668.75 1.25 66093.75 1.45  76668.75MATTING FOR EROS CONTROL

0094 6037000000-E SP   100 SY  18.17 1817.00 4.50 450.00 5.80  580.00COIR FIBER MAT

0095 6042000000-E 1632  975 LF  3.65 3558.75 4.10 3997.50 3.65  3558.751/4" HARDWARE CLOTH

0096 6043000000-E SP   280 SY  3.64 1019.20 2.36 660.80 3.00  840.00LOW PERMEABILITY GEOTEXTILE

0097 6069000000-E 1638  60 CY  50.00 3000.00 40.00 2400.00 25.00  1500.00STILLING BASINS

0098 6070000000-N 1639  2 EA  440.00 880.00 1000.00 2000.00 1000.00  2000.00SPECIAL STILLING BASINS

0099 6071012000-E SP   1,300 LF  6.65 8645.00 11.50 14950.00 6.65  8645.00COIR FIBER WATTLE

0100 6071020000-E SP   1,075 LB  9.50 10212.50 4.62 4966.50 9.50  10212.50POLYACRYLAMIDE (PAM)

0101 6071030000-E 1640  190 LF  7.00 1330.00 4.62 877.80 7.00  1330.00COIR FIBER BAFFLE

0102 6071050000-E SP   10 EA  2800.00 28000.00 1550.00 15500.00 1200.00  12000.00**" SKIMMER
(1-1/2")

0103 6084000000-E 1660  30 ACR 1490.00 44700.00 2250.00 67500.00 1490.00  44700.00SEEDING AND MULCHING

0104 6087000000-E 1660  30 ACR 80.00 2400.00 80.00 2400.00 80.00  2400.00MOWING

0105 6090000000-E 1661  550 LB  12.00 6600.00 10.00 5500.00 12.00  6600.00SEED FOR REPAIR SEEDING

0106 6093000000-E 1661 1.5 TON 685.00 1027.50 1200.00 1800.00 685.00  1027.50FERT FOR REPAIR SEEDING

0107 6096000000-E 1662  650 LB  5.00 3250.00 1.50 975.00 5.00  3250.00SEED FOR SUPP SEEDING

0108 6108000000-E 1665 19.25 TON 685.00 13186.25 720.00 13860.00 685.00  13186.25FERTILIZER TOPDRESSING

0109 6111000000-E SP   60 LF  50.00 3000.00 25.00 1500.00 220.00  13200.00IMPERVIOUS DIKE

0110 6114500000-N 1667  10 MHR 65.00 650.00 60.00 600.00 65.00  650.00SPECIALIZED HAND MOWING

0111 6117000000-N SP   150 EA  175.00 26250.00 200.00 30000.00 175.00  26250.00RESPONSE FOR EROS CONTROL

0112 6120000000-E SP   780 CY  10.00 7800.00 15.00 11700.00 16.00  12480.00CULVERT DIVERSION CHANNEL

0113 7980000000-N SP   2 EA  9450.00 18900.00 9450.00 18900.00 9450.00  18900.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION   SYSTEM

CULVERT ITEMS

0114 8126000000-N 414 Lump Sum 30000.00 15000.00  7500.00CULV EXCAV @ ************
(58+98.00-L-)

0115 8133000000-E 414 85.71 TON 50.00 4285.50 48.00 4114.08 80.00  6856.80FND CONDIT MAT, BOX CULV



APR 03, 2014 10:27 AM

TIP NO R-5526 2:00 PM 12 /  12 004

HARNETT

43836.3.D1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BRANCH HIGHWAYS, INC. TRADER CONSTRUCTION CO.

ROANOKE,  VA NEW BERN,  NC

C203456MAR 18 2014

1.213 MI

0116 8196000000-E 420  123 CY  560.00 68880.00 950.00 116850.00 1175.00  144525.00CLASS A CONCRETE (CULV)

0117 8245000000-E 425  16,017 LB  1.00 16017.00 0.10 1601.70 1.50  24025.50REINF STEEL (CULVERT)

 

    TOTAL 3041744.36 TOTAL 3393737.78 TOTAL  3434508.35CONTRACT TOTAL

 

    SUB-TOTAL 2922561.86 SUB-TOTAL 3256172.00 SUB-TOTAL  3251601.05ROADWAY ITEMS

    SUB-TOTAL 119182.50 SUB-TOTAL 137565.78 SUB-TOTAL  182907.30CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2447502.25   FSC II LLC DBA FRED SMITH COMPANY

     2  2652234.80   BARNHILL CONTRACTING COMPANY

     3  2737000.00   HIGHLAND PAVING CO., LLC

     4  2759369.11   TRIANGLE GRADING & PAVING INC

     5  2847349.89   PLT CONSTRUCTION CO., INC.

     6  3017466.94   SANFORD CONTRACTORS, INC.

     7  3041744.36   S. T. WOOTEN CORPORATION

     8  3393737.78   BRANCH HIGHWAYS, INC.

     9  3434508.35   TRADER CONSTRUCTION CO.



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 1 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203363MAR 18 2014

0.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40500.00 41000.00  43500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 4275.00 6000.00  6775.00BRG APP SUB REG TIER**
(16+64.29 -L-)

0003 0043000000-N 226 Lump Sum 68950.00 35000.00  45500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  24.25 4850.00 20.00 4000.00 15.00  3000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  15.00 3000.00 26.00 5200.00 30.00  6000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  1.50 450.00 3.00 900.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 45.00 450.00 40.00 400.00 45.00  450.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  5.75 115.00 3.00 60.00 2.00  40.00FND CONDIT GEOTEXTILE

0010 0366000000-E 310  48 LF  44.00 2112.00 45.00 2160.00 35.00  1680.0015" RC PIPE CULV III

0011 1220000000-E 545  250 TON 15.00 3750.00 25.00 6250.00 30.00  7500.00INCIDENTAL STONE BASE

0012 1489000000-E 610  330 TON 52.00 17160.00 63.76 21040.80 59.82  19740.60ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  180 TON 64.00 11520.00 52.54 9457.20 75.12  13521.60ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  175 TON 84.00 14700.00 61.08 10689.00 84.22  14738.50ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  35 TON 636.00 22260.00 679.20 23772.00 559.29  19575.15ASP FOR PLANT MIX

0016 2000000000-N 806  10 EA  165.00 1650.00 185.00 1850.00 200.00  2000.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  2 EA  1305.00 2610.00 1450.00 2900.00 1425.00  2850.00MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  2 EA  550.00 1100.00 550.00 1100.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  100 LF  39.40 3940.00 35.00 3500.00 35.00  3500.00SHOULDER BERM GUTTER

0020 3030000000-E 862  150 LF  15.00 2250.00 13.00 1950.00 15.00  2250.00STL BM GUARDRAIL

0021 3150000000-N 862  5 EA  1.00 5.00 10.00 50.00 13.00  65.00ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1475.00 5900.00 900.00 3600.00 1450.00  5800.00GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1700.00 6800.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0024 3656000000-E 876  1,300 SY  1.00 1300.00 3.00 3900.00 2.00  2600.00GEOTEXTILE FOR DRAINGE

0025 3659000000-N SP   1 EA  1250.00 1250.00 1400.00 1400.00 1150.00  1150.00PREFORMED SCOUR HOLES

0026 4072000000-E 903  70 LF  5.00 350.00 5.00 350.00 5.00  350.00SUPPORT, 3-LB STL U-CHAN

0027 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D

0028 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  353 SF  4.00 1412.00 4.00 1412.00 4.00  1412.00WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  13.00 1222.00 13.00 1222.00 13.00  1222.00WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  80 LF  3.00 240.00 3.00 240.00 3.00  240.00BARRICADES (TYPE III)

0032 4685000000-E 1205  1,750 LF  1.00 1750.00 1.05 1837.50 1.00  1750.00THERMO PVT MKG LINES 4"90

0033 4686000000-E 1205  1,750 LF  1.10 1925.00 1.05 1837.50 1.10  1925.00THERMO PVT MKG LINES 4"120

0034 6000000000-E 1605  675 LF  3.00 2025.00 2.50 1687.50 1.78  1201.50TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 20.00 3000.00 45.00 6750.00 35.00  5250.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  115 TON 22.00 2530.00 45.00 5175.00 35.00  4025.00EROS CONTRL STONE CL B

0037 6012000000-E 1610  330 TON 18.00 5940.00 35.00 11550.00 30.00  9900.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.8 ACR 2000.00 1600.00 1450.00 1160.00 620.00  496.00TEMPORARY MULCHING

0039 6018000000-E 1620  100 LB  7.00 700.00 2.50 250.00 4.00  400.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1000.00 1500.00 900.00 1350.00 1400.00  2100.00FERT FOR TEMP SEEDING



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 2 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203363MAR 18 2014

0.090 MI

0041 6024000000-E 1622  200 LF  3.00 600.00 8.00 1600.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   500 LF  2.00 1000.00 2.50 1250.00 1.60  800.00SAFETY FENCE

0043 6030000000-E 1630  140 CY  7.00 980.00 10.00 1400.00 9.00  1260.00SILT EXCAVATION

0044 6036000000-E 1631  1,750 SY  1.68 2940.00 1.85 3237.50 1.36  2380.00MATTING FOR EROS CONTROL

0045 6037000000-E SP   50 SY  17.00 850.00 58.00 2900.00 5.60  280.00COIR FIBER MAT

0046 6038000000-E SP   200 SY  8.00 1600.00 7.50 1500.00 6.90  1380.00PERM SOIL REINF MAT

0047 6042000000-E 1632  175 LF  4.00 700.00 5.00 875.00 4.10  717.501/4" HARDWARE CLOTH

0048 6070000000-N 1639  12 EA  50.00 600.00 400.00 4800.00 200.00  2400.00SPECIAL STILLING BASINS

0049 6071010000-E SP   105 LF  18.00 1890.00 5.00 525.00 6.50  682.50WATTLE

0050 6071020000-E SP   55 LB  5.00 275.00 14.00 770.00 8.00  440.00POLYACRYLAMIDE (PAM)

0051 6071030000-E 1640  55 LF  8.00 440.00 8.00 440.00 7.00  385.00COIR FIBER BAFFLE

0052 6071050000-E SP   1 EA  750.00 750.00 1400.00 1400.00 1150.00  1150.00**" SKIMMER
(1-1/2")

0053 6084000000-E 1660 0.8 ACR 4000.00 3200.00 7300.00 5840.00 3850.00  3080.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.4 ACR 200.00 80.00 50.00 20.00 250.00  100.00MOWING

0055 6090000000-E 1661  50 LB  3.00 150.00 50.00 2500.00 11.00  550.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 600.00 150.00 2500.00 625.00 1400.00  350.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  3.00 150.00 2.30 115.00 2.80  140.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 800.00 400.00 900.00 450.00 900.00  450.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 48.00 480.00 18.00 180.00 60.00  600.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   25 EA  1.00 25.00 300.00 7500.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 10000.00 1000.00 3000.00 300.00 2200.00  220.00REFORESTATION

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 45225.00 30000.00  65000.00REMV EXIST STR **********
(16+64.29-L-)

0063 8105520000-E 411  60 LF  1084.60 65076.00 950.00 57000.00 956.00  57360.003'-0" DRILLD PIER IN SOIL

0064 8105620000-E 411  57 LF  1084.60 61822.20 950.00 54150.00 1138.00  64866.003'-0" DRILLD PIER NO SOIL

0065 8113000000-N 411  1 EA  645.00 645.00 700.00 700.00 300.00  300.00SID INSPECTIONS

0066 8114000000-N 411  1 EA  870.00 870.00 500.00 500.00 500.00  500.00SPT TESTING

0067 8115000000-N 411  1 EA  2450.00 2450.00 2400.00 2400.00 1900.00  1900.00CSL TESTING

0068 8121000000-N 412 Lump Sum 3150.00 15000.00  22961.00UNCL STR EXCAV STA *****
(16+64.29-L-)

0069 8156000000-E SP   3,069 SF  18.40 56469.60 12.00 36828.00 15.00  46035.00CONCRETE WEARING SURFACE

0070 8161000000-E 420  3,939 SF  1.06 4175.34 1.00 3939.00 0.90  3545.10GROOVING BRIDGE FLOORS

0071 8182000000-E 420 58.5 CY  829.12 48503.52 950.00 55575.00 1200.00  70200.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 31100.00 45000.00  26000.00BRG APPR SLAB ***********
(16+64.29-L-)

0073 8217000000-E 425  19,708 LB  1.07 21087.56 1.00 19708.00 1.20  23649.60REINF STEEL (BRIDGE)

0074 8238000000-E 425  2,633 LB  2.42 6371.86 2.00 5266.00 2.00  5266.00SPIRAL COL REINF STL BRG

0075 8364000000-E 450  230 LF  57.05 13121.50 52.00 11960.00 63.00  14490.00HP12X53 PILES

0076 8391000000-N 450  10 EA  195.00 1950.00 200.00 2000.00 220.00  2200.00STEEL PILE POINTS



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 3 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203363MAR 18 2014

0.090 MI

0077 8505000000-E 460 220.5 LF  88.76 19571.58 75.00 16537.50 78.00  17199.00VERT CONC BARRIER RAIL

0078 8608000000-E 876  130 TON 44.74 5816.20 55.00 7150.00 60.00  7800.00RIP RAP II (2'-0")

0079 8622000000-E 876  136 SY  2.25 306.00 3.50 476.00 5.00  680.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 5500.00 7000.00  15000.00ELASTOMERIC BEARINGS

0081 8762000000-E 430  500 LF  134.00 67000.00 168.00 84000.00 140.00  70000.003'-0"X 1'-9"PRESTR SLABS

0082 8763000000-E 430  600 LF  147.99 88794.00 174.00 104400.00 160.00  96000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 812533.36 TOTAL 827193.50 TOTAL  873700.05CONTRACT TOTAL

 

    SUB-TOTAL 263528.00 SUB-TOTAL 267604.00 SUB-TOTAL  262748.35ROADWAY ITEMS

    SUB-TOTAL 549005.36 SUB-TOTAL 559589.50 SUB-TOTAL  610951.70STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 4 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM,  NC   

C203363MAR 18 2014

0.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46500.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00   BRG APP SUB REG TIER**
(16+64.29 -L-)

0003 0043000000-N 226 Lump Sum 65000.00   GRADING

0004 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  9.00 1800.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  32.00 6400.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  1.40 420.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 37.00 370.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  1.50 30.00   FND CONDIT GEOTEXTILE

0010 0366000000-E 310  48 LF  40.00 1920.00   15" RC PIPE CULV III

0011 1220000000-E 545  250 TON 27.00 6750.00   INCIDENTAL STONE BASE

0012 1489000000-E 610  330 TON 59.82 19740.60   ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  180 TON 75.12 13521.60   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  175 TON 84.22 14738.50   ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  35 TON 559.00 19565.00   ASP FOR PLANT MIX

0016 2000000000-N 806  10 EA  185.00 1850.00   RIGHT OF WAY MARKERS

0017 2286000000-N 840  2 EA  2100.00 4200.00   MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  2 EA  700.00 1400.00   FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  100 LF  35.00 3500.00   SHOULDER BERM GUTTER

0020 3030000000-E 862  150 LF  13.95 2092.50   STL BM GUARDRAIL

0021 3150000000-N 862  5 EA  5.00 25.00   ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1350.00 5400.00   GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1750.00 7000.00   GR ANCHOR TYPE 350

0024 3656000000-E 876  1,300 SY  2.75 3575.00   GEOTEXTILE FOR DRAINGE

0025 3659000000-N SP   1 EA  900.00 900.00   PREFORMED SCOUR HOLES

0026 4072000000-E 903  70 LF  4.89 342.30   SUPPORT, 3-LB STL U-CHAN

0027 4096000000-N 904  2 EA  90.00 180.00   SIGN ERECTION, TYPE D

0028 4155000000-N 907  6 EA  1.00 6.00   DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  353 SF  3.70 1306.10   WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  4.45 418.30   WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  80 LF  14.00 1120.00   BARRICADES (TYPE III)

0032 4685000000-E 1205  1,750 LF  1.00 1750.00   THERMO PVT MKG LINES 4"90

0033 4686000000-E 1205  1,750 LF  1.10 1925.00   THERMO PVT MKG LINES 4"120

0034 6000000000-E 1605  675 LF  2.50 1687.50   TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 47.00 7050.00   EROS CONTRL STONE CL A

0036 6009000000-E 1610  115 TON 47.00 5405.00   EROS CONTRL STONE CL B

0037 6012000000-E 1610  330 TON 47.00 15510.00   SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.8 ACR 620.00 496.00   TEMPORARY MULCHING

0039 6018000000-E 1620  100 LB  4.00 400.00   SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1400.00 2100.00   FERT FOR TEMP SEEDING



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 5 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM,  NC   

C203363MAR 18 2014

0.090 MI

0041 6024000000-E 1622  200 LF  13.00 2600.00   TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   500 LF  2.50 1250.00   SAFETY FENCE

0043 6030000000-E 1630  140 CY  9.00 1260.00   SILT EXCAVATION

0044 6036000000-E 1631  1,750 SY  1.36 2380.00   MATTING FOR EROS CONTROL

0045 6037000000-E SP   50 SY  5.60 280.00   COIR FIBER MAT

0046 6038000000-E SP   200 SY  6.90 1380.00   PERM SOIL REINF MAT

0047 6042000000-E 1632  175 LF  5.00 875.00   1/4" HARDWARE CLOTH

0048 6070000000-N 1639  12 EA  650.00 7800.00   SPECIAL STILLING BASINS

0049 6071010000-E SP   105 LF  7.60 798.00   WATTLE

0050 6071020000-E SP   55 LB  12.00 660.00   POLYACRYLAMIDE (PAM)

0051 6071030000-E 1640  55 LF  8.00 440.00   COIR FIBER BAFFLE

0052 6071050000-E SP   1 EA  823.39 823.39   **" SKIMMER
(1-1/2")

0053 6084000000-E 1660 0.8 ACR 3850.00 3080.00   SEEDING AND MULCHING

0054 6087000000-E 1660 0.4 ACR 250.00 100.00   MOWING

0055 6090000000-E 1661  50 LB  11.00 550.00   SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1400.00 350.00   FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  2.80 140.00   SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 900.00 450.00   FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 60.00 600.00   SPECIALIZED HAND MOWING

0060 6117000000-N SP   25 EA  300.00 7500.00   RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 2200.00 220.00   REFORESTATION

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 88000.00   REMV EXIST STR **********
(16+64.29-L-)

0063 8105520000-E 411  60 LF  861.89 51713.40   3'-0" DRILLD PIER IN SOIL

0064 8105620000-E 411  57 LF  755.81 43081.17   3'-0" DRILLD PIER NO SOIL

0065 8113000000-N 411  1 EA  300.00 300.00   SID INSPECTIONS

0066 8114000000-N 411  1 EA  500.00 500.00   SPT TESTING

0067 8115000000-N 411  1 EA  1900.00 1900.00   CSL TESTING

0068 8121000000-N 412 Lump Sum 5500.00   UNCL STR EXCAV STA *****
(16+64.29-L-)

0069 8156000000-E SP   3,069 SF  19.00 58311.00   CONCRETE WEARING SURFACE

0070 8161000000-E 420  3,939 SF  1.05 4135.95   GROOVING BRIDGE FLOORS

0071 8182000000-E 420 58.5 CY  998.00 58383.00   CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 28000.00   BRG APPR SLAB ***********
(16+64.29-L-)

0073 8217000000-E 425  19,708 LB  0.80 15766.40   REINF STEEL (BRIDGE)

0074 8238000000-E 425  2,633 LB  1.28 3370.24   SPIRAL COL REINF STL BRG

0075 8364000000-E 450  230 LF  85.00 19550.00   HP12X53 PILES

0076 8391000000-N 450  10 EA  135.00 1350.00   STEEL PILE POINTS



APR 03, 2014 10:27 AM

TIP NO B-4758 2:00 PM 6 /  6 005

GUILFORD

38530.3.FD1

FED AID NO BRZ-2824(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM,  NC   

C203363MAR 18 2014

0.090 MI

0077 8505000000-E 460 220.5 LF  75.00 16537.50   VERT CONC BARRIER RAIL

0078 8608000000-E 876  130 TON 58.00 7540.00   RIP RAP II (2'-0")

0079 8622000000-E 876  136 SY  2.50 340.00   GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 8500.00   ELASTOMERIC BEARINGS

0081 8762000000-E 430  500 LF  190.00 95000.00   3'-0"X 1'-9"PRESTR SLABS

0082 8763000000-E 430  600 LF  190.00 114000.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 930209.46   CONTRACT TOTAL

 

    SUB-TOTAL 308430.80   ROADWAY ITEMS

    SUB-TOTAL 621778.66   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  812533.36   SMITH-ROWE, LLC

     2  827193.50   DELLINGER, INC.

     3  873700.05   DANE CONSTRUCTION, INC.

     4  930209.46   THE HURLEY GROUP LLC



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 1 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C203367MAR 18 2014

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 29000.00  30500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7250.00 4000.00  3500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 7400.00 13000.00  21602.05REINF BRG APPR **********
(17+45.00-L-)

0004 0043000000-N 226 Lump Sum 39000.00 25000.00  65117.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 10.00  10.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  14.00 1400.00 25.00 2500.00 27.44  2744.00UNDERCUT EXCAVATION

0007 0194000000-E SP   100 CY  14.00 1400.00 30.00 3000.00 29.93  2993.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  200 SY  1.00 200.00 3.00 600.00 2.89  578.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  5 TON 50.00 250.00 30.00 150.00 25.00  125.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  2.00 10.00 3.00 15.00 10.70  53.50FND CONDIT GEOTEXTILE

0011 1220000000-E 545  20 TON 32.00 640.00 36.00 720.00 30.00  600.00INCIDENTAL STONE BASE

0012 1489000000-E 610  240 TON 85.50 20520.00 85.50 20520.00 85.50  20520.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  190 TON 108.50 20615.00 98.50 18715.00 98.50  18715.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  25 TON 600.00 15000.00 600.00 15000.00 600.00  15000.00ASP FOR PLANT MIX

0015 2000000000-N 806  8 EA  200.00 1600.00 250.00 2000.00 80.25  642.00RIGHT OF WAY MARKERS

0016 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0017 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0018 3215000000-N 862  4 EA  1475.00 5900.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0019 3270000000-N SP   4 EA  1700.00 6800.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE 350

0020 3656000000-E 876  585 SY  2.00 1170.00 3.00 1755.00 1.61  941.85GEOTEXTILE FOR DRAINGE

0021 4072000000-E 903  61 LF  5.00 305.00 5.10 311.10 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0022 4096000000-N 904  2 EA  50.00 100.00 110.00 220.00 50.00  100.00SIGN ERECTION, TYPE D

0023 4155000000-N 907  4 EA  1.00 4.00 5.00 20.00 1.00  4.00DISPOSE SIGN SYST U-CHAN

0024 4400000000-E 1110  497 SF  3.88 1928.36 4.30 2137.10 3.88  1928.36WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  94 SF  15.00 1410.00 4.45 418.30 15.00  1410.00WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  80 LF  4.00 320.00 14.00 1120.00 4.00  320.00BARRICADES (TYPE III)

0027 4810000000-E 1205  6,000 LF  0.36 2160.00 0.36 2160.00 0.36  2160.00PAINT PVMT MARKINGS 4"

0028 4850000000-E 1205  400 LF  0.40 160.00 0.40 160.00 0.40  160.00LINE REMOVAL 4" WIDE

0029 5325800000-E 1510  276 LF  85.00 23460.00 122.00 33672.00 86.35  23832.608" WATER LINE

0030 5546000000-E 1515  1 EA  1400.00 1400.00 1500.00 1500.00 1595.88  1595.888" VALVE

0031 5648000000-N 1515  1 EA  1350.00 1350.00 2550.00 2550.00 1619.64  1619.64RELOCATE WATER METER

0032 5871500000-E 1550  123 LF  55.00 6765.00 70.00 8610.00 59.80  7355.408" TRENCHLESS INSTALL (IN SOIL)

0033 5871510000-E 1550  122 LF  55.00 6710.00 1.00 122.00 59.80  7295.608" TRENCHLESS INSTALL (NOT IN SOIL)

0034 6000000000-E 1605  785 LF  2.00 1570.00 3.00 2355.00 2.94  2307.90TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 22.00 3300.00 25.00 3750.00 26.75  4012.50EROS CONTRL STONE CL A

0036 6009000000-E 1610  25 TON 25.00 625.00 60.00 1500.00 39.59  989.75EROS CONTRL STONE CL B

0037 6012000000-E 1610  80 TON 24.00 1920.00 25.00 2000.00 25.00  2000.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.5 ACR 900.00 450.00 1500.00 750.00 2000.00  1000.00TEMPORARY MULCHING

0039 6018000000-E 1620  100 LB  2.30 230.00 3.00 300.00 3.50  350.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 800.00 1200.00 2000.00 3000.00 1400.00  2100.00FERT FOR TEMP SEEDING



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 2 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C203367MAR 18 2014

0.066 MI

0041 6024000000-E 1622  200 LF  7.00 1400.00 5.00 1000.00 3.21  642.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   200 LF  2.00 400.00 3.00 600.00 3.21  642.00SAFETY FENCE

0043 6030000000-E 1630  60 CY  3.00 180.00 19.00 1140.00 5.35  321.00SILT EXCAVATION

0044 6036000000-E 1631  750 SY  2.00 1500.00 2.00 1500.00 1.87  1402.50MATTING FOR EROS CONTROL

0045 6037000000-E SP   200 SY  3.00 600.00 4.00 800.00 5.35  1070.00COIR FIBER MAT

0046 6042000000-E 1632  150 LF  2.00 300.00 5.00 750.00 4.28  642.001/4" HARDWARE CLOTH

0047 6048000000-E SP   100 SY  24.00 2400.00 35.00 3500.00 3.21  321.00FLOAT TURBIDITY CURTAIN

0048 6070000000-N 1639  2 EA  350.00 700.00 200.00 400.00 535.00  1070.00SPECIAL STILLING BASINS

0049 6071010000-E SP   40 LF  13.50 540.00 5.00 200.00 8.56  342.40WATTLE

0050 6071013000-E SP   100 LF  14.00 1400.00 11.50 1150.00 10.70  1070.00WATTLE BARRIER

0051 6071020000-E SP   15 LB  7.20 108.00 6.00 90.00 9.63  144.45POLYACRYLAMIDE (PAM)

0052 6071030000-E 1640  50 LF  10.00 500.00 5.15 257.50 10.70  535.00COIR FIBER BAFFLE

0053 6071050000-E SP   1 EA  850.00 850.00 1000.00 1000.00 1337.50  1337.50**" SKIMMER
(1-1/2")

0054 6084000000-E 1660 0.5 ACR 1750.00 875.00 3250.00 1625.00 5000.00  2500.00SEEDING AND MULCHING

0055 6087000000-E 1660 0.2 ACR 65.00 13.00 100.00 20.00 150.00  30.00MOWING

0056 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 7.50  375.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 1200.00  300.00FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  2.30 115.00 3.00 150.00 2.80  140.00SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.25 TON 880.00 220.00 1500.00 375.00 1000.00  250.00FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 18.00 180.00 56.00 560.00 20.00  200.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   18 EA  1.00 18.00 50.00 900.00 100.00  1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 32000.00 35000.00  29553.83REMV EXIST STR **********
(17+45.00-L-)

0063 8121000000-N 412 Lump Sum 2800.00 15000.00  3750.00UNCL STR EXCAV STA *****
(17+45.00-L-)

0064 8182000000-E 420 38.8 CY  845.18 32792.98 1110.00 43068.00 1215.34  47155.19CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 16900.00 22000.00  30500.00BRG APPR SLAB ***********
(17+45.00-L-)

0066 8217000000-E 425  6,404 LB  1.10 7044.40 1.10 7044.40 1.10  7044.40REINF STEEL (BRIDGE)

0067 8364000000-E 450  840 LF  38.64 32457.60 43.00 36120.00 38.79  32583.60HP12X53 PILES

0068 8384200000-E 450  480 LF  72.83 34958.40 70.00 33600.00 65.76  31564.80HP14X73 GALV PILES

0069 8475000000-E 460 135.25 LF  133.24 18020.71 130.00 17582.50 145.99  19745.15TWO BAR METAL RAIL

0070 8517000000-E 460 150.25 LF  90.32 13570.58 130.00 19532.50 163.80  24610.951'-**"X*****"CONC PARAPET
(1'-2" X 2'-9")

0071 8608000000-E 876  350 TON 33.00 11550.00 51.00 17850.00 55.66  19481.00RIP RAP II (2'-0")

0072 8622000000-E 876  390 SY  2.00 780.00 3.00 1170.00 4.28  1669.20GEOTEXTILE FOR DRAINAGE

0073 8657000000-N 430 Lump Sum 4000.00 4000.00  3500.00ELASTOMERIC BEARINGS

0074 8755000000-E 430  825 LF  139.81 115343.25 115.00 94875.00 103.52  85404.003'-0"X 1'-6"PRESTR SLABS



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 3 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

   

C203367MAR 18 2014

0.066 MI

 

    TOTAL 547220.28 TOTAL 579706.40 TOTAL  610000.00CONTRACT TOTAL

 

    SUB-TOTAL 225002.36 SUB-TOTAL 232864.00 SUB-TOTAL  273437.88ROADWAY ITEMS

    SUB-TOTAL 322217.92 SUB-TOTAL 346842.40 SUB-TOTAL  336562.12STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 4 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DANE CONSTRUCTION, INC. YOUNG & MCQUEEN GRADING CO
INC

MOORESVILLE,  NC BURNSVILLE,  NC

C203367MAR 18 2014

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 30955.00  32000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 4092.00  4400.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00 12825.00  31500.00REINF BRG APPR **********
(17+45.00-L-)

0004 0043000000-N 226 Lump Sum 30000.00 30000.00  10500.00GRADING

0005 0050000000-E 226  1 ACR 1600.00 1600.00 5000.00 5000.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  26.00 2600.00 8.50 850.00 7.50  750.00UNDERCUT EXCAVATION

0007 0194000000-E SP   100 CY  27.00 2700.00 12.00 1200.00 20.00  2000.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  200 SY  6.00 1200.00 3.50 700.00 2.50  500.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  5 TON 67.00 335.00 90.00 450.00 37.00  185.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  6.20 31.00 8.00 40.00 2.50  12.50FND CONDIT GEOTEXTILE

0011 1220000000-E 545  20 TON 45.00 900.00 24.00 480.00 28.00  560.00INCIDENTAL STONE BASE

0012 1489000000-E 610  240 TON 85.50 20520.00 85.50 20520.00 106.50  25560.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  190 TON 98.50 18715.00 98.50 18715.00 122.50  23275.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  25 TON 600.00 15000.00 600.00 15000.00 746.25  18656.25ASP FOR PLANT MIX

0015 2000000000-N 806  8 EA  400.00 3200.00 250.00 2000.00 296.00  2368.00RIGHT OF WAY MARKERS

0016 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 17.40  870.00STL BM GUARDRAIL

0017 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 6.25  31.25ADDIT GUARDRAIL POSTS

0018 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1742.00  6968.00GR ANCHOR TYPE III

0019 3270000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 2240.00  8960.00GR ANCHOR TYPE 350

0020 3656000000-E 876  585 SY  5.00 2925.00 3.50 2047.50 1.25  731.25GEOTEXTILE FOR DRAINGE

0021 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 6.35  387.35SUPPORT, 3-LB STL U-CHAN

0022 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 137.00  274.00SIGN ERECTION, TYPE D

0023 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 6.25  25.00DISPOSE SIGN SYST U-CHAN

0024 4400000000-E 1110  497 SF  3.88 1928.36 3.88 1928.36 5.35  2658.95WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  94 SF  15.00 1410.00 15.00 1410.00 5.55  521.70WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  80 LF  4.00 320.00 4.00 320.00 17.50  1400.00BARRICADES (TYPE III)

0027 4810000000-E 1205  6,000 LF  0.35 2100.00 0.36 2160.00 0.40  2400.00PAINT PVMT MARKINGS 4"

0028 4850000000-E 1205  400 LF  0.40 160.00 0.40 160.00 2.06  824.00LINE REMOVAL 4" WIDE

0029 5325800000-E 1510  276 LF  85.00 23460.00 85.00 23460.00 65.00  17940.008" WATER LINE

0030 5546000000-E 1515  1 EA  1400.00 1400.00 1400.00 1400.00 1600.00  1600.008" VALVE

0031 5648000000-N 1515  1 EA  1350.00 1350.00 1350.00 1350.00 1600.00  1600.00RELOCATE WATER METER

0032 5871500000-E 1550  123 LF  55.00 6765.00 55.00 6765.00 81.00  9963.008" TRENCHLESS INSTALL (IN SOIL)

0033 5871510000-E 1550  122 LF  55.00 6710.00 55.00 6710.00 380.00  46360.008" TRENCHLESS INSTALL (NOT IN SOIL)

0034 6000000000-E 1605  785 LF  2.65 2080.25 3.00 2355.00 3.15  2472.75TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 65.00 9750.00 45.00 6750.00 39.50  5925.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  25 TON 75.00 1875.00 45.00 1125.00 44.25  1106.25EROS CONTRL STONE CL B

0037 6012000000-E 1610  80 TON 54.00 4320.00 50.00 4000.00 39.55  3164.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.5 ACR 1200.00 600.00 1500.00 750.00 2740.00  1370.00TEMPORARY MULCHING

0039 6018000000-E 1620  100 LB  4.00 400.00 3.00 300.00 9.95  995.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1500.00 2250.00 2000.00 3000.00 1250.00  1875.00FERT FOR TEMP SEEDING



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 5 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DANE CONSTRUCTION, INC. YOUNG & MCQUEEN GRADING CO
INC

MOORESVILLE,  NC BURNSVILLE,  NC

C203367MAR 18 2014

0.066 MI

0041 6024000000-E 1622  200 LF  10.00 2000.00 12.00 2400.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   200 LF  2.00 400.00 3.00 600.00 3.15  630.00SAFETY FENCE

0043 6030000000-E 1630  60 CY  22.00 1320.00 12.00 720.00 11.85  711.00SILT EXCAVATION

0044 6036000000-E 1631  750 SY  1.90 1425.00 2.00 1500.00 2.65  1987.50MATTING FOR EROS CONTROL

0045 6037000000-E SP   200 SY  5.00 1000.00 4.00 800.00 10.00  2000.00COIR FIBER MAT

0046 6042000000-E 1632  150 LF  4.00 600.00 5.00 750.00 6.25  937.501/4" HARDWARE CLOTH

0047 6048000000-E SP   100 SY  27.00 2700.00 55.00 5500.00 52.00  5200.00FLOAT TURBIDITY CURTAIN

0048 6070000000-N 1639  2 EA  1200.00 2400.00 475.00 950.00 305.00  610.00SPECIAL STILLING BASINS

0049 6071010000-E SP   40 LF  6.00 240.00 5.00 200.00 15.00  600.00WATTLE

0050 6071013000-E SP   100 LF  10.00 1000.00 11.50 1150.00 15.00  1500.00WATTLE BARRIER

0051 6071020000-E SP   15 LB  4.00 60.00 6.00 90.00 8.00  120.00POLYACRYLAMIDE (PAM)

0052 6071030000-E 1640  50 LF  6.00 300.00 12.00 600.00 10.00  500.00COIR FIBER BAFFLE

0053 6071050000-E SP   1 EA  1100.00 1100.00 1500.00 1500.00 320.00  320.00**" SKIMMER
(1-1/2")

0054 6084000000-E 1660 0.5 ACR 2700.00 1350.00 3250.00 1625.00 5500.00  2750.00SEEDING AND MULCHING

0055 6087000000-E 1660 0.2 ACR 55.00 11.00 100.00 20.00 750.00  150.00MOWING

0056 6090000000-E 1661  50 LB  4.00 200.00 3.00 150.00 5.00  250.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 2500.00  625.00FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  4.00 200.00 3.00 150.00 5.00  250.00SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.25 TON 750.00 187.50 1500.00 375.00 2500.00  625.00FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 45.00 450.00 56.00 560.00 25.00  250.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   18 EA  150.00 2700.00 50.00 900.00 250.00  4500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 30000.00 40000.00  37500.00REMV EXIST STR **********
(17+45.00-L-)

0063 8121000000-N 412 Lump Sum 10000.00 8450.00  30050.00UNCL STR EXCAV STA *****
(17+45.00-L-)

0064 8182000000-E 420 38.8 CY  900.00 34920.00 1500.00 58200.00 936.50  36336.20CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 20000.00 12345.00  20000.00BRG APPR SLAB ***********
(17+45.00-L-)

0066 8217000000-E 425  6,404 LB  1.60 10246.40 1.00 6404.00 1.20  7684.80REINF STEEL (BRIDGE)

0067 8364000000-E 450  840 LF  60.00 50400.00 47.00 39480.00 44.50  37380.00HP12X53 PILES

0068 8384200000-E 450  480 LF  85.00 40800.00 79.00 37920.00 71.00  34080.00HP14X73 GALV PILES

0069 8475000000-E 460 135.25 LF  135.00 18258.75 120.00 16230.00 135.50  18326.38TWO BAR METAL RAIL

0070 8517000000-E 460 150.25 LF  85.00 12771.25 115.00 17278.75 86.00  12921.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-9")

0071 8608000000-E 876  350 TON 70.00 24500.00 53.00 18550.00 43.00  15050.00RIP RAP II (2'-0")

0072 8622000000-E 876  390 SY  4.00 1560.00 2.85 1111.50 2.50  975.00GEOTEXTILE FOR DRAINAGE

0073 8657000000-N 430 Lump Sum 7500.00 8000.00  3650.00ELASTOMERIC BEARINGS

0074 8755000000-E 430  825 LF  125.00 103125.00 135.00 111375.00 115.00  94875.003'-0"X 1'-6"PRESTR SLABS



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 6 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

   

C203367MAR 18 2014

0.066 MI

 

    TOTAL 612328.51 TOTAL 619176.11 TOTAL  647235.13CONTRACT TOTAL

 

    SUB-TOTAL 248247.11 SUB-TOTAL 243831.86 SUB-TOTAL  298406.25ROADWAY ITEMS

    SUB-TOTAL 364081.40 SUB-TOTAL 375344.25 SUB-TOTAL  348828.88STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 7 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

THE HURLEY GROUP LLC

DURHAM,  NC   

C203367MAR 18 2014

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 8700.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(17+45.00-L-)

0004 0043000000-N 226 Lump Sum 45000.00   GRADING

0005 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  10.00 1000.00   UNDERCUT EXCAVATION

0007 0194000000-E SP   100 CY  71.00 7100.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  200 SY  1.50 300.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  5 TON 40.00 200.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  1.60 8.00   FND CONDIT GEOTEXTILE

0011 1220000000-E 545  20 TON 28.00 560.00   INCIDENTAL STONE BASE

0012 1489000000-E 610  240 TON 85.50 20520.00   ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  190 TON 98.50 18715.00   ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  25 TON 600.00 15000.00   ASP FOR PLANT MIX

0015 2000000000-N 806  8 EA  250.00 2000.00   RIGHT OF WAY MARKERS

0016 3030000000-E 862  50 LF  15.00 750.00   STL BM GUARDRAIL

0017 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0018 3215000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE III

0019 3270000000-N SP   4 EA  1850.00 7400.00   GR ANCHOR TYPE 350

0020 3656000000-E 876  585 SY  3.05 1784.25   GEOTEXTILE FOR DRAINGE

0021 4072000000-E 903  61 LF  5.10 311.10   SUPPORT, 3-LB STL U-CHAN

0022 4096000000-N 904  2 EA  110.00 220.00   SIGN ERECTION, TYPE D

0023 4155000000-N 907  4 EA  5.00 20.00   DISPOSE SIGN SYST U-CHAN

0024 4400000000-E 1110  497 SF  4.30 2137.10   WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110  94 SF  4.45 418.30   WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145  80 LF  14.00 1120.00   BARRICADES (TYPE III)

0027 4810000000-E 1205  6,000 LF  0.36 2160.00   PAINT PVMT MARKINGS 4"

0028 4850000000-E 1205  400 LF  0.40 160.00   LINE REMOVAL 4" WIDE

0029 5325800000-E 1510  276 LF  85.00 23460.00   8" WATER LINE

0030 5546000000-E 1515  1 EA  1400.00 1400.00   8" VALVE

0031 5648000000-N 1515  1 EA  1350.00 1350.00   RELOCATE WATER METER

0032 5871500000-E 1550  123 LF  55.00 6765.00   8" TRENCHLESS INSTALL (IN SOIL)

0033 5871510000-E 1550  122 LF  55.00 6710.00   8" TRENCHLESS INSTALL (NOT IN SOIL)

0034 6000000000-E 1605  785 LF  2.50 1962.50   TEMPORARY SILT FENCE

0035 6006000000-E 1610  150 TON 55.00 8250.00   EROS CONTRL STONE CL A

0036 6009000000-E 1610  25 TON 55.00 1375.00   EROS CONTRL STONE CL B

0037 6012000000-E 1610  80 TON 55.00 4400.00   SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.5 ACR 4000.00 2000.00   TEMPORARY MULCHING

0039 6018000000-E 1620  100 LB  3.50 350.00   SEED FOR TEMP SEEDING

0040 6021000000-E 1620 1.5 TON 1400.00 2100.00   FERT FOR TEMP SEEDING



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 8 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

THE HURLEY GROUP LLC

DURHAM,  NC   

C203367MAR 18 2014

0.066 MI

0041 6024000000-E 1622  200 LF  16.00 3200.00   TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   200 LF  2.50 500.00   SAFETY FENCE

0043 6030000000-E 1630  60 CY  9.00 540.00   SILT EXCAVATION

0044 6036000000-E 1631  750 SY  2.25 1687.50   MATTING FOR EROS CONTROL

0045 6037000000-E SP   200 SY  9.50 1900.00   COIR FIBER MAT

0046 6042000000-E 1632  150 LF  5.00 750.00   1/4" HARDWARE CLOTH

0047 6048000000-E SP   100 SY  35.00 3500.00   FLOAT TURBIDITY CURTAIN

0048 6070000000-N 1639  2 EA  700.00 1400.00   SPECIAL STILLING BASINS

0049 6071010000-E SP   40 LF  6.00 240.00   WATTLE

0050 6071013000-E SP   100 LF  9.00 900.00   WATTLE BARRIER

0051 6071020000-E SP   15 LB  8.00 120.00   POLYACRYLAMIDE (PAM)

0052 6071030000-E 1640  50 LF  8.00 400.00   COIR FIBER BAFFLE

0053 6071050000-E SP   1 EA  1000.00 1000.00   **" SKIMMER
(1-1/2")

0054 6084000000-E 1660 0.5 ACR 9000.00 4500.00   SEEDING AND MULCHING

0055 6087000000-E 1660 0.2 ACR 150.00 30.00   MOWING

0056 6090000000-E 1661  50 LB  7.50 375.00   SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  2.80 140.00   SEED FOR SUPP SEEDING

0059 6108000000-E 1665 0.25 TON 1000.00 250.00   FERTILIZER TOPDRESSING

0060 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0061 6117000000-N SP   18 EA  800.00 14400.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8035000000-N 402 Lump Sum 81000.00   REMV EXIST STR **********
(17+45.00-L-)

0063 8121000000-N 412 Lump Sum 4500.00   UNCL STR EXCAV STA *****
(17+45.00-L-)

0064 8182000000-E 420 38.8 CY  1350.00 52380.00   CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(17+45.00-L-)

0066 8217000000-E 425  6,404 LB  0.80 5123.20   REINF STEEL (BRIDGE)

0067 8364000000-E 450  840 LF  50.00 42000.00   HP12X53 PILES

0068 8384200000-E 450  480 LF  80.00 38400.00   HP14X73 GALV PILES

0069 8475000000-E 460 135.25 LF  139.00 18799.75   TWO BAR METAL RAIL

0070 8517000000-E 460 150.25 LF  100.00 15025.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9")

0071 8608000000-E 876  350 TON 55.00 19250.00   RIP RAP II (2'-0")

0072 8622000000-E 876  390 SY  2.25 877.50   GEOTEXTILE FOR DRAINAGE

0073 8657000000-N 430 Lump Sum 6500.00   ELASTOMERIC BEARINGS

0074 8755000000-E 430  825 LF  175.00 144375.00   3'-0"X 1'-6"PRESTR SLABS



APR 03, 2014 10:27 AM

TIP NO B-5131 2:00 PM 9 /  9 006

SCOTLAND

42290.3.FD1

FED AID NO BRZ-1128(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

   

C203367MAR 18 2014

0.066 MI

 

    TOTAL 734434.21   CONTRACT TOTAL

 

    SUB-TOTAL 286203.76   ROADWAY ITEMS

    SUB-TOTAL 448230.45   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  547220.28   SMITH-ROWE, LLC

     2  579706.40   S. T. WOOTEN CORPORATION

     3  610000.00   SANFORD CONTRACTORS, INC.

     4  612328.51   PALMETTO INFRASTRUCTURE  INC

     5  619176.11   DANE CONSTRUCTION, INC.

     6  647235.13   YOUNG & MCQUEEN GRADING CO INC

     7  734434.21   THE HURLEY GROUP LLC



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  1 007

HOKE, SCOTLAND

8CR.10471.23,  8CR.20471.23,  8CR.20831.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-20 FROM US-401 BUS TO THE ROBESON COUNTY LINE, AND 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203522MAR 18 2014

22.703 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69000.00 86300.00  MOBILIZATION

0002 0106000000-E 230  2,180 CY  0.01 21.80 0.10 218.00  BORROW EXCAVATION

0003 0255000000-E SP   2,127 TON 35.00 74445.00 25.00 53175.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  700 TON 0.01 7.00 20.00 14000.00  INCIDENTAL STONE BASE

0005 1245000000-E SP  44.92 SMI 800.00 35936.00 1130.00 50759.60  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  1,396 SY  5.25 7329.00 6.40 8934.40  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  1,610 SY  17.00 27370.00 10.00 16100.00  INCIDENTAL MILLING

0008 1519000000-E 610  12,090 TON 67.50 816075.00 27.00 326430.00  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  16,910 TON 70.00 1183700.00 31.95 540274.50  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,858 TON 0.01 18.58 601.65 1117865.70  ASP FOR PLANT MIX

0011 1704000000-E SP   1,360 TON 129.00 175440.00 146.00 198560.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  3 EA  600.00 1800.00 960.00 2880.00  ADJ MANHOLES

0013 2845000000-N 858  9 EA  575.00 5175.00 740.00 6660.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   2,554 SF  3.89 9935.06 3.90 9960.60  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 7000.00 3000.00  TEMP TRAFFIC CONTROL

0016 4510000000-N SP   160 HR  20.00 3200.00 20.00 3200.00  LAW ENFORCEMENT

0017 4685000000-E 1205  95,600 LF  0.40 38240.00 0.40 38240.00  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  45,550 LF  0.57 25963.50 0.57 25963.50  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  400 LF  2.00 800.00 2.00 800.00  THERMO PVT MKG LINES 8"90 MILS

0020 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00  THERMO LINES 16" 120MILS

0021 4710000000-E 1205  578 LF  6.00 3468.00 6.00 3468.00  24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  22 EA  75.00 1650.00 75.00 1650.00  THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  527,001 LF  0.085 44795.09 0.09 47430.09  PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  100 LF  1.00 100.00 1.00 100.00  PAINT PVMT MARKINGS 8"

0026 4900000000-N 1251  700 EA  4.50 3150.00 4.50 3150.00  PERM RAISED PVMT MARKERS

0027 6000000000-E 1605  1,915 LF  0.01 19.15 0.10 191.50  TEMPORARY SILT FENCE

0028 6071010000-E SP   3,400 LF  0.01 34.00 0.10 340.00  WATTLE

0029 6084000000-E 1660 21.67 ACR 0.01 0.22 1.00 21.67  SEEDING AND MULCHING

0030 7444000000-E 1725  1,875 LF  5.00 9375.00 5.00 9375.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2547247.40 TOTAL 2572247.56  CONTRACT TOTAL

 

    SUB-TOTAL 2547247.40 SUB-TOTAL 2572247.56  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2547247.40   HUDSON PAVING, INC.

     2  2572247.56   BARNHILL CONTRACTING COMPANY



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  1 008

LEE

8CR.10531.23,  8CR.20531.23

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

US-421 SBL FROM BEGINNING CONSTRUCTION LIMITS OF US-421 BYPASS TO END OF MEDIAN & 4 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203523MAR 18 2014

10.598 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 50000.00  37000.00MOBILIZATION

0002 0106000000-E 230  1,560 CY  18.00 28080.00 25.00 39000.00 23.00  35880.00BORROW EXCAVATION

0003 1220000000-E 545  890 TON 22.00 19580.00 35.00 31150.00 34.50  30705.00INCIDENTAL STONE BASE

0004 1245000000-E SP  21.24 SMI 1600.00 33984.00 1985.00 42161.40 3520.00  74764.80SHOULDER RECONSTRUCTION

0005 1330000000-E 607  3,230 SY  4.75 15342.50 5.00 16150.00 3.50  11305.00INCIDENTAL MILLING

0006 1519000000-E 610  5,400 TON 31.50 170100.00 36.00 194400.00 32.50  175500.00ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  8,196 TON 31.90 261452.40 36.00 295056.00 30.00  245880.00ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  873 TON 540.00 471420.00 400.00 349200.00 600.00  523800.00ASP FOR PLANT MIX

0009 1704000000-E SP   505 TON 108.00 54540.00 105.00 53025.00 115.00  58075.00PATCHING EXIST PAVEMENT

0010 2845000000-N 858  1 EA  700.00 700.00 1500.00 1500.00 1200.00  1200.00ADJ METER OR VALVE BOXES

0011 4413000000-E SP   943 SF  3.20 3017.60 3.20 3017.60 3.50  3300.50WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 5000.00 22000.00  6000.00TEMP TRAFFIC CONTROL

0013 4510000000-N SP   40 HR  40.00 1600.00 45.00 1800.00 40.00  1600.00LAW ENFORCEMENT

0014 4685000000-E 1205  58,800 LF  0.44 25872.00 0.44 25872.00 0.44  25872.00THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  26,320 LF  0.55 14476.00 0.55 14476.00 0.55  14476.00THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00  600.00THERMO PVT MKG LINES 8"90 MILS

0017 4705000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00 5.00  1500.00THERMO LINES 16" 120MILS

0018 4710000000-E 1205  425 LF  8.00 3400.00 8.00 3400.00 8.00  3400.0024"WIDE THERMO 120 MILS

0019 4721000000-E 1205  18 EA  50.00 900.00 50.00 900.00 50.00  900.00THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  31 EA  110.00 3410.00 110.00 3410.00 110.00  3410.00THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  210,400 LF  0.10 21040.00 0.10 21040.00 0.10  21040.00PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  150 LF  1.00 150.00 1.00 150.00 1.00  150.00PAINT PVMT MARKINGS 8"

0023 4900000000-N 1251  540 EA  5.25 2835.00 5.25 2835.00 5.25  2835.00PERM RAISED PVMT MARKERS

0024 6000000000-E 1605  1,190 LF  2.50 2975.00 2.20 2618.00 2.50  2975.00TEMPORARY SILT FENCE

0025 6071010000-E SP   1,350 LF  5.00 6750.00 5.50 7425.00 5.00  6750.00WATTLE

0026 6084000000-E 1660 15.49 ACR 1850.00 28656.50 1725.00 26720.25 2550.00  39499.50SEEDING AND MULCHING

 

    TOTAL 1197381.00 TOTAL 1209406.25 TOTAL  1328417.80CONTRACT TOTAL

 

    SUB-TOTAL 1197381.00 SUB-TOTAL 1209406.25 SUB-TOTAL  1328417.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1197381.00   RILEY PAVING INC

     2  1209406.25   S. T. WOOTEN CORPORATION

     3  1328417.80   FSC II LLC DBA FRED SMITH COMPANY



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  2 009

MONTGOMERY

8CR.10621.23,  8CR.20621.23

FED AID NO STATE FUNDED

MILLING, MILLED RUMBLE STRIPS & RESURFACING.

US-220 SB AND NB RAMPS AT NC-211 INTERCHANGE AND 4 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

RILEY PAVING INC BARNHILL CONTRACTING COMPANY

CARTHAGE,  NC TARBORO,  NC

C203524MAR 18 2014

10.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 7500.00  16155.00MOBILIZATION

0002 1220000000-E 545  150 TON 35.00 5250.00 18.00 2700.00 37.85  5677.50INCIDENTAL STONE BASE

0003 1297000000-E 607  17,085 SY  1.75 29898.75 3.90 66631.50 2.00  34170.00MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  19,500 SY  1.81 35295.00 3.90 76050.00 2.35  45825.00MILL ASP PVMT *****" DTH
(2")

0005 1330000000-E 607  975 SY  6.00 5850.00 6.00 5850.00 7.50  7312.50INCIDENTAL MILLING

0006 1519000000-E 610  5,305 TON 32.59 172889.95 31.40 166577.00 35.45  188062.25ASP CONC SURF CRS S9.5B

0007 1523000000-E 610  2,175 TON 30.86 67120.50 35.79 77843.25 37.85  82323.75ASP CONC SURF CRS S9.5C

0008 1525000000-E 610  5,780 TON 30.15 174267.00 33.03 190913.40 32.70  189006.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  835 TON 605.00 505175.00 552.00 460920.00 598.00  499330.00ASP FOR PLANT MIX

0010 1840000000-E 665  3,588 LF  2.09 7498.92 1.45 5202.60 1.50  5382.00MILLED RUMBLE STRIPS

0011 2830000000-N 858  5 EA  825.00 4125.00 750.00 3750.00 1045.00  5225.00ADJ MANHOLES

0012 2845000000-N 858  2 EA  770.00 1540.00 700.00 1400.00 1025.00  2050.00ADJ METER OR VALVE BOXES

0013 4413000000-E SP   1,299 SF  3.52 4572.48 3.20 4156.80 3.20  4156.80WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 20000.00 7000.00  20500.00TEMP TRAFFIC CONTROL

0015 4685000000-E 1205  18,160 LF  0.95 17252.00 0.90 16344.00 0.90  16344.00THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  2,318 LF  1.00 2318.00 0.95 2202.10 0.95  2202.10THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  2,194 LF  2.10 4607.40 2.00 4388.00 2.00  4388.00THERMO PVT MKG LINES 8"90 MILS

0018 4710000000-E 1205  83 LF  15.75 1307.25 15.00 1245.00 15.00  1245.0024"WIDE THERMO 120 MILS

0019 4721000000-E 1205  8 EA  105.00 840.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  15 EA  157.50 2362.50 150.00 2250.00 150.00  2250.00THERMO PVT SYMBOL 90MILS

0021 4770000000-E 1205  1,005 LF  2.10 2110.50 2.00 2010.00 2.00  2010.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0022 4810000000-E 1205  324,894 LF  0.09 29240.46 0.09 29240.46 0.09  29240.46PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  121 EA  39.64 4796.44 37.75 4567.75 37.75  4567.75SNOWPLB PVMT MRKER

 

    TOTAL 1120317.15 TOTAL 1139541.86 TOTAL  1168223.11CONTRACT TOTAL

 

    SUB-TOTAL 1120317.15 SUB-TOTAL 1139541.86 SUB-TOTAL  1168223.11ROADWAY ITEMS



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 2 /  2 009

MONTGOMERY

8CR.10621.23,  8CR.20621.23

FED AID NO STATE FUNDED

MILLING, MILLED RUMBLE STRIPS & RESURFACING.

US-220 SB AND NB RAMPS AT NC-211 INTERCHANGE AND 4 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203524MAR 18 2014

10.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11000.00   MOBILIZATION

0002 1220000000-E 545  150 TON 50.00 7500.00   INCIDENTAL STONE BASE

0003 1297000000-E 607  17,085 SY  1.50 25627.50   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  19,500 SY  1.80 35100.00   MILL ASP PVMT *****" DTH
(2")

0005 1330000000-E 607  975 SY  6.00 5850.00   INCIDENTAL MILLING

0006 1519000000-E 610  5,305 TON 41.20 218566.00   ASP CONC SURF CRS S9.5B

0007 1523000000-E 610  2,175 TON 43.25 94068.75   ASP CONC SURF CRS S9.5C

0008 1525000000-E 610  5,780 TON 44.25 255765.00   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  835 TON 600.00 501000.00   ASP FOR PLANT MIX

0010 1840000000-E 665  3,588 LF  2.00 7176.00   MILLED RUMBLE STRIPS

0011 2830000000-N 858  5 EA  750.00 3750.00   ADJ MANHOLES

0012 2845000000-N 858  2 EA  700.00 1400.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   1,299 SF  2.75 3572.25   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 6900.00   TEMP TRAFFIC CONTROL

0015 4685000000-E 1205  18,160 LF  0.90 16344.00   THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  2,318 LF  0.95 2202.10   THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  2,194 LF  2.00 4388.00   THERMO PVT MKG LINES 8"90 MILS

0018 4710000000-E 1205  83 LF  15.00 1245.00   24"WIDE THERMO 120 MILS

0019 4721000000-E 1205  8 EA  100.00 800.00   THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  15 EA  150.00 2250.00   THERMO PVT SYMBOL 90MILS

0021 4770000000-E 1205  1,005 LF  2.00 2010.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0022 4810000000-E 1205  324,894 LF  0.09 29240.46   PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  121 EA  37.75 4567.75   SNOWPLB PVMT MRKER

 

    TOTAL 1240322.81   CONTRACT TOTAL

 

    SUB-TOTAL 1240322.81   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1120317.15   J. T. RUSSELL & SONS, INC.

     2  1139541.86   RILEY PAVING INC

     3  1168223.11   BARNHILL CONTRACTING COMPANY

     4  1240322.81   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  1 010

MOORE

8CR.10631.23,  8CR.20631.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-24/27, NC-24/27/22 & NC-73 AND 4 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

C203525MAR 18 2014

23.179 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 24000.00  MOBILIZATION

0002 0106000000-E 230  3,315 CY  26.00 86190.00 18.00 59670.00  BORROW EXCAVATION

0003 1220000000-E 545  1,415 TON 35.00 49525.00 19.00 26885.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  45.13 SMI 1900.00 85747.00 1300.00 58669.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  2,900 SY  1.75 5075.00 2.50 7250.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  4,000 SY  1.75 7000.00 3.00 12000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,575 SY  4.50 11587.50 5.00 12875.00  INCIDENTAL MILLING

0008 1498000000-E 610  4,450 TON 38.00 169100.00 31.25 139062.50  ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  15,178 TON 36.00 546408.00 31.50 478107.00  ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  13,722 TON 36.00 493992.00 31.80 436359.60  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,044 TON 400.00 817600.00 540.00 1103760.00  ASP FOR PLANT MIX

0012 1704000000-E SP   1,720 TON 100.00 172000.00 103.00 177160.00  PATCHING EXIST PAVEMENT

0013 2830000000-N 858  20 EA  725.00 14500.00 550.00 11000.00  ADJ MANHOLES

0014 2845000000-N 858  6 EA  700.00 4200.00 500.00 3000.00  ADJ METER OR VALVE BOXES

0015 4413000000-E SP   2,597 SF  3.20 8310.40 3.20 8310.40  WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 50000.00 7000.00  TEMP TRAFFIC CONTROL

0017 4685000000-E 1205  114,820 LF  0.40 45928.00 0.40 45928.00  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  75,760 LF  0.58 43940.80 5.00 378800.00  THERMO PVT MKG LINES 4"120

0019 4697000000-E 1205  320 LF  5.00 1600.00 5.00 1600.00  THERMO PVT MKG LINE 8"120 MILS

0020 4810000000-E 1205  472,300 LF  0.08 37784.00 0.08 37784.00  PAINT PVMT MARKINGS 4"

0021 4900000000-N 1251  720 EA  6.00 4320.00 6.00 4320.00  PERM RAISED PVMT MARKERS

0022 5255000000-N 1413 Lump Sum 20000.00 6000.00  PORTABLE LIGHTING

0023 6000000000-E 1605  3,245 LF  0.01 32.45 2.50 8112.50  TEMPORARY SILT FENCE

0024 6071010000-E SP   3,910 LF  0.01 39.10 5.00 19550.00  WATTLE

0025 6084000000-E 1660 32.8 ACR 1725.00 56580.00 1850.00 60680.00  SEEDING AND MULCHING

 

    TOTAL 2871459.25 TOTAL 3127883.00  CONTRACT TOTAL

 

    SUB-TOTAL 2871459.25 SUB-TOTAL 3127883.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2871459.25   S. T. WOOTEN CORPORATION

     2  3127883.00   RILEY PAVING INC



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  4 011

RANDOLPH

8CR.10761.23,  8CR.20761.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC GREENSBORO,  NC

C203526MAR 18 2014

25.725 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57500.00 66050.00  84499.00MOBILIZATION

0002 0106000000-E 230  853 CY  20.00 17060.00 12.09 10312.77 15.50  13221.50BORROW EXCAVATION

0003 0156000000-E 250  356 SY  12.00 4272.00 17.89 6368.84 30.00  10680.00REMOVAL OF EXT ASPHALT PVMT

0004 0255000000-E SP  5,043.9 TON 18.00 90790.20 15.66 78987.47 16.15  81458.99GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0005 1220000000-E 545  569 TON 35.00 19915.00 19.82 11277.58 31.00  17639.00INCIDENTAL STONE BASE

0006 1243000000-E SP  1.54 SMI 2200.00 3388.00 1635.00 2517.90 1930.00  2972.20SHOULDER CONSTRUCTION

0007 1245000000-E SP  50.25 SMI 1550.00 77887.50 1150.00 57787.50 1200.00  60300.00SHOULDER RECONSTRUCTION

0008 1297000000-E 607  7,660 SY  1.65 12639.00 2.16 16545.60 2.00  15320.00MILL ASP PVMT *****" DTH
(1-1/2")

0009 1308000000-E 607  8,040 SY  1.63 13105.20 1.90 15276.00 1.82  14632.80MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  720 SY  3.60 2592.00 4.06 2923.20 7.05  5076.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  9,079 SY  4.85 44033.15 5.28 47937.12 3.50  31776.50INCIDENTAL MILLING

0012 1489000000-E 610  788 TON 40.60 31992.80 51.47 40558.36 39.00  30732.00ASP CONC BASE CRS B25.0B

0013 1491000000-E 610  222 TON 45.60 10123.20 71.53 15879.66 130.00  28860.00ASP CONC BASE CRS B25.0C

0014 1498000000-E 610  511 TON 37.00 18907.00 49.31 25197.41 39.00  19929.00ASP CONC INTR CRS I19.0B

0015 1503000000-E 610  81 TON 47.90 3879.90 65.45 5301.45 130.00  10530.00ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  12,918 TON 29.00 374622.00 38.15 492821.70 38.00  490884.00ASP CONC SURF CRS S9.5B

0017 1523000000-E 610  4,833 TON 26.75 129282.75 34.95 168913.35 37.48  181140.84ASP CONC SURF CRS S9.5C

0018 1525000000-E 610  16,283 TON 29.00 472207.00 36.58 595632.14 36.70  597586.10ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  2,226 TON 599.00 1333374.00 550.07 1224455.82 541.00  1204266.00ASP FOR PLANT MIX

0020 1704000000-E SP   2,835 TON 90.00 255150.00 101.52 287809.20 97.00  274995.00PATCHING EXIST PAVEMENT

0021 1771000000-E 660  197,789 SY  1.05 207678.45 1.09 215590.01 1.29  255147.81AST, MAT COAT, #6M STONE

0022 1840000000-E 665  24,372 LF  0.22 5361.84 0.20 4874.40 0.25  6093.00MILLED RUMBLE STRIPS

0023 2830000000-N 858  25 EA  589.00 14725.00 550.00 13750.00 550.00  13750.00ADJ MANHOLES

0024 2845000000-N 858  15 EA  578.00 8670.00 500.00 7500.00 500.00  7500.00ADJ METER OR VALVE BOXES

0025 4413000000-E SP   2,861 SF  3.20 9155.20 3.20 9155.20 2.75  7867.75WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 66000.00 21450.00  12500.00TEMP TRAFFIC CONTROL

0027 4510000000-N SP   184 HR  50.00 9200.00 30.00 5520.00 30.00  5520.00LAW ENFORCEMENT

0028 4685000000-E 1205  51,852 LF  0.45 23333.40 0.45 23333.40 0.45  23333.40THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  32,544 LF  0.54 17573.76 0.54 17573.76 0.54  17573.76THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  192 LF  2.00 384.00 2.00 384.00 2.00  384.00THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  230 LF  2.00 460.00 2.00 460.00 2.00  460.00THERMO PVT MKG LINE 8"120 MILS

0032 4705000000-E 1205  75 LF  6.00 450.00 6.00 450.00 6.00  450.00THERMO LINES 16" 120MILS

0033 4710000000-E 1205  357 LF  10.00 3570.00 10.00 3570.00 10.00  3570.0024"WIDE THERMO 120 MILS

0034 4721000000-E 1205  18 EA  100.00 1800.00 100.00 1800.00 100.00  1800.00THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  29 EA  125.00 3625.00 125.00 3625.00 125.00  3625.00THERMO PVT SYMBOL 90MILS

0036 4770000000-E 1205  670 LF  3.50 2345.00 3.50 2345.00 3.50  2345.004" COLD APPL PLSTIC LINES TYPE **
(III)

0037 4810000000-E 1205  875,558 LF  0.09 78800.22 0.085 74422.43 0.085  74422.43PAINT PVMT MARKINGS 4"

0038 4900000000-N 1251  684 EA  6.00 4104.00 6.00 4104.00 6.00  4104.00PERM RAISED PVMT MARKERS



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 2 /  4 011

RANDOLPH

8CR.10761.23,  8CR.20761.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC GREENSBORO,  NC

C203526MAR 18 2014

25.725 MI

0039 4905000000-N 1253  304 EA  25.00 7600.00 25.00 7600.00 25.00  7600.00SNOWPLB PVMT MRKER

0040 6000000000-E 1605  121 LF  5.00 605.00 2.00 242.00 2.00  242.00TEMPORARY SILT FENCE

0041 6071010000-E SP   350 LF  8.00 2800.00 4.50 1575.00 6.00  2100.00WATTLE

0042 6084000000-E 1660 21.63 ACR 500.00 10815.00 1100.00 23793.00 1000.00  21630.00SEEDING AND MULCHING

0043 7444000000-E 1725  2,626 LF  5.25 13786.50 4.65 12210.90 4.95  12998.70INDUCTIVE LOOP SAWCUT

 

    TOTAL 3465563.07 TOTAL 3627881.17 TOTAL  3661515.78CONTRACT TOTAL

 

    SUB-TOTAL 3465563.07 SUB-TOTAL 3627881.17 SUB-TOTAL  3661515.78ROADWAY ITEMS



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 3 /  4 011

RANDOLPH

8CR.10761.23,  8CR.20761.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203526MAR 18 2014

25.725 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 91300.80  MOBILIZATION

0002 0106000000-E 230  853 CY  22.00 18766.00 13.60 11600.80  BORROW EXCAVATION

0003 0156000000-E 250  356 SY  30.00 10680.00 20.10 7155.60  REMOVAL OF EXT ASPHALT PVMT

0004 0255000000-E SP  5,043.9 TON 23.00 116009.70 17.50 88268.25  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0005 1220000000-E 545  569 TON 35.00 19915.00 38.80 22077.20  INCIDENTAL STONE BASE

0006 1243000000-E SP  1.54 SMI 7500.00 11550.00 5500.00 8470.00  SHOULDER CONSTRUCTION

0007 1245000000-E SP  50.25 SMI 2400.00 120600.00 1348.00 67737.00  SHOULDER RECONSTRUCTION

0008 1297000000-E 607  7,660 SY  1.90 14554.00 1.45 11107.00  MILL ASP PVMT *****" DTH
(1-1/2")

0009 1308000000-E 607  8,040 SY  1.75 14070.00 1.30 10452.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  720 SY  7.05 5076.00 4.50 3240.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  9,079 SY  2.75 24967.25 4.10 37223.90  INCIDENTAL MILLING

0012 1489000000-E 610  788 TON 36.00 28368.00 66.90 52717.20  ASP CONC BASE CRS B25.0B

0013 1491000000-E 610  222 TON 130.00 28860.00 79.60 17671.20  ASP CONC BASE CRS B25.0C

0014 1498000000-E 610  511 TON 35.00 17885.00 54.00 27594.00  ASP CONC INTR CRS I19.0B

0015 1503000000-E 610  81 TON 130.00 10530.00 77.00 6237.00  ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  12,918 TON 38.45 496697.10 47.10 608437.80  ASP CONC SURF CRS S9.5B

0017 1523000000-E 610  4,833 TON 37.48 181140.84 45.75 221109.75  ASP CONC SURF CRS S9.5C

0018 1525000000-E 610  16,283 TON 37.25 606541.75 45.39 739085.37  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  2,226 TON 540.00 1202040.00 559.29 1244979.54  ASP FOR PLANT MIX

0020 1704000000-E SP   2,835 TON 112.00 317520.00 120.00 340200.00  PATCHING EXIST PAVEMENT

0021 1771000000-E 660  197,789 SY  1.48 292727.72 1.55 306572.95  AST, MAT COAT, #6M STONE

0022 1840000000-E 665  24,372 LF  0.25 6093.00 0.18 4386.96  MILLED RUMBLE STRIPS

0023 2830000000-N 858  25 EA  550.00 13750.00 550.00 13750.00  ADJ MANHOLES

0024 2845000000-N 858  15 EA  500.00 7500.00 500.00 7500.00  ADJ METER OR VALVE BOXES

0025 4413000000-E SP   2,861 SF  3.25 9298.25 3.20 9155.20  WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 8000.00 63380.00  TEMP TRAFFIC CONTROL

0027 4510000000-N SP   184 HR  45.00 8280.00 25.00 4600.00  LAW ENFORCEMENT

0028 4685000000-E 1205  51,852 LF  0.45 23333.40 0.45 23333.40  THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  32,544 LF  0.54 17573.76 0.54 17573.76  THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  192 LF  2.00 384.00 2.00 384.00  THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  230 LF  2.00 460.00 2.00 460.00  THERMO PVT MKG LINE 8"120 MILS

0032 4705000000-E 1205  75 LF  6.00 450.00 6.00 450.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  357 LF  10.00 3570.00 10.00 3570.00  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  18 EA  100.00 1800.00 100.00 1800.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  29 EA  125.00 3625.00 125.00 3625.00  THERMO PVT SYMBOL 90MILS

0036 4770000000-E 1205  670 LF  3.50 2345.00 3.50 2345.00  4" COLD APPL PLSTIC LINES TYPE **
(III)

0037 4810000000-E 1205  875,558 LF  0.08 70044.64 0.09 78800.22  PAINT PVMT MARKINGS 4"

0038 4900000000-N 1251  684 EA  6.00 4104.00 6.00 4104.00  PERM RAISED PVMT MARKERS



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 4 /  4 011

RANDOLPH

8CR.10761.23,  8CR.20761.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203526MAR 18 2014

25.725 MI

0039 4905000000-N 1253  304 EA  25.00 7600.00 25.00 7600.00  SNOWPLB PVMT MRKER

0040 6000000000-E 1605  121 LF  1.98 239.58 6.00 726.00  TEMPORARY SILT FENCE

0041 6071010000-E SP   350 LF  7.20 2520.00 5.00 1750.00  WATTLE

0042 6084000000-E 1660 21.63 ACR 3350.00 72460.50 2500.00 54075.00  SEEDING AND MULCHING

0043 7444000000-E 1725  2,626 LF  4.95 12998.70 5.35 14049.10  INDUCTIVE LOOP SAWCUT

 

    TOTAL 3867928.19 TOTAL 4240655.00  CONTRACT TOTAL

 

    SUB-TOTAL 3867928.19 SUB-TOTAL 4240655.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3465563.07   BLYTHE CONSTRUCTION, INC.

     2  3627881.17   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     3  3661515.78   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  3867928.19   RILEY PAVING INC

     5  4240655.00   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  1 012

CHATHAM

8CR.20191.23

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RILEY PAVING INC

RALEIGH,  NC CARTHAGE,  NC

C203521MAR 18 2014

11.214 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 32000.00  32000.00MOBILIZATION

0002 0255000000-E SP  2,242.8 TON 11.55 25904.34 17.50 39249.00 27.00  60555.60GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  22.43 SMI 1650.00 37009.50 3235.00 72561.05 2300.00  51589.00SHOULDER RECONSTRUCTION

0004 1308000000-E 607  300 SY  2.50 750.00 6.00 1800.00 6.00  1800.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  1,560 SY  3.50 5460.00 5.50 8580.00 6.00  9360.00INCIDENTAL MILLING

0006 1498000000-E 610  335 TON 38.00 12730.00 35.00 11725.00 35.00  11725.00ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  895 TON 36.00 32220.00 35.70 31951.50 37.75  33786.25ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  11,060 TON 36.00 398160.00 29.50 326270.00 38.20  422492.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  812 TON 400.00 324800.00 580.00 470960.00 550.00  446600.00ASP FOR PLANT MIX

0010 1704000000-E SP   1,410 TON 105.00 148050.00 110.00 155100.00 118.00  166380.00PATCHING EXIST PAVEMENT

0011 1771000000-E 660  78,416 SY  1.25 98020.00 1.50 117624.00 1.48  116055.68AST, MAT COAT, #6M STONE

0012 4413000000-E SP   1,256 SF  3.25 4082.00 3.25 4082.00 3.25  4082.00WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 26000.00 6000.00  4500.00TEMP TRAFFIC CONTROL

0014 4685000000-E 1205  24,113 LF  0.43 10368.59 0.43 10368.59 0.43  10368.59THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  24,113 LF  0.52 12538.76 0.52 12538.76 0.52  12538.76THERMO PVT MKG LINES 4"120

0016 4810000000-E 1205  138,878 LF  0.09 12499.02 0.09 12499.02 0.09  12499.02PAINT PVMT MARKINGS 4"

0017 4830000000-E 1205  50 LF  4.00 200.00 4.00 200.00 4.00  200.00PAINT PVT MKGS LINES 16"

0018 4835000000-E 1205  40 LF  6.00 240.00 6.00 240.00 6.00  240.00PAINT PVT MKG LINES 24"

0019 4840000000-N 1205  2 EA  75.00 150.00 75.00 150.00 75.00  150.00PAINT PVT MKG CHARACTER

0020 4900000000-N 1251  148 EA  5.00 740.00 5.00 740.00 5.00  740.00PERM RAISED PVMT MARKERS

 

    TOTAL 1209922.21 TOTAL 1314638.92 TOTAL  1397661.90CONTRACT TOTAL

 

    SUB-TOTAL 1209922.21 SUB-TOTAL 1314638.92 SUB-TOTAL  1397661.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1209922.21   S. T. WOOTEN CORPORATION

     2  1314638.92   FSC II LLC DBA FRED SMITH COMPANY

     3  1397661.90   RILEY PAVING INC



APR 03, 2014 10:27 AM

TIP NO 2:00 PM 1 /  1 013

RICHMOND

8CR.20771.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

10 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203527MAR 18 2014

8.530 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33550.00 14950.00  MOBILIZATION

0002 0255000000-E SP   2,201 TON 11.75 25861.75 12.60 27732.60  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  15.59 SMI 600.00 9354.00 1000.00 15590.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  1,614 SY  4.75 7666.50 5.75 9280.50  MILL ASP PVMT *****" DTH
(1-1/4")

0005 1330000000-E 607  1,150 SY  7.00 8050.00 15.00 17250.00  INCIDENTAL MILLING

0006 1519000000-E 610  2,518 TON 65.05 163795.90 29.05 73147.90  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  6,234 TON 71.50 445731.00 32.55 202916.70  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  568 TON 1.00 568.00 598.00 339664.00  ASP FOR PLANT MIX

0009 2830000000-N 858  8 EA  600.00 4800.00 900.00 7200.00  ADJ MANHOLES

0010 2845000000-N 858  4 EA  575.00 2300.00 900.00 3600.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   956 SF  4.40 4206.40 4.40 4206.40  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 5000.00 5000.00  TEMP TRAFFIC CONTROL

0013 4695000000-E 1205  220 LF  3.00 660.00 3.00 660.00  THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  126 LF  7.00 882.00 7.00 882.00  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  12 EA  75.00 900.00 75.00 900.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  11 EA  100.00 1100.00 100.00 1100.00  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  245,254 LF  0.10 24525.40 0.10 24525.40  PAINT PVMT MARKINGS 4"

 

    TOTAL 738950.95 TOTAL 748605.50  CONTRACT TOTAL

 

    SUB-TOTAL 738950.95 SUB-TOTAL 748605.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  738950.95   HUDSON PAVING, INC.

     2  748605.50   BARNHILL CONTRACTING COMPANY



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 1 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC YOUNG & MCQUEEN GRADING CO
INC

MOUNT AIRY,  NC BURNSVILLE,  NC

C203362MAR 18 2014

0.173 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42240.00 42500.00  42500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 17160.00 11500.00  28350.00BRG APP SUB REG TIER**
(14+66.00-L-)

0003 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  12.00 2400.00 6.00 1200.00 1.00  200.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 50170.00 90000.00  21000.00GRADING

0006 0106000000-E 230  3,550 CY  13.00 46150.00 9.75 34612.50 10.75  38162.50BORROW EXCAVATION

0007 0134000000-E 240  35 CY  15.00 525.00 9.00 315.00 3.00  105.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  30.00 12000.00 11.00 4400.00 25.00  10000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  900 SY  2.00 1800.00 1.00 900.00 2.00  1800.00GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  150 SY  55.00 8250.00 27.65 4147.50 88.00  13200.00ROCK PLATING

0011 0318000000-E 300  34 TON 30.00 1020.00 22.00 748.00 36.00  1224.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  100 SY  2.00 200.00 1.50 150.00 2.55  255.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  30.00 1440.00 25.00 1200.00 42.00  2016.0015" DRAINAGE PIPE

0014 0335300000-E 305  240 LF  30.00 7200.00 34.00 8160.00 48.00  11520.0018" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  175.00 700.00 125.00 500.00 180.00  720.00**" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340  300 LF  10.00 3000.00 7.00 2100.00 1.60  480.00PIPE REMOVAL

0017 1099500000-E 505  200 CY  12.00 2400.00 9.00 1800.00 5.50  1100.00SHALLOW UNDERCUT

0018 1099700000-E 505  400 TON 35.00 14000.00 25.00 10000.00 32.20  12880.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  137 TON 35.00 4795.00 34.50 4726.50 30.00  4110.00AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 30.00 3000.00 27.50 2750.00 30.00  3000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  240 SY  20.00 4800.00 6.30 1512.00 18.25  4380.00INCIDENTAL MILLING

0022 1489000000-E 610  418 TON 55.00 22990.00 69.65 29113.70 87.00  36366.00ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  370 TON 54.68 20231.60 61.30 22681.00 76.25  28212.50ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  44 TON 625.00 27500.00 578.00 25432.00 719.00  31636.00ASP FOR PLANT MIX

0025 1693000000-E 654  10 TON 165.00 1650.00 150.00 1500.00 187.00  1870.00ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  4 EA  205.00 820.00 250.00 1000.00 125.00  500.00RIGHT OF WAY MARKERS

0027 2022000000-E 815 44.8 CY  30.00 1344.00 12.00 537.60 3.00  134.40SUBDRAIN EXCAVATION

0028 2033000000-E 815 33.6 CY  30.00 1008.00 12.00 403.20 67.00  2251.20SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  200 LF  8.00 1600.00 4.00 800.00 5.50  1100.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  350.00 350.00 100.00 100.00 166.00  166.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  25.00 150.00 8.00 48.00 10.00  60.006" OUTLET PIPE

0032 2286000000-N 840  3 EA  1475.00 4425.00 1300.00 3900.00 650.00  1950.00MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  575.00 575.00 345.00 345.00 500.00  500.00FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  2 EA  575.00 1150.00 360.00 720.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  165 LF  25.00 4125.00 37.15 6129.75 41.00  6765.00SHOULDER BERM GUTTER

0036 2845000000-N 858  1 EA  500.00 500.00 500.00 500.00 165.00  165.00ADJ METER OR VALVE BOXES

0037 3030000000-E 862  275 LF  14.50 3987.50 14.75 4056.25 17.35  4771.25STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  13.00 65.00 1.00 5.00 12.50  62.50ADDIT GUARDRAIL POSTS

0039 3180000000-N 862  4 EA  1450.00 5800.00 1475.00 5900.00 2110.00  8440.00GR ANCHOR TYPE **********
(III - SHOP CURVED)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 2 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC YOUNG & MCQUEEN GRADING CO
INC

MOUNT AIRY,  NC BURNSVILLE,  NC

C203362MAR 18 2014

0.173 MI

0040 3270000000-N SP   4 EA  1750.00 7000.00 1675.00 6700.00 2210.00  8840.00GR ANCHOR TYPE 350

0041 3635000000-E 876  110 TON 41.00 4510.00 33.00 3630.00 64.00  7040.00RIP RAP, CLASS II

0042 3649000000-E 876  21 TON 45.00 945.00 38.00 798.00 52.00  1092.00RIP RAP, CLASS B

0043 3656000000-E 876  620 SY  2.00 1240.00 2.00 1240.00 2.00  1240.00GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  71 LF  4.98 353.58 5.00 355.00 6.20  440.20SUPPORT, 3-LB STL U-CHAN

0045 4096000000-N 904  2 EA  95.00 190.00 45.00 90.00 120.00  240.00SIGN ERECTION, TYPE D

0046 4155000000-N 907  12 EA  1.00 12.00 1.00 12.00 1.25  15.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  435 SF  3.59 1561.65 4.00 1740.00 4.50  1957.50WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  94 SF  4.95 465.30 14.00 1316.00 6.20  582.80WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  13.80 1104.00 3.00 240.00 17.20  1376.00BARRICADES (TYPE III)

0050 4810000000-E 1205  10,520 LF  0.26 2735.20 0.25 2630.00 0.32  3366.40PAINT PVMT MARKINGS 4"

0051 6000000000-E 1605  1,750 LF  1.50 2625.00 2.00 3500.00 3.90  6825.00TEMPORARY SILT FENCE

0052 6006000000-E 1610  165 TON 38.00 6270.00 23.00 3795.00 42.00  6930.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  175 TON 38.00 6650.00 23.00 4025.00 47.00  8225.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  130 TON 30.00 3900.00 21.00 2730.00 39.00  5070.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  3 ACR 630.00 1890.00 900.00 2700.00 784.00  2352.00TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  4.75 950.00 3.00 600.00 6.00  1200.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620  2 TON 825.00 1650.00 745.00 1490.00 1030.00  2060.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  10.00 2000.00 7.00 1400.00 10.10  2020.00TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   100 LF  1.50 150.00 2.50 250.00 4.40  440.00SAFETY FENCE

0060 6030000000-E 1630  400 CY  9.00 3600.00 3.00 1200.00 12.50  5000.00SILT EXCAVATION

0061 6036000000-E 1631  5,200 SY  1.10 5720.00 1.00 5200.00 1.40  7280.00MATTING FOR EROS CONTROL

0062 6037000000-E SP   175 SY  6.50 1137.50 3.50 612.50 8.10  1417.50COIR FIBER MAT

0063 6038000000-E SP   130 SY  5.15 669.50 4.00 520.00 6.50  845.00PERM SOIL REINF MAT

0064 6042000000-E 1632  330 LF  2.75 907.50 3.00 990.00 3.50  1155.001/4" HARDWARE CLOTH

0065 6071010000-E SP   210 LF  6.50 1365.00 3.30 693.00 5.60  1176.00WATTLE

0066 6071020000-E SP   80 LB  8.00 640.00 7.20 576.00 12.00  960.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  140 LF  6.50 910.00 7.85 1099.00 8.75  1225.00COIR FIBER BAFFLE

0068 6071050000-E SP   2 EA  1150.00 2300.00 850.00 1700.00 330.00  660.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  3 ACR 1475.00 4425.00 1700.00 5100.00 1835.00  5505.00SEEDING AND MULCHING

0070 6087000000-E 1660 1.5 ACR 125.00 187.50 75.00 112.50 155.50  233.25MOWING

0071 6090000000-E 1661  50 LB  6.25 312.50 3.00 150.00 7.77  388.50SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 875.00 218.75 1100.00 275.00 1088.00  272.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  75 LB  6.25 468.75 2.50 187.50 7.77  582.75SEED FOR SUPP SEEDING

0074 6108000000-E 1665  2 TON 875.00 1750.00 750.00 1500.00 1088.00  2176.00FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 80.00 800.00 18.00 180.00 99.50  995.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  75.00 1350.00 1.00 18.00 110.00  1980.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8021000000-N SP  Lump Sum 30000.00 52400.00  29500.00REMV EXIST STR **********
(14+66.00-L-)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 3 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC YOUNG & MCQUEEN GRADING CO
INC

MOUNT AIRY,  NC BURNSVILLE,  NC

C203362MAR 18 2014

0.173 MI

0078 8121000000-N 412 Lump Sum 6950.00 3300.00  27220.00UNCL STR EXCAV STA *****
(14+66.00-L-)

0079 8182000000-E 420 64.4 CY  727.00 46818.80 736.71 47444.12 472.50  30429.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 11675.00 17475.00  15000.00BRG APPR SLAB ***********
(14+66.00-L-)

0081 8217000000-E 425  9,972 LB  1.00 9972.00 1.02 10171.44 1.20  11966.40REINF STEEL (BRIDGE)

0082 8384000000-E 450  645 LF  52.00 33540.00 50.83 32785.35 69.25  44666.25HP14X73 PILES

0083 8505000000-E 460 204.79 LF  84.00 17202.36 90.38 18508.92 82.00  16792.78VERT CONC BARRIER RAIL

0084 8608000000-E 876  315 TON 45.00 14175.00 32.50 10237.50 50.00  15750.00RIP RAP II (2'-0")

0085 8622000000-E 876  355 SY  2.70 958.50 2.00 710.00 2.50  887.50GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 3020.00 2700.00  2525.00ELASTOMERIC BEARINGS

0087 8753200000-E 430 1,126.35 LF  245.00 275955.75 240.34 270706.96 216.00  243291.603'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 844852.24 TOTAL 852286.79 TOTAL  854144.78CONTRACT TOTAL

 

    SUB-TOTAL 394584.83 SUB-TOTAL 385847.50 SUB-TOTAL  416116.25ROADWAY ITEMS

    SUB-TOTAL 450267.41 SUB-TOTAL 466439.29 SUB-TOTAL  438028.53STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 4 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC J. T. RUSSELL & SONS, INC.

MOCKSVILLE,  NC ALBEMARLE,  NC

C203362MAR 18 2014

0.173 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 43000.00  42000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 9000.00  10000.00BRG APP SUB REG TIER**
(14+66.00-L-)

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  6.00 1200.00 5.00 1000.00 15.00  3000.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 90000.00 75000.00  40000.00GRADING

0006 0106000000-E 230  3,550 CY  9.75 34612.50 12.50 44375.00 12.00  42600.00BORROW EXCAVATION

0007 0134000000-E 240  35 CY  9.00 315.00 7.00 245.00 25.00  875.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  11.00 4400.00 22.00 8800.00 25.00  10000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  900 SY  1.00 900.00 2.00 1800.00 2.50  2250.00GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  150 SY  27.65 4147.50 40.00 6000.00 42.00  6300.00ROCK PLATING

0011 0318000000-E 300  34 TON 22.00 748.00 40.00 1360.00 35.00  1190.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  100 SY  1.50 150.00 2.00 200.00 2.75  275.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  25.00 1200.00 45.00 2160.00 50.00  2400.0015" DRAINAGE PIPE

0014 0335300000-E 305  240 LF  34.00 8160.00 50.00 12000.00 55.00  13200.0018" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  125.00 500.00 300.00 1200.00 500.00  2000.00**" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340  300 LF  7.00 2100.00 10.00 3000.00 15.00  4500.00PIPE REMOVAL

0017 1099500000-E 505  200 CY  8.00 1600.00 10.00 2000.00 16.00  3200.00SHALLOW UNDERCUT

0018 1099700000-E 505  400 TON 20.00 8000.00 30.00 12000.00 28.00  11200.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  137 TON 34.50 4726.50 30.00 4110.00 30.00  4110.00AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 27.50 2750.00 30.00 3000.00 40.00  4000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  240 SY  20.00 4800.00 15.00 3600.00 20.00  4800.00INCIDENTAL MILLING

0022 1489000000-E 610  418 TON 55.00 22990.00 55.00 22990.00 55.00  22990.00ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  370 TON 54.68 20231.60 69.00 25530.00 54.68  20231.60ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  44 TON 625.00 27500.00 700.00 30800.00 625.00  27500.00ASP FOR PLANT MIX

0025 1693000000-E 654  10 TON 165.00 1650.00 260.00 2600.00 165.00  1650.00ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  4 EA  250.00 1000.00 300.00 1200.00 325.00  1300.00RIGHT OF WAY MARKERS

0027 2022000000-E 815 44.8 CY  10.00 448.00 20.00 896.00 49.50  2217.60SUBDRAIN EXCAVATION

0028 2033000000-E 815 33.6 CY  10.00 336.00 50.00 1680.00 110.00  3696.00SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  200 LF  4.00 800.00 4.00 800.00 22.00  4400.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  75.00 75.00 250.00 250.00 660.00  660.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  8.00 48.00 6.00 36.00 27.50  165.006" OUTLET PIPE

0032 2286000000-N 840  3 EA  1500.00 4500.00 1200.00 3600.00 1600.00  4800.00MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  500.00 500.00 500.00 500.00 875.00  875.00FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 875.00  1750.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  165 LF  33.00 5445.00 45.00 7425.00 66.00  10890.00SHOULDER BERM GUTTER

0036 2845000000-N 858  1 EA  100.00 100.00 1000.00 1000.00 2500.00  2500.00ADJ METER OR VALVE BOXES

0037 3030000000-E 862  275 LF  14.75 4056.25 14.50 3987.50 16.23  4463.25STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 1.10  5.50ADDIT GUARDRAIL POSTS

0039 3180000000-N 862  4 EA  1475.00 5900.00 1450.00 5800.00 1622.50  6490.00GR ANCHOR TYPE **********
(III - SHOP CURVED)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 5 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC J. T. RUSSELL & SONS, INC.

MOCKSVILLE,  NC ALBEMARLE,  NC

C203362MAR 18 2014

0.173 MI

0040 3270000000-N SP   4 EA  1675.00 6700.00 1750.00 7000.00 1842.50  7370.00GR ANCHOR TYPE 350

0041 3635000000-E 876  110 TON 33.00 3630.00 50.00 5500.00 45.00  4950.00RIP RAP, CLASS II

0042 3649000000-E 876  21 TON 38.00 798.00 60.00 1260.00 45.00  945.00RIP RAP, CLASS B

0043 3656000000-E 876  620 SY  2.00 1240.00 2.00 1240.00 2.75  1705.00GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  71 LF  5.00 355.00 5.00 355.00 5.48  389.08SUPPORT, 3-LB STL U-CHAN

0045 4096000000-N 904  2 EA  95.00 190.00 45.00 90.00 104.50  209.00SIGN ERECTION, TYPE D

0046 4155000000-N 907  12 EA  1.00 12.00 1.00 12.00 1.10  13.20DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  435 SF  3.59 1561.65 4.00 1740.00 3.95  1718.25WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  94 SF  4.95 465.30 14.00 1316.00 5.45  512.30WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  13.80 1104.00 3.00 240.00 15.18  1214.40BARRICADES (TYPE III)

0050 4810000000-E 1205  10,520 LF  0.26 2735.20 0.45 4734.00 0.29  3050.80PAINT PVMT MARKINGS 4"

0051 6000000000-E 1605  1,750 LF  2.00 3500.00 2.00 3500.00 2.04  3570.00TEMPORARY SILT FENCE

0052 6006000000-E 1610  165 TON 23.00 3795.00 40.00 6600.00 45.00  7425.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  175 TON 23.00 4025.00 40.00 7000.00 45.00  7875.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  130 TON 21.00 2730.00 30.00 3900.00 45.00  5850.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  3 ACR 900.00 2700.00 1000.00 3000.00 632.50  1897.50TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  3.00 600.00 5.00 1000.00 3.30  660.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620  2 TON 745.00 1490.00 1200.00 2400.00 990.00  1980.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  7.00 1400.00 10.00 2000.00 28.00  5600.00TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   100 LF  3.00 300.00 2.00 200.00 6.00  600.00SAFETY FENCE

0060 6030000000-E 1630  400 CY  2.50 1000.00 7.00 2800.00 18.00  7200.00SILT EXCAVATION

0061 6036000000-E 1631  5,200 SY  1.00 5200.00 0.10 520.00 1.93  10036.00MATTING FOR EROS CONTROL

0062 6037000000-E SP   175 SY  3.50 612.50 10.00 1750.00 5.50  962.50COIR FIBER MAT

0063 6038000000-E SP   130 SY  4.00 520.00 4.00 520.00 5.50  715.00PERM SOIL REINF MAT

0064 6042000000-E 1632  330 LF  3.00 990.00 3.50 1155.00 2.92  963.601/4" HARDWARE CLOTH

0065 6071010000-E SP   210 LF  3.30 693.00 10.00 2100.00 7.65  1606.50WATTLE

0066 6071020000-E SP   80 LB  7.00 560.00 14.00 1120.00 10.45  836.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  140 LF  7.85 1099.00 5.00 700.00 5.78  809.20COIR FIBER BAFFLE

0068 6071050000-E SP   2 EA  850.00 1700.00 800.00 1600.00 1250.00  2500.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  3 ACR 1500.00 4500.00 2000.00 6000.00 1595.00  4785.00SEEDING AND MULCHING

0070 6087000000-E 1660 1.5 ACR 10.00 15.00 50.00 75.00 88.00  132.00MOWING

0071 6090000000-E 1661  50 LB  3.00 150.00 5.00 250.00 3.58  179.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1100.00 275.00 1200.00 300.00 880.00  220.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  75 LB  2.50 187.50 5.00 375.00 3.25  243.75SEED FOR SUPP SEEDING

0074 6108000000-E 1665  2 TON 700.00 1400.00 1200.00 2400.00 990.00  1980.00FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 10.00 100.00 20.00 200.00 88.00  880.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  1.00 18.00 50.00 900.00 275.00  4950.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8021000000-N SP  Lump Sum 22000.00 50000.00  40000.00REMV EXIST STR **********
(14+66.00-L-)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 6 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC J. T. RUSSELL & SONS, INC.

MOCKSVILLE,  NC ALBEMARLE,  NC

C203362MAR 18 2014

0.173 MI

0078 8121000000-N 412 Lump Sum 10000.00 2000.00  10000.00UNCL STR EXCAV STA *****
(14+66.00-L-)

0079 8182000000-E 420 64.4 CY  1000.00 64400.00 750.00 48300.00 800.00  51520.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 20550.00 20000.00  22500.00BRG APPR SLAB ***********
(14+66.00-L-)

0081 8217000000-E 425  9,972 LB  1.50 14958.00 1.30 12963.60 1.25  12465.00REINF STEEL (BRIDGE)

0082 8384000000-E 450  645 LF  15.00 9675.00 50.00 32250.00 85.00  54825.00HP14X73 PILES

0083 8505000000-E 460 204.79 LF  105.00 21502.95 78.00 15973.62 65.00  13311.35VERT CONC BARRIER RAIL

0084 8608000000-E 876  315 TON 40.00 12600.00 50.00 15750.00 45.00  14175.00RIP RAP II (2'-0")

0085 8622000000-E 876  355 SY  2.00 710.00 2.00 710.00 2.75  976.25GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 4000.00 4000.00  6500.00ELASTOMERIC BEARINGS

0087 8753200000-E 430 1,126.35 LF  265.00 298482.75 235.00 264692.25 223.75  252020.813'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 859125.20 TOTAL 886501.97 TOTAL  901810.44CONTRACT TOTAL

 

    SUB-TOTAL 380246.50 SUB-TOTAL 419862.50 SUB-TOTAL  423517.03ROADWAY ITEMS

    SUB-TOTAL 478878.70 SUB-TOTAL 466639.47 SUB-TOTAL  478293.41STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 7 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

THE HURLEY GROUP LLC

DURHAM,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203362MAR 18 2014

0.173 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46500.00 45000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 18000.00 10000.00  BRG APP SUB REG TIER**
(14+66.00-L-)

0003 0050000000-E 226  1 ACR 0.01 0.01 100.00 100.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  9.00 1800.00 9.00 1800.00  UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 65000.00 65000.00  GRADING

0006 0106000000-E 230  3,550 CY  12.00 42600.00 10.00 35500.00  BORROW EXCAVATION

0007 0134000000-E 240  35 CY  9.00 315.00 10.00 350.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  36.00 14400.00 45.00 18000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  900 SY  1.40 1260.00 3.00 2700.00  GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  150 SY  50.00 7500.00 90.00 13500.00  ROCK PLATING

0011 0318000000-E 300  34 TON 36.00 1224.00 40.00 1360.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  100 SY  1.25 125.00 3.00 300.00  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  60.00 2880.00 60.00 2880.00  15" DRAINAGE PIPE

0014 0335300000-E 305  240 LF  60.00 14400.00 65.00 15600.00  18" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  150.00 600.00 300.00 1200.00  **" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340  300 LF  12.00 3600.00 15.00 4500.00  PIPE REMOVAL

0017 1099500000-E 505  200 CY  7.00 1400.00 9.00 1800.00  SHALLOW UNDERCUT

0018 1099700000-E 505  400 TON 27.00 10800.00 27.00 10800.00  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  137 TON 52.00 7124.00 45.00 6165.00  AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 27.00 2700.00 40.00 4000.00  INCIDENTAL STONE BASE

0021 1330000000-E 607  240 SY  20.00 4800.00 14.60 3504.00  INCIDENTAL MILLING

0022 1489000000-E 610  418 TON 55.00 22990.00 70.00 29260.00  ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  370 TON 54.68 20231.60 62.00 22940.00  ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  44 TON 625.00 27500.00 600.00 26400.00  ASP FOR PLANT MIX

0025 1693000000-E 654  10 TON 88.07 880.70 250.00 2500.00  ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  4 EA  300.00 1200.00 250.00 1000.00  RIGHT OF WAY MARKERS

0027 2022000000-E 815 44.8 CY  12.00 537.60 20.00 896.00  SUBDRAIN EXCAVATION

0028 2033000000-E 815 33.6 CY  46.00 1545.60 70.00 2352.00  SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  200 LF  7.00 1400.00 7.00 1400.00  6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  270.00 270.00 600.00 600.00  SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  20.00 120.00 10.00 60.00  6" OUTLET PIPE

0032 2286000000-N 840  3 EA  1830.91 5492.73 1200.00 3600.00  MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  700.00 700.00 650.00 650.00  FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  2 EA  700.00 1400.00 650.00 1300.00  FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  165 LF  33.00 5445.00 33.00 5445.00  SHOULDER BERM GUTTER

0036 2845000000-N 858  1 EA  1200.00 1200.00 400.00 400.00  ADJ METER OR VALVE BOXES

0037 3030000000-E 862  275 LF  14.75 4056.25 14.50 3987.50  STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0039 3180000000-N 862  4 EA  1475.00 5900.00 1450.00 5800.00  GR ANCHOR TYPE **********
(III - SHOP CURVED)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 8 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

THE HURLEY GROUP LLC

DURHAM,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203362MAR 18 2014

0.173 MI

0040 3270000000-N SP   4 EA  1675.00 6700.00 1750.00 7000.00  GR ANCHOR TYPE 350

0041 3635000000-E 876  110 TON 55.00 6050.00 60.00 6600.00  RIP RAP, CLASS II

0042 3649000000-E 876  21 TON 55.00 1155.00 55.00 1155.00  RIP RAP, CLASS B

0043 3656000000-E 876  620 SY  2.30 1426.00 3.00 1860.00  GEOTEXTILE FOR DRAINGE

0044 4072000000-E 903  71 LF  4.98 353.58 4.98 353.58  SUPPORT, 3-LB STL U-CHAN

0045 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00  SIGN ERECTION, TYPE D

0046 4155000000-N 907  12 EA  1.00 12.00 1.00 12.00  DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  435 SF  3.59 1561.65 3.59 1561.65  WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  94 SF  4.95 465.30 4.95 465.30  WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  13.80 1104.00 13.80 1104.00  BARRICADES (TYPE III)

0050 4810000000-E 1205  10,520 LF  0.26 2735.20 0.25 2630.00  PAINT PVMT MARKINGS 4"

0051 6000000000-E 1605  1,750 LF  2.00 3500.00 1.85 3237.50  TEMPORARY SILT FENCE

0052 6006000000-E 1610  165 TON 46.00 7590.00 45.00 7425.00  EROS CONTRL STONE CL A

0053 6009000000-E 1610  175 TON 46.00 8050.00 45.00 7875.00  EROS CONTRL STONE CL B

0054 6012000000-E 1610  130 TON 46.00 5980.00 50.00 6500.00  SEDIMENT CONTROL STONE

0055 6015000000-E 1615  3 ACR 575.00 1725.00 575.00 1725.00  TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00  SEED FOR TEMP SEEDING

0057 6021000000-E 1620  2 TON 900.00 1800.00 900.00 1800.00  FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  14.00 2800.00 15.00 3000.00  TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00  SAFETY FENCE

0060 6030000000-E 1630  400 CY  9.00 3600.00 15.00 6000.00  SILT EXCAVATION

0061 6036000000-E 1631  5,200 SY  1.75 9100.00 1.75 9100.00  MATTING FOR EROS CONTROL

0062 6037000000-E SP   175 SY  5.00 875.00 5.00 875.00  COIR FIBER MAT

0063 6038000000-E SP   130 SY  5.00 650.00 5.00 650.00  PERM SOIL REINF MAT

0064 6042000000-E 1632  330 LF  3.50 1155.00 2.65 874.50  1/4" HARDWARE CLOTH

0065 6071010000-E SP   210 LF  6.95 1459.50 6.95 1459.50  WATTLE

0066 6071020000-E SP   80 LB  9.50 760.00 9.50 760.00  POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  140 LF  8.00 1120.00 5.25 735.00  COIR FIBER BAFFLE

0068 6071050000-E SP   2 EA  1000.00 2000.00 900.00 1800.00  **" SKIMMER
(1-1/2")

0069 6084000000-E 1660  3 ACR 1450.00 4350.00 1450.00 4350.00  SEEDING AND MULCHING

0070 6087000000-E 1660 1.5 ACR 80.00 120.00 80.00 120.00  MOWING

0071 6090000000-E 1661  50 LB  3.25 162.50 3.25 162.50  SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00  FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  75 LB  2.95 221.25 2.95 221.25  SEED FOR SUPP SEEDING

0074 6108000000-E 1665  2 TON 900.00 1800.00 900.00 1800.00  FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 80.00 800.00 80.00 800.00  SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  250.00 4500.00 250.00 4500.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8021000000-N SP  Lump Sum 45000.00 35000.00  REMV EXIST STR **********
(14+66.00-L-)



APR 03, 2014 10:27 AM

TIP NO B-4740 2:00 PM 9 /  9 014

DAVIDSON

38513.3.FD1

FED AID NO BRZ-1194(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

THE HURLEY GROUP LLC

DURHAM,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203362MAR 18 2014

0.173 MI

0078 8121000000-N 412 Lump Sum 10000.00 5000.00  UNCL STR EXCAV STA *****
(14+66.00-L-)

0079 8182000000-E 420 64.4 CY  800.00 51520.00 700.00 45080.00  CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 16000.00 25000.00  BRG APPR SLAB ***********
(14+66.00-L-)

0081 8217000000-E 425  9,972 LB  1.00 9972.00 1.00 9972.00  REINF STEEL (BRIDGE)

0082 8384000000-E 450  645 LF  72.00 46440.00 60.00 38700.00  HP14X73 PILES

0083 8505000000-E 460 204.79 LF  86.00 17611.94 70.00 14335.30  VERT CONC BARRIER RAIL

0084 8608000000-E 876  315 TON 50.00 15750.00 55.00 17325.00  RIP RAP II (2'-0")

0085 8622000000-E 876  355 SY  2.00 710.00 3.00 1065.00  GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 5000.00 5000.00  ELASTOMERIC BEARINGS

0087 8753200000-E 430 1,126.35 LF  250.00 281587.50 300.00 337905.00  3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 934364.91 TOTAL 976798.58  CONTRACT TOTAL

 

    SUB-TOTAL 434773.47 SUB-TOTAL 442416.28  ROADWAY ITEMS

    SUB-TOTAL 499591.44 SUB-TOTAL 534382.30  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  844852.24   DANE CONSTRUCTION, INC.

     2  852286.79   SMITH-ROWE, LLC

     3  854144.78   YOUNG & MCQUEEN GRADING CO INC

     4  859125.20   R.E. BURNS & SONS CO., INC.

     5  886501.97   EASTERN STRUCTURES LLC

     6  901810.44   J. T. RUSSELL & SONS, INC.

     7  934364.91   THE HURLEY GROUP LLC

     8  976798.58   BLYTHE CONSTRUCTION, INC.



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 1 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203426MAR 18 2014

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 81000.00  89120.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 10000.00  5400.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 12000.00  9285.00BRG APP SUB REG TIER**
(17+73.00 -L-)

0004 0036000000-E 225  250 CY  30.00 7500.00 6.00 1500.00 12.00  3000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 80000.00 95000.00  65050.00GRADING

0007 0106000000-E 230  3,350 CY  17.00 56950.00 11.00 36850.00 12.00  40200.00BORROW EXCAVATION

0008 0134000000-E 240  200 CY  12.00 2400.00 5.00 1000.00 12.00  2400.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  24.00 6000.00 7.00 1750.00 25.00  6250.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  350 SY  5.00 1750.00 2.00 700.00 2.00  700.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  175 TON 34.00 5950.00 6.00 1050.00 28.00  4900.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  360 SY  3.50 1260.00 2.00 720.00 2.00  720.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  30.00 1440.00 32.00 1536.00 30.00  1440.0015" DRAINAGE PIPE

0014 0335300000-E 305  120 LF  35.00 4200.00 34.00 4080.00 30.00  3600.0018" DRAINAGE PIPE

0015 0448200000-E 310  80 LF  35.00 2800.00 32.00 2560.00 32.00  2560.0015" RCP CULV CLASS IV

0016 0448300000-E 310  124 LF  40.00 4960.00 35.00 4340.00 35.00  4340.0018" RCP CULV CLASS IV

0017 0448600000-E 310  152 LF  75.00 11400.00 77.50 11780.00 40.00  6080.0036" RCP CULV CLASS IV

0018 0995000000-E 340  180 LF  25.00 4500.00 9.00 1620.00 10.00  1800.00PIPE REMOVAL

0019 1220000000-E 545  250 TON 26.00 6500.00 21.50 5375.00 25.00  6250.00INCIDENTAL STONE BASE

0020 1330000000-E 607  250 SY  30.00 7500.00 20.00 5000.00 20.00  5000.00INCIDENTAL MILLING

0021 1489000000-E 610  800 TON 55.00 44000.00 58.00 46400.00 58.00  46400.00ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  650 TON 58.00 37700.00 58.00 37700.00 58.00  37700.00ASP CONC INTR CRS I19.0B

0023 1525000000-E 610  540 TON 61.00 32940.00 60.00 32400.00 60.00  32400.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  105 TON 610.00 64050.00 600.00 63000.00 600.00  63000.00ASP FOR PLANT MIX

0025 2209000000-E 838 4.5 CY  800.00 3600.00 900.00 4050.00 1250.00  5625.00ENDWALLS

0026 2286000000-N 840  9 EA  1700.00 15300.00 1550.00 13950.00 1425.00  12825.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840 2.7 LF  275.00 742.50 120.00 324.00 350.00  945.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  600.00 1200.00 325.00 650.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0029 2374000000-N 840  1 EA  600.00 600.00 325.00 325.00 575.00  575.00FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  3 EA  650.00 1950.00 325.00 975.00 575.00  1725.00FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  2 EA  650.00 1300.00 325.00 650.00 575.00  1150.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  1 EA  500.00 500.00 325.00 325.00 575.00  575.00FRAME W/COVER STD 840.54

0033 2538000000-E 846  120 LF  23.00 2760.00 20.00 2400.00 20.00  2400.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0034 2549000000-E 846  600 LF  23.00 13800.00 21.00 12600.00 21.00  12600.002'-6" CONC CURB & GUTTER

0035 2556000000-E 846  65 LF  32.00 2080.00 21.00 1365.00 21.00  1365.00SHOULDER BERM GUTTER

0036 2800000000-N 858  5 EA  2000.00 10000.00 600.00 3000.00 400.00  2000.00ADJ CATCH BASINS

0037 3030000000-E 862 262.5 LF  14.00 3675.00 14.00 3675.00 13.00  3412.50STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  13.00 65.00 15.00 75.00 10.00  50.00ADDIT GUARDRAIL POSTS



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 2 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203426MAR 18 2014

0.160 MI

0039 3215000000-N 862  2 EA  1375.00 2750.00 1050.00 2100.00 1200.00  2400.00GR ANCHOR TYPE III

0040 3270000000-N SP   4 EA  1775.00 7100.00 1950.00 7800.00 1728.00  6912.00GR ANCHOR TYPE 350

0041 3317000000-N 862  2 EA  1400.00 2800.00 1150.00 2300.00 1600.00  3200.00GR ANCHOR TYPE B-77

0042 3649000000-E 876  125 TON 40.00 5000.00 34.00 4250.00 32.50  4062.50RIP RAP, CLASS B

0043 3656000000-E 876  1,445 SY  3.40 4913.00 1.35 1950.75 2.00  2890.00GEOTEXTILE FOR DRAINGE

0044 4400000000-E 1110  413 SF  4.40 1817.20 4.40 1817.20 3.89  1606.57WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  114 SF  5.00 570.00 4.95 564.30 15.08  1719.12WORK ZONE SIGNS (BARR)

0046 4422000000-N 1120  28 DAY 150.00 4200.00 34.00 952.00 28.50  798.00PORT CHANGE MSG SIGN (SHORT TERM)

0047 4445000000-E 1145  80 LF  11.00 880.00 14.00 1120.00 4.75  380.00BARRICADES (TYPE III)

0048 4516000000-N 1180  20 EA  55.00 1100.00 30.00 600.00 24.81  496.20SKINNY DRUM

0049 4685000000-E 1205  1,200 LF  0.95 1140.00 0.95 1140.00 0.95  1140.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,700 LF  1.00 1700.00 1.00 1700.00 1.00  1700.00THERMO PVT MKG LINES 4"120

0051 4710000000-E 1205  40 LF  20.00 800.00 20.00 800.00 20.00  800.0024"WIDE THERMO 120 MILS

0052 4900000000-N 1251  11 EA  30.00 330.00 30.00 330.00 30.00  330.00PERM RAISED PVMT MARKERS

0053 5326200000-E 1510  539 LF  80.00 43120.00 131.00 70609.00 151.00  81389.0012" WATER LINE

0054 5558000000-E 1515  2 EA  2050.00 4100.00 3200.00 6400.00 3200.00  6400.0012" VALVE

0055 5804000000-E 1530  501 LF  10.10 5060.10 6.00 3006.00 6.00  3006.00ABANDON 12" UTILITY PIPE

0056 6000000000-E 1605  1,270 LF  2.50 3175.00 1.75 2222.50 1.48  1879.60TEMPORARY SILT FENCE

0057 6006000000-E 1610  165 TON 41.00 6765.00 15.00 2475.00 34.00  5610.00EROS CONTRL STONE CL A

0058 6009000000-E 1610  115 TON 41.00 4715.00 16.00 1840.00 34.00  3910.00EROS CONTRL STONE CL B

0059 6012000000-E 1610  405 TON 38.00 15390.00 7.00 2835.00 28.00  11340.00SEDIMENT CONTROL STONE

0060 6015000000-E 1615 1.5 ACR 1000.00 1500.00 975.00 1462.50 725.00  1087.50TEMPORARY MULCHING

0061 6018000000-E 1620  100 LB  7.00 700.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620 1.25 TON 1800.00 2250.00 2200.00 2750.00 900.00  1125.00FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  16.00 3200.00 6.00 1200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   100 LF  2.50 250.00 3.00 300.00 1.48  148.00SAFETY FENCE

0065 6030000000-E 1630  370 CY  10.50 3885.00 2.00 740.00 9.00  3330.00SILT EXCAVATION

0066 6036000000-E 1631  3,000 SY  1.75 5250.00 1.00 3000.00 1.11  3330.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   500 SY  6.00 3000.00 3.20 1600.00 6.50  3250.00COIR FIBER MAT

0068 6042000000-E 1632  430 LF  3.75 1612.50 3.50 1505.00 2.75  1182.501/4" HARDWARE CLOTH

0069 6048000000-E SP   120 SY  15.70 1884.00 25.00 3000.00 55.00  6600.00FLOAT TURBIDITY CURTAIN

0070 6070000000-N 1639  12 EA  264.15 3169.80 400.00 4800.00 475.00  5700.00SPECIAL STILLING BASINS

0071 6071012000-E SP   200 LF  7.65 1530.00 6.00 1200.00 6.50  1300.00COIR FIBER WATTLE

0072 6071020000-E SP   55 LB  26.81 1474.55 7.70 423.50 8.00  440.00POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  160 LF  5.33 852.80 6.25 1000.00 6.50  1040.00COIR FIBER BAFFLE

0074 6071050000-E SP   2 EA  1206.31 2412.62 940.00 1880.00 1175.00  2350.00**" SKIMMER
(1-1/2")

0075 6084000000-E 1660 1.5 ACR 1750.00 2625.00 2500.00 3750.00 1524.54  2286.81SEEDING AND MULCHING

0076 6087000000-E 1660 0.8 ACR 500.00 400.00 75.00 60.00 125.00  100.00MOWING

0077 6090000000-E 1661  50 LB  8.00 400.00 3.55 177.50 6.25  312.50SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.25 TON 2000.00 500.00 2650.00 662.50 900.00  225.00FERT FOR REPAIR SEEDING



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 3 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203426MAR 18 2014

0.160 MI

0079 6096000000-E 1662  50 LB  6.00 300.00 2.70 135.00 6.25  312.50SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.25 TON 1400.00 1750.00 2240.00 2800.00 900.00  1125.00FERTILIZER TOPDRESSING

0081 6114500000-N 1667  20 MHR 35.00 700.00 18.00 360.00 80.00  1600.00SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  150.00 2700.00 1.00 18.00 125.00  2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 30000.00 16000.00  85000.00REMV EXIST STR **********
(17+73.00-L-)

0084 8091000000-N 410 Lump Sum 15000.00 22000.00  108000.00FND EXCAV B** STA *******
(1, 17+30.00-L-)

0085 8091000000-N 410 Lump Sum 15000.00 22000.00  108000.00FND EXCAV B** STA *******
(2, 17+30.00-L-)

0086 8096000000-E 450  129 LF  450.00 58050.00 250.00 32250.00 300.00  38700.00PILE EXCAVATION IN SOIL

0087 8097000000-E 450  36 LF  450.00 16200.00 300.00 10800.00 300.00  10800.00PILE EXCAVATION NOT IN SOIL

0088 8121000000-N 412 Lump Sum 20000.00 35000.00  25000.00UNCL STR EXCAV STA *****
(17+73.00-L-)

0089 8175000000-E 420 30.4 CY  925.00 28120.00 850.00 25840.00 725.00  22040.00CLASS AA CONC (BRIDGE)

0090 8182000000-E 420 334.1 CY  725.00 242222.50 600.00 200460.00 750.00  250575.00CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 30000.00 47000.00  23775.00BRG APPR SLAB ***********
(17+73.00-L-)

0092 8217000000-E 425  43,404 LB  1.00 43404.00 1.00 43404.00 1.00  43404.00REINF STEEL (BRIDGE)

0093 8224000000-E 425  773 LB  2.50 1932.50 2.00 1546.00 1.35  1043.55EPOXY COAT REINF STL BRDG

0094 8238000000-E 425  1,575 LB  1.50 2362.50 3.00 4725.00 1.75  2756.25SPIRAL COL REINF STL BRG

0095 8365000000-E 450  275 LF  55.00 15125.00 57.00 15675.00 99.55  27376.25HP12X53 GALV PILES

0096 8391000000-N 450  11 EA  150.00 1650.00 200.00 2200.00 235.00  2585.00STEEL PILE POINTS

0097 8482000000-E 460 162.8 LF  180.00 29304.00 179.00 29141.20 135.00  21978.00THREE BAR METAL RAIL

0098 8503000000-E 460 140.2 LF  100.00 14020.00 89.00 12477.80 86.00  12057.20CONCRETE BARRIER RAIL

0099 8608000000-E 876  911 TON 45.00 40995.00 51.00 46461.00 50.00  45550.00RIP RAP II (2'-0")

0100 8622000000-E 876  1,011 SY  3.50 3538.50 3.25 3285.75 2.75  2780.25GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 1000.00 14000.00  15040.00ELASTOMERIC BEARINGS

0102 8762000000-E 430  2,380 LF  120.00 285600.00 168.00 399840.00 120.00  285600.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1589768.07 TOTAL 1636066.50 TOTAL  1799716.80CONTRACT TOTAL

 

    SUB-TOTAL 696244.07 SUB-TOTAL 651960.75 SUB-TOTAL  667656.30ROADWAY ITEMS

    SUB-TOTAL 893524.00 SUB-TOTAL 984105.75 SUB-TOTAL  1132060.50STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 4 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203426MAR 18 2014

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93651.19   MOBILIZATION

0002 0000400000-N 801 Lump Sum 6207.17   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 4464.82   BRG APP SUB REG TIER**
(17+73.00 -L-)

0004 0036000000-E 225  250 CY  11.92 2980.00   UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 137.46 137.46   SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 36350.88   GRADING

0007 0106000000-E 230  3,350 CY  24.01 80433.50   BORROW EXCAVATION

0008 0134000000-E 240  200 CY  13.19 2638.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  37.48 9370.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  350 SY  2.76 966.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  175 TON 37.35 6536.25   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  360 SY  3.75 1350.00   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  48 LF  96.34 4624.32   15" DRAINAGE PIPE

0014 0335300000-E 305  120 LF  64.25 7710.00   18" DRAINAGE PIPE

0015 0448200000-E 310  80 LF  41.70 3336.00   15" RCP CULV CLASS IV

0016 0448300000-E 310  124 LF  50.13 6216.12   18" RCP CULV CLASS IV

0017 0448600000-E 310  152 LF  109.17 16593.84   36" RCP CULV CLASS IV

0018 0995000000-E 340  180 LF  15.32 2757.60   PIPE REMOVAL

0019 1220000000-E 545  250 TON 37.70 9425.00   INCIDENTAL STONE BASE

0020 1330000000-E 607  250 SY  38.74 9685.00   INCIDENTAL MILLING

0021 1489000000-E 610  800 TON 73.09 58472.00   ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  650 TON 77.07 50095.50   ASP CONC INTR CRS I19.0B

0023 1525000000-E 610  540 TON 81.06 43772.40   ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  105 TON 810.59 85111.95   ASP FOR PLANT MIX

0025 2209000000-E 838 4.5 CY  1219.87 5489.42   ENDWALLS

0026 2286000000-N 840  9 EA  1534.70 13812.30   MASNRY DRAINAGE STRUCT

0027 2308000000-E 840 2.7 LF  1547.18 4177.39   MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  659.40 1318.80   FRAME W/2GRTS 840.29 STD

0029 2374000000-N 840  1 EA  711.27 711.27   FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  3 EA  725.45 2176.35   FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  2 EA  725.45 1450.90   FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  1 EA  518.86 518.86   FRAME W/COVER STD 840.54

0033 2538000000-E 846  120 LF  43.98 5277.60   **'-**" CONCRETE CURB & GUTTER
(2'-0")

0034 2549000000-E 846  600 LF  30.39 18234.00   2'-6" CONC CURB & GUTTER

0035 2556000000-E 846  65 LF  39.02 2536.30   SHOULDER BERM GUTTER

0036 2800000000-N 858  5 EA  612.66 3063.30   ADJ CATCH BASINS

0037 3030000000-E 862 262.5 LF  18.60 4882.50   STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  17.27 86.35   ADDIT GUARDRAIL POSTS



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 5 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203426MAR 18 2014

0.160 MI

0039 3215000000-N 862  2 EA  1827.14 3654.28   GR ANCHOR TYPE III

0040 3270000000-N SP   4 EA  2358.68 9434.72   GR ANCHOR TYPE 350

0041 3317000000-N 862  2 EA  1860.37 3720.74   GR ANCHOR TYPE B-77

0042 3649000000-E 876  125 TON 55.25 6906.25   RIP RAP, CLASS B

0043 3656000000-E 876  1,445 SY  2.97 4291.65   GEOTEXTILE FOR DRAINGE

0044 4400000000-E 1110  413 SF  5.85 2416.05   WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  114 SF  6.58 750.12   WORK ZONE SIGNS (BARR)

0046 4422000000-N 1120  28 DAY 45.18 1265.04   PORT CHANGE MSG SIGN (SHORT TERM)

0047 4445000000-E 1145  80 LF  18.60 1488.00   BARRICADES (TYPE III)

0048 4516000000-N 1180  20 EA  129.38 2587.60   SKINNY DRUM

0049 4685000000-E 1205  1,200 LF  1.66 1992.00   THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,700 LF  1.66 2822.00   THERMO PVT MKG LINES 4"120

0051 4710000000-E 1205  40 LF  13.29 531.60   24"WIDE THERMO 120 MILS

0052 4900000000-N 1251  11 EA  19.93 219.23   PERM RAISED PVMT MARKERS

0053 5326200000-E 1510  539 LF  117.73 63456.47   12" WATER LINE

0054 5558000000-E 1515  2 EA  1687.86 3375.72   12" VALVE

0055 5804000000-E 1530  501 LF  7.00 3507.00   ABANDON 12" UTILITY PIPE

0056 6000000000-E 1605  1,270 LF  2.99 3797.30   TEMPORARY SILT FENCE

0057 6006000000-E 1610  165 TON 84.83 13996.95   EROS CONTRL STONE CL A

0058 6009000000-E 1610  115 TON 83.41 9592.15   EROS CONTRL STONE CL B

0059 6012000000-E 1610  405 TON 52.38 21213.90   SEDIMENT CONTROL STONE

0060 6015000000-E 1615 1.5 ACR 930.18 1395.27   TEMPORARY MULCHING

0061 6018000000-E 1620  100 LB  3.65 365.00   SEED FOR TEMP SEEDING

0062 6021000000-E 1620 1.25 TON 2126.13 2657.66   FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  18.24 3648.00   TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   100 LF  2.33 233.00   SAFETY FENCE

0065 6030000000-E 1630  370 CY  17.83 6597.10   SILT EXCAVATION

0066 6036000000-E 1631  3,000 SY  2.99 8970.00   MATTING FOR EROS CONTROL

0067 6037000000-E SP   500 SY  5.32 2660.00   COIR FIBER MAT

0068 6042000000-E 1632  430 LF  4.32 1857.60   1/4" HARDWARE CLOTH

0069 6048000000-E SP   120 SY  10.47 1256.40   FLOAT TURBIDITY CURTAIN

0070 6070000000-N 1639  12 EA  659.58 7914.96   SPECIAL STILLING BASINS

0071 6071012000-E SP   200 LF  6.98 1396.00   COIR FIBER WATTLE

0072 6071020000-E SP   55 LB  15.95 877.25   POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  160 LF  5.32 851.20   COIR FIBER BAFFLE

0074 6071050000-E SP   2 EA  332.21 664.42   **" SKIMMER
(1-1/2")

0075 6084000000-E 1660 1.5 ACR 3322.08 4983.12   SEEDING AND MULCHING

0076 6087000000-E 1660 0.8 ACR 112.96 90.37   MOWING

0077 6090000000-E 1661  50 LB  3.79 189.50   SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.25 TON 2126.12 531.53   FERT FOR REPAIR SEEDING



APR 03, 2014 10:27 AM

TIP NO B-4651 2:00 PM 6 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203426MAR 18 2014

0.160 MI

0079 6096000000-E 1662  50 LB  3.79 189.50   SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.25 TON 2126.13 2657.66   FERTILIZER TOPDRESSING

0081 6114500000-N 1667  20 MHR 66.44 1328.80   SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  132.88 2391.84   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8035000000-N 402 Lump Sum 46144.73   REMV EXIST STR **********
(17+73.00-L-)

0084 8091000000-N 410 Lump Sum 1.00   FND EXCAV B** STA *******
(1, 17+30.00-L-)

0085 8091000000-N 410 Lump Sum 1.00   FND EXCAV B** STA *******
(2, 17+30.00-L-)

0086 8096000000-E 450  129 LF  288.60 37229.40   PILE EXCAVATION IN SOIL

0087 8097000000-E 450  36 LF  452.47 16288.92   PILE EXCAVATION NOT IN SOIL

0088 8121000000-N 412 Lump Sum 5276.63   UNCL STR EXCAV STA *****
(17+73.00-L-)

0089 8175000000-E 420 30.4 CY  487.69 14825.78   CLASS AA CONC (BRIDGE)

0090 8182000000-E 420 334.1 CY  1208.76 403846.72   CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 30616.61   BRG APPR SLAB ***********
(17+73.00-L-)

0092 8217000000-E 425  43,404 LB  0.91 39497.64   REINF STEEL (BRIDGE)

0093 8224000000-E 425  773 LB  1.14 881.22   EPOXY COAT REINF STL BRDG

0094 8238000000-E 425  1,575 LB  2.29 3606.75   SPIRAL COL REINF STL BRG

0095 8365000000-E 450  275 LF  73.41 20187.75   HP12X53 GALV PILES

0096 8391000000-N 450  11 EA  141.85 1560.35   STEEL PILE POINTS

0097 8482000000-E 460 162.8 LF  290.68 47322.70   THREE BAR METAL RAIL

0098 8503000000-E 460 140.2 LF  99.37 13931.67   CONCRETE BARRIER RAIL

0099 8608000000-E 876  911 TON 45.29 41259.19   RIP RAP II (2'-0")

0100 8622000000-E 876  1,011 SY  2.97 3002.67   GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 11371.47   ELASTOMERIC BEARINGS

0102 8762000000-E 430  2,380 LF  132.28 314826.40   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1873023.89   CONTRACT TOTAL

 

    SUB-TOTAL 821345.29   ROADWAY ITEMS

    SUB-TOTAL 1051678.60   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1589768.07   BLYTHE CONSTRUCTION, INC.

     2  1636066.50   DELLINGER, INC.

     3  1799716.80   DANE CONSTRUCTION, INC.
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TIP NO B-4651 2:00 PM 7 /  7 015

UNION

33817.3.FD1

FED AID NO BRZ-1508(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

   

C203426MAR 18 2014

0.160 MI

     4  1873023.89   CAROLINA BRIDGE CO., INC.



APR 03, 2014 10:27 AM

TIP NO B-4779 2:00 PM 1 /  10 016

MECKLENBURG

38550.3.FR1

FED AID NO BRSTP-0029(39)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY

ORANGEBURG,  SC CHARLOTTE,  NC

C203284MAR 18 2014

0.206 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 218000.00 228064.41  245000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 29365.76  20000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 25000.00 12713.03  35000.00REINF BRG APPR **********
(20+20.50 -L- SBL)

0004 0029000000-N SP  Lump Sum 25000.00 11679.75  27000.00REINF BRG APPR **********
(20+47.50 -L- NBL)

0005 0043000000-N 226 Lump Sum 545000.00 288046.90  310000.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 237.00 237.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,500 CY  10.00 15000.00 7.31 10965.00 18.00  27000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  110 CY  10.00 1100.00 28.89 3177.90 20.00  2200.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  500 CY  15.00 7500.00 22.75 11375.00 35.00  17500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,200 SY  2.00 4400.00 2.83 6226.00 1.25  2750.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   550 SF  60.00 33000.00 109.23 60076.50 100.00  55000.00TEMPORARY SHORING

0012 0318000000-E 300  344 TON 30.00 10320.00 32.70 11248.80 40.00  13760.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  763 SY  2.50 1907.50 5.56 4242.28 1.50  1144.50FND CONDIT GEOTEXTILE

0014 0335200000-E 305  228 LF  40.00 9120.00 54.01 12314.28 30.00  6840.0015" DRAINAGE PIPE

0015 0448000000-E 310  188 LF  30.00 5640.00 43.96 8264.48 25.00  4700.00***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  660 LF  40.00 26400.00 72.80 48048.00 30.00  19800.0015" RCP CULV CLASS IV

0017 0448300000-E 310  212 LF  45.00 9540.00 52.67 11166.04 37.00  7844.0018" RCP CULV CLASS IV

0018 0576000000-E 310  36 LF  45.00 1620.00 56.00 2016.00 26.00  936.00**" CS PIPE CULV *****"
(12", 0.064")

0019 0582000000-E 310  32 LF  55.00 1760.00 67.72 2167.04 90.00  2880.0015" CS PIPE CULV 0.064"

0020 0636000000-E 310  2 EA  500.00 1000.00 392.51 785.02 850.00  1700.00**" CS ELBOW *****" THICK
(15", 0.064")

0021 0995000000-E 340  58 LF  10.00 580.00 45.05 2612.90 33.00  1914.00PIPE REMOVAL

0022 1099500000-E 505  1,500 CY  8.00 12000.00 7.31 10965.00 22.00  33000.00SHALLOW UNDERCUT

0023 1099700000-E 505  1,500 TON 15.00 22500.00 26.34 39510.00 50.00  75000.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  536 TON 30.00 16080.00 35.23 18883.28 46.00  24656.00AGGREGATE BASE COURSE

0025 1220000000-E 545  300 TON 30.00 9000.00 30.34 9102.00 45.00  13500.00INCIDENTAL STONE BASE

0026 1297000000-E 607  1,680 SY  5.00 8400.00 8.00 13440.00 6.00  10080.00MILL ASP PVMT *****" DTH
(3")

0027 1308000000-E 607  1,690 SY  5.00 8450.00 10.00 16900.00 6.00  10140.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0028 1489000000-E 610  1,938 TON 54.00 104652.00 57.27 110989.26 60.00  116280.00ASP CONC BASE CRS B25.0B

0029 1498000000-E 610  1,025 TON 51.00 52275.00 60.14 61643.50 60.00  61500.00ASP CONC INTR CRS I19.0B

0030 1519000000-E 610  1,832 TON 51.00 93432.00 56.00 102592.00 70.00  128240.00ASP CONC SURF CRS S9.5B

0031 1525000000-E 610  46 TON 115.00 5290.00 125.37 5767.02 70.00  3220.00ASP CONC SURF CRS SF9.5A

0032 1575000000-E 620  248 TON 620.00 153760.00 635.00 157480.00 700.00  173600.00ASP FOR PLANT MIX

0033 1693000000-E 654  132 TON 115.00 15180.00 165.00 21780.00 250.00  33000.00ASPH PLT MIX PVMT REPAIR

0034 1891000000-E SP   400 SY  48.00 19200.00 140.53 56212.00 98.00  39200.00GENERIC PAVING ITEM (SY)
6" JOINTED CONCRETE GREENWAY

0035 2165000000-E 820  24 LF  100.00 2400.00 112.24 2693.76 50.00  1200.0012" FUNNEL DRAIN PIPE

0036 2176000000-E 820  1 EA  500.00 500.00 392.87 392.87 730.00  730.0012" FUNNEL DRAIN ELBOWS
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0037 2264000000-E 840  1 CY  1000.00 1000.00 1050.31 1050.31 200.00  200.00PIPE PLUGS

0038 2275000000-E SP   12 CY  350.00 4200.00 184.75 2217.00 375.00  4500.00FLOWABLE FILL

0039 2286000000-N 840  20 EA  1500.00 30000.00 1327.57 26551.40 1100.00  22000.00MASNRY DRAINAGE STRUCT

0040 2308000000-E 840  2 LF  250.00 500.00 1434.83 2869.66 350.00  700.00MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  2 EA  500.00 1000.00 915.58 1831.16 400.00  800.00FRAME W/2GRTS 840.16 STD

0042 2365000000-N 840  5 EA  500.00 2500.00 914.24 4571.20 300.00  1500.00FRAME W/2GRTS 840.22 STD

0043 2374000000-N 840  3 EA  550.00 1650.00 953.45 2860.35 400.00  1200.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  4 EA  550.00 2200.00 964.18 3856.72 400.00  1600.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  4 EA  550.00 2200.00 964.18 3856.72 400.00  1600.00FRAME-GRT-HD 840.03 **
(G)

0046 2407000000-N 840  1 EA  1500.00 1500.00 1940.16 1940.16 1200.00  1200.00STL FRAM W/ 2 GTR, STD 840.37

0047 2549000000-E 846  1,450 LF  16.50 23925.00 21.14 30653.00 15.00  21750.002'-6" CONC CURB & GUTTER

0048 2591000000-E 848  1,440 SY  24.00 34560.00 38.29 55137.60 30.00  43200.004" CONCRETE SIDEWALK

0049 2605000000-N 848  4 EA  950.00 3800.00 1280.00 5120.00 1200.00  4800.00CONCRETE CURB RAMP

0050 2655000000-E 852  317 SY  58.00 18386.00 41.00 12997.00 50.00  15850.005" MONO CONC ISLDS (KEY IN)

0051 2830000000-N 858  2 EA  1000.00 2000.00 690.00 1380.00 1250.00  2500.00ADJ MANHOLES

0052 3000000000-N SP   2 EA  12800.00 25600.00 12800.00 25600.00 18000.00  36000.00IMPACT ATTEN TYPE 350

0053 3030000000-E 862  1,000 LF  14.75 14750.00 14.75 14750.00 18.00  18000.00STL BM GUARDRAIL

0054 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 18.00  90.00ADDIT GUARDRAIL POSTS

0055 3215000000-N 862  7 EA  1400.00 9800.00 1400.00 9800.00 1500.00  10500.00GR ANCHOR TYPE III

0056 3270000000-N SP   3 EA  1900.00 5700.00 1900.00 5700.00 2200.00  6600.00GR ANCHOR TYPE 350

0057 3365000000-E 863  1,480 LF  1.00 1480.00 1.00 1480.00 1.25  1850.00REMOVE EXISTING GUIDERAIL

0058 3380000000-E 862  125 LF  9.00 1125.00 9.00 1125.00 10.00  1250.00TEMP STL BM GUARDRAIL

0059 3389100000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1250.00  1250.00TEMP GDRL ANCH UNITS 350

0060 3595000000-E 869  270 LF  5.00 1350.00 5.00 1350.00 5.00  1350.00RELAPPING GUARDRAIL

0061 3649000000-E 876  38 TON 50.00 1900.00 49.23 1870.74 56.00  2128.00RIP RAP, CLASS B

0062 3656000000-E 876  2,725 SY  2.00 5450.00 3.52 9592.00 1.25  3406.25GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  172 LF  5.00 860.00 5.15 885.80 6.25  1075.00SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  9 EA  45.00 405.00 56.00 504.00 70.00  630.00SIGN ERECTION, TYPE E

0065 4116100000-N 904  3 EA  45.00 135.00 250.00 750.00 300.00  900.00SIGN ERECT, RELOC ** GRD MTD
(E)

0066 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 6.25  50.00DISPOSE SIGN SYST U-CHAN

0067 4192000000-N 907  2 EA  1.00 2.00 5.00 10.00 6.25  12.50DISPOSE SUPPORT, U-CHAN

0068 4400000000-E 1110  1,155 SF  4.10 4735.50 3.99 4608.45 5.25  6063.75WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  351 SF  7.25 2544.75 8.85 3106.35 11.00  3861.00WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  150 SF  6.00 900.00 4.15 622.50 5.00  750.00WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  3 EA  3500.00 10500.00 2200.00 6600.00 2700.00  8100.00FLASHING ARROW BOARD

0072 4420000000-N 1120  2 EA  10000.00 20000.00 7895.00 15790.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0073 4422000000-N 1120  30 DAY 30.00 900.00 28.00 840.00 35.00  1050.00PORT CHANGE MSG SIGN (SHORT TERM)

0074 4430000000-N 1130  329 EA  70.00 23030.00 54.51 17933.79 35.00  11515.00DRUMS
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0075 4435000000-N 1135  100 EA  25.00 2500.00 35.46 3546.00 18.00  1800.00CONES

0076 4445000000-E 1145  296 LF  16.00 4736.00 13.90 4114.40 18.00  5328.00BARRICADES (TYPE III)

0077 4450000000-N 1150  1,200 HR  16.00 19200.00 22.00 26400.00 23.00  27600.00FLAGGER

0078 4465000000-N 1160  2 EA  4250.00 8500.00 4500.00 9000.00 6000.00  12000.00TEMPORARY CRASH CUSHIONS

0079 4480000000-N 1165  1 EA  10000.00 10000.00 12900.00 12900.00 16000.00  16000.00TMA

0080 4485000000-E 1170  1,070 LF  20.00 21400.00 18.90 20223.00 24.00  25680.00PORT CONC BARRIER

0081 4507000000-E 1170  2,380 LF  44.25 105315.00 55.00 130900.00 68.00  161840.00WATER FILLED BARRIER

0082 4508000000-E 1170  1,168 LF  5.00 5840.00 8.00 9344.00 10.00  11680.00RESET WATER FILLED BARRIER

0083 4516000000-N 1180  100 EA  75.00 7500.00 39.24 3924.00 34.00  3400.00SKINNY DRUM

0084 4650000000-N 1251  112 EA  8.75 980.00 5.00 560.00 6.00  672.00TEMP RAISED PVMT MRKS

0085 4695000000-E 1205  123 LF  2.85 350.55 7.25 891.75 9.00  1107.00THERMO PVT MKG LINES 8"90 MILS

0086 4725000000-E 1205  5 EA  135.00 675.00 250.00 1250.00 315.00  1575.00THERMO PVT SYMBOL 90MILS

0087 4770000000-E 1205  1,264 LF  2.45 3096.80 2.75 3476.00 3.50  4424.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  13,660 LF  0.35 4781.00 0.28 3824.80 0.30  4098.00PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  655 LF  0.55 360.25 1.00 655.00 1.25  818.75PAINT PVMT MARKINGS 8"

0090 4845000000-N 1205  12 EA  75.00 900.00 75.00 900.00 90.00  1080.00PAINT PVT MKG SYMBOL

0091 4847000000-E 1205  4,603 LF  1.45 6674.35 1.00 4603.00 1.25  5753.75POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0092 4847110000-E 1205  1,233 LF  3.25 4007.25 2.25 2774.25 2.75  3390.75POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4900000000-N 1251  55 EA  11.25 618.75 15.00 825.00 18.00  990.00PERM RAISED PVMT MARKERS

0094 5326600000-E 1510  946 LF  135.00 127710.00 156.60 148143.60 150.00  141900.0016" WATER LINE

0095 5558600000-E 1515  2 EA  5250.00 10500.00 2852.63 5705.26 7500.00  15000.0016" VALVE

0096 5589200000-E 1515  2 EA  2000.00 4000.00 5000.00 10000.00 2500.00  5000.002" AIR RELEASE VALVE

0097 5648000000-N 1515  2 EA  1500.00 3000.00 2000.00 4000.00 750.00  1500.00RELOCATE WATER METER

0098 5649000000-N 1515  1 EA  1500.00 1500.00 2000.00 2000.00 1100.00  1100.00RECONNECT WATER METER

0099 5672000000-N 1515  1 EA  3000.00 3000.00 2000.00 2000.00 7000.00  7000.00RELOCATE FIRE HYDRANT

0100 5810000000-E 1530  917 LF  15.00 13755.00 9.11 8353.87 10.00  9170.00ABANDON 16" UTILITY PIPE

0101 5836000000-E 1540  95 LF  100.00 9500.00 191.24 18167.80 110.00  10450.0024" ENCASEMENT PIPE

0102 5872200000-E 1550  48 LF  350.00 16800.00 279.00 13392.00 360.00  17280.0024" TRENCHLESS INSTALL (IN SOIL)

0103 5872210000-E 1550  48 LF  775.00 37200.00 699.00 33552.00 900.00  43200.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0104 6000000000-E 1605  2,550 LF  1.45 3697.50 2.25 5737.50 1.80  4590.00TEMPORARY SILT FENCE

0105 6006000000-E 1610  360 TON 30.00 10800.00 73.15 26334.00 43.00  15480.00EROS CONTRL STONE CL A

0106 6009000000-E 1610  345 TON 30.00 10350.00 73.15 25236.75 43.00  14835.00EROS CONTRL STONE CL B

0107 6012000000-E 1610  1,020 TON 30.00 30600.00 50.70 51714.00 40.00  40800.00SEDIMENT CONTROL STONE

0108 6015000000-E 1615 4.5 ACR 625.00 2812.50 600.00 2700.00 700.00  3150.00TEMPORARY MULCHING

0109 6018000000-E 1620  200 LB  3.50 700.00 2.25 450.00 4.30  860.00SEED FOR TEMP SEEDING

0110 6021000000-E 1620 1.75 TON 800.00 1400.00 1600.00 2800.00 1000.00  1750.00FERT FOR TEMP SEEDING

0111 6024000000-E 1622  200 LF  10.00 2000.00 19.81 3962.00 7.50  1500.00TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   300 LF  1.45 435.00 1.45 435.00 1.80  540.00SAFETY FENCE

0113 6030000000-E 1630  1,220 CY  2.00 2440.00 17.34 21154.80 10.00  12200.00SILT EXCAVATION
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0114 6036000000-E 1631  6,000 SY  1.07 6420.00 1.90 11400.00 1.32  7920.00MATTING FOR EROS CONTROL

0115 6037000000-E SP   200 SY  6.50 1300.00 3.85 770.00 8.00  1600.00COIR FIBER MAT

0116 6038000000-E SP   400 SY  5.00 2000.00 4.10 1640.00 6.30  2520.00PERM SOIL REINF MAT

0117 6042000000-E 1632  875 LF  2.75 2406.25 3.00 2625.00 3.50  3062.501/4" HARDWARE CLOTH

0118 6048000000-E SP   330 SY  10.00 3300.00 6.81 2247.30 23.00  7590.00FLOAT TURBIDITY CURTAIN

0119 6070000000-N 1639  28 EA  250.00 7000.00 2690.96 75346.88 600.00  16800.00SPECIAL STILLING BASINS

0120 6071010000-E SP   400 LF  4.02 1608.00 8.29 3316.00 5.00  2000.00WATTLE

0121 6071020000-E SP   145 LB  10.00 1450.00 12.00 1740.00 18.00  2610.00POLYACRYLAMIDE (PAM)

0122 6071030000-E 1640  375 LF  3.75 1406.25 4.00 1500.00 4.60  1725.00COIR FIBER BAFFLE

0123 6071050000-E SP   5 EA  1000.00 5000.00 250.00 1250.00 600.00  3000.00**" SKIMMER
(1-1/2")

0124 6084000000-E 1660 4.5 ACR 1354.00 6093.00 2250.00 10125.00 1700.00  7650.00SEEDING AND MULCHING

0125 6087000000-E 1660 2.5 ACR 80.00 200.00 85.00 212.50 100.00  250.00MOWING

0126 6090000000-E 1661  50 LB  4.70 235.00 2.25 112.50 5.75  287.50SEED FOR REPAIR SEEDING

0127 6093000000-E 1661 0.25 TON 800.00 200.00 1600.00 400.00 1000.00  250.00FERT FOR REPAIR SEEDING

0128 6096000000-E 1662  100 LB  4.00 400.00 2.25 225.00 5.00  500.00SEED FOR SUPP SEEDING

0129 6108000000-E 1665  3 TON 800.00 2400.00 1600.00 4800.00 1000.00  3000.00FERTILIZER TOPDRESSING

0130 6114500000-N 1667  10 MHR 55.00 550.00 50.00 500.00 70.00  700.00SPECIALIZED HAND MOWING

0131 6117000000-N SP   18 EA  75.00 1350.00 75.00 1350.00 90.00  1620.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0132 8017000000-N SP  Lump Sum 25000.00 10612.47  13000.00CM&R TEMP ACCESS ***********
(20+20.50-L-)

0133 8017000000-N SP  Lump Sum 25000.00 10612.47  11000.00CM&R TEMP ACCESS ***********
(20+47.50-L-)

0134 8035000000-N 402 Lump Sum 60000.00 73584.43  87000.00REMV EXIST STR **********
(20+20.50-L-)

0135 8035000000-N 402 Lump Sum 60000.00 65099.87  100000.00REMV EXIST STR **********
(20+47.50-L-)

0136 8105520000-E 411 345.5 LF  675.00 233212.50 708.62 244828.21 575.00  198662.503'-0" DRILLD PIER IN SOIL

0137 8105620000-E 411  218 LF  675.00 147150.00 756.88 164999.84 1100.00  239800.003'-0" DRILLD PIER NO SOIL

0138 8111200000-E 411  77 LF  180.00 13860.00 289.55 22295.35 350.00  26950.00PERM STL CASING FOR 3' PIER

0139 8113000000-N 411  8 EA  500.00 4000.00 767.34 6138.72 600.00  4800.00SID INSPECTIONS

0140 8114000000-N 411  4 EA  1500.00 6000.00 1034.68 4138.72 1250.00  5000.00SPT TESTING

0141 8115000000-N 411  2 EA  2450.00 4900.00 2034.68 4069.36 3000.00  6000.00CSL TESTING

0142 8121000000-N 412 Lump Sum 25000.00 13524.65  6000.00UNCL STR EXCAV STA *****
(20+20.50-L-)

0143 8121000000-N 412 Lump Sum 25000.00 13524.65  6000.00UNCL STR EXCAV STA *****
(20+47.50-L-)

0144 8156000000-E SP   13,394 SF  8.50 113849.00 8.97 120144.18 10.00  133940.00CONCRETE WEARING SURFACE

0145 8161000000-E 420  16,335 SF  0.60 9801.00 0.29 4737.15 0.50  8167.50GROOVING BRIDGE FLOORS

0146 8175000000-E 420 101.8 CY  350.00 35630.00 371.20 37788.16 500.00  50900.00CLASS AA CONC (BRIDGE)

0147 8182000000-E 420 228.8 CY  775.00 177320.00 1027.57 235108.02 850.00  194480.00CLASS A CONCRETE (BRIDGE)
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0148 8210000000-N 422 Lump Sum 70000.00 73289.14  60000.00BRG APPR SLAB ***********
(20+20.50-L-)

0149 8210000000-N 422 Lump Sum 60000.00 58967.25  60000.00BRG APPR SLAB ***********
(20+47.50-L-)

0150 8217000000-E 425  78,651 LB  0.85 66853.35 0.93 73145.43 0.80  62920.80REINF STEEL (BRIDGE)

0151 8224000000-E 425  4,838 LB  1.25 6047.50 1.58 7644.04 1.25  6047.50EPOXY COAT REINF STL BRDG

0152 8238000000-E 425  11,306 LB  1.25 14132.50 1.33 15036.98 1.50  16959.00SPIRAL COL REINF STL BRG

0153 8364000000-E 450  995 LF  40.00 39800.00 59.65 59351.75 65.00  64675.00HP12X53 PILES

0154 8475000000-E 460 576.92 LF  110.00 63461.20 106.95 61701.59 110.00  63461.20TWO BAR METAL RAIL

0155 8517000000-E 460 609.6 LF  115.00 70104.00 76.32 46524.67 75.00  45720.001'-**"X*****"CONC PARAPET
(1'-2" x 3'-7 1/2")

0156 8608000000-E 876  860 TON 40.00 34400.00 54.12 46543.20 50.00  43000.00RIP RAP II (2'-0")

0157 8622000000-E 876  1,055 SY  2.00 2110.00 3.52 3713.60 4.25  4483.75GEOTEXTILE FOR DRAINAGE

0158 8657000000-N 430 Lump Sum 25000.00 19982.01  19000.00ELASTOMERIC BEARINGS

0159 8692000000-N SP  Lump Sum 40000.00 24815.68  50000.00FOAM JOINT SEALS

0160 8763000000-E 430 5,171.88 LF  125.00 646485.00 119.84 619798.10 165.00  853360.203'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 4393837.25 TOTAL 4561288.34 TOTAL  4927101.70CONTRACT TOTAL

 

    SUB-TOTAL 2289721.20 SUB-TOTAL 2419568.65 SUB-TOTAL  2485774.25ROADWAY ITEMS

    SUB-TOTAL 2104116.05 SUB-TOTAL 2141719.69 SUB-TOTAL  2441327.45STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 260000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 13700.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 35000.00 28075.00  REINF BRG APPR **********
(20+20.50 -L- SBL)

0004 0029000000-N SP  Lump Sum 35000.00 28075.00  REINF BRG APPR **********
(20+47.50 -L- NBL)

0005 0043000000-N 226 Lump Sum 551000.00 269750.00  GRADING

0006 0050000000-E 226  1 ACR 50.00 50.00 100.00 100.00  SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,500 CY  10.50 15750.00 12.00 18000.00  UNDERCUT EXCAVATION

0008 0134000000-E 240  110 CY  9.75 1072.50 15.00 1650.00  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  500 CY  21.50 10750.00 28.00 14000.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,200 SY  1.50 3300.00 2.00 4400.00  GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   550 SF  50.00 27500.00 45.00 24750.00  TEMPORARY SHORING

0012 0318000000-E 300  344 TON 17.00 5848.00 28.00 9632.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  763 SY  1.50 1144.50 2.00 1526.00  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  228 LF  30.00 6840.00 20.00 4560.00  15" DRAINAGE PIPE

0015 0448000000-E 310  188 LF  34.00 6392.00 30.00 5640.00  ***" RCP CULV CLASS IV
(12")

0016 0448200000-E 310  660 LF  38.00 25080.00 30.00 19800.00  15" RCP CULV CLASS IV

0017 0448300000-E 310  212 LF  40.00 8480.00 32.00 6784.00  18" RCP CULV CLASS IV

0018 0576000000-E 310  36 LF  28.00 1008.00 25.00 900.00  **" CS PIPE CULV *****"
(12", 0.064")

0019 0582000000-E 310  32 LF  31.00 992.00 25.00 800.00  15" CS PIPE CULV 0.064"

0020 0636000000-E 310  2 EA  210.00 420.00 215.00 430.00  **" CS ELBOW *****" THICK
(15", 0.064")

0021 0995000000-E 340  58 LF  35.00 2030.00 15.00 870.00  PIPE REMOVAL

0022 1099500000-E 505  1,500 CY  5.50 8250.00 15.00 22500.00  SHALLOW UNDERCUT

0023 1099700000-E 505  1,500 TON 21.50 32250.00 28.00 42000.00  CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  536 TON 31.00 16616.00 29.00 15544.00  AGGREGATE BASE COURSE

0025 1220000000-E 545  300 TON 31.00 9300.00 28.00 8400.00  INCIDENTAL STONE BASE

0026 1297000000-E 607  1,680 SY  9.50 15960.00 8.00 13440.00  MILL ASP PVMT *****" DTH
(3")

0027 1308000000-E 607  1,690 SY  9.50 16055.00 6.00 10140.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0028 1489000000-E 610  1,938 TON 55.00 106590.00 54.00 104652.00  ASP CONC BASE CRS B25.0B

0029 1498000000-E 610  1,025 TON 60.00 61500.00 51.00 52275.00  ASP CONC INTR CRS I19.0B

0030 1519000000-E 610  1,832 TON 59.00 108088.00 51.00 93432.00  ASP CONC SURF CRS S9.5B

0031 1525000000-E 610  46 TON 70.00 3220.00 115.00 5290.00  ASP CONC SURF CRS SF9.5A

0032 1575000000-E 620  248 TON 610.00 151280.00 620.00 153760.00  ASP FOR PLANT MIX

0033 1693000000-E 654  132 TON 610.00 80520.00 50.00 6600.00  ASPH PLT MIX PVMT REPAIR

0034 1891000000-E SP   400 SY  150.00 60000.00 50.00 20000.00  GENERIC PAVING ITEM (SY)
6" JOINTED CONCRETE GREENWAY

0035 2165000000-E 820  24 LF  18.75 450.00 20.00 480.00  12" FUNNEL DRAIN PIPE

0036 2176000000-E 820  1 EA  425.00 425.00 125.00 125.00  12" FUNNEL DRAIN ELBOWS
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0037 2264000000-E 840  1 CY  250.00 250.00 750.00 750.00  PIPE PLUGS

0038 2275000000-E SP   12 CY  250.00 3000.00 145.00 1740.00  FLOWABLE FILL

0039 2286000000-N 840  20 EA  16.25 325.00 1425.00 28500.00  MASNRY DRAINAGE STRUCT

0040 2308000000-E 840  2 LF  200.00 400.00 325.00 650.00  MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  2 EA  490.00 980.00 575.00 1150.00  FRAME W/2GRTS 840.16 STD

0042 2365000000-N 840  5 EA  450.00 2250.00 575.00 2875.00  FRAME W/2GRTS 840.22 STD

0043 2374000000-N 840  3 EA  475.00 1425.00 575.00 1725.00  FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  4 EA  475.00 1900.00 575.00 2300.00  FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  4 EA  475.00 1900.00 575.00 2300.00  FRAME-GRT-HD 840.03 **
(G)

0046 2407000000-N 840  1 EA  725.00 725.00 575.00 575.00  STL FRAM W/ 2 GTR, STD 840.37

0047 2549000000-E 846  1,450 LF  15.00 21750.00 12.00 17400.00  2'-6" CONC CURB & GUTTER

0048 2591000000-E 848  1,440 SY  40.00 57600.00 24.00 34560.00  4" CONCRETE SIDEWALK

0049 2605000000-N 848  4 EA  2000.00 8000.00 1320.73 5282.92  CONCRETE CURB RAMP

0050 2655000000-E 852  317 SY  75.00 23775.00 42.00 13314.00  5" MONO CONC ISLDS (KEY IN)

0051 2830000000-N 858  2 EA  550.00 1100.00 550.00 1100.00  ADJ MANHOLES

0052 3000000000-N SP   2 EA  15500.00 31000.00 12800.00 25600.00  IMPACT ATTEN TYPE 350

0053 3030000000-E 862  1,000 LF  14.85 14850.00 14.75 14750.00  STL BM GUARDRAIL

0054 3150000000-N 862  5 EA  15.00 75.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0055 3215000000-N 862  7 EA  1275.00 8925.00 1400.00 9800.00  GR ANCHOR TYPE III

0056 3270000000-N SP   3 EA  1850.00 5550.00 1900.00 5700.00  GR ANCHOR TYPE 350

0057 3365000000-E 863  1,480 LF  1.00 1480.00 1.00 1480.00  REMOVE EXISTING GUIDERAIL

0058 3380000000-E 862  125 LF  8.75 1093.75 9.00 1125.00  TEMP STL BM GUARDRAIL

0059 3389100000-N SP   1 EA  975.00 975.00 1000.00 1000.00  TEMP GDRL ANCH UNITS 350

0060 3595000000-E 869  270 LF  4.00 1080.00 5.00 1350.00  RELAPPING GUARDRAIL

0061 3649000000-E 876  38 TON 82.00 3116.00 35.00 1330.00  RIP RAP, CLASS B

0062 3656000000-E 876  2,725 SY  2.10 5722.50 2.00 5450.00  GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  172 LF  5.00 860.00 5.15 885.80  SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  9 EA  55.00 495.00 56.00 504.00  SIGN ERECTION, TYPE E

0065 4116100000-N 904  3 EA  125.00 375.00 250.00 750.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0066 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00  DISPOSE SIGN SYST U-CHAN

0067 4192000000-N 907  2 EA  5.00 10.00 5.00 10.00  DISPOSE SUPPORT, U-CHAN

0068 4400000000-E 1110  1,155 SF  10.00 11550.00 3.99 4608.45  WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  351 SF  10.00 3510.00 8.85 3106.35  WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  150 SF  10.00 1500.00 4.15 622.50  WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  3 EA  5000.00 15000.00 2200.00 6600.00  FLASHING ARROW BOARD

0072 4420000000-N 1120  2 EA  15000.00 30000.00 7895.00 15790.00  PORTABLE CHANGE MSG SIGN

0073 4422000000-N 1120  30 DAY 35.00 1050.00 28.00 840.00  PORT CHANGE MSG SIGN (SHORT TERM)

0074 4430000000-N 1130  329 EA  50.00 16450.00 29.95 9853.55  DRUMS
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0075 4435000000-N 1135  100 EA  30.00 3000.00 15.90 1590.00  CONES

0076 4445000000-E 1145  296 LF  35.00 10360.00 13.90 4114.40  BARRICADES (TYPE III)

0077 4450000000-N 1150  1,200 HR  50.00 60000.00 15.00 18000.00  FLAGGER

0078 4465000000-N 1160  2 EA  5000.00 10000.00 4500.00 9000.00  TEMPORARY CRASH CUSHIONS

0079 4480000000-N 1165  1 EA  5000.00 5000.00 15000.00 15000.00  TMA

0080 4485000000-E 1170  1,070 LF  20.00 21400.00 18.90 20223.00  PORT CONC BARRIER

0081 4507000000-E 1170  2,380 LF  60.00 142800.00 55.00 130900.00  WATER FILLED BARRIER

0082 4508000000-E 1170  1,168 LF  10.00 11680.00 8.00 9344.00  RESET WATER FILLED BARRIER

0083 4516000000-N 1180  100 EA  25.00 2500.00 28.00 2800.00  SKINNY DRUM

0084 4650000000-N 1251  112 EA  5.00 560.00 5.00 560.00  TEMP RAISED PVMT MRKS

0085 4695000000-E 1205  123 LF  7.25 891.75 7.25 891.75  THERMO PVT MKG LINES 8"90 MILS

0086 4725000000-E 1205  5 EA  250.00 1250.00 250.00 1250.00  THERMO PVT SYMBOL 90MILS

0087 4770000000-E 1205  1,264 LF  2.75 3476.00 2.75 3476.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  13,660 LF  0.28 3824.80 0.28 3824.80  PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  655 LF  1.00 655.00 1.00 655.00  PAINT PVMT MARKINGS 8"

0090 4845000000-N 1205  12 EA  75.00 900.00 75.00 900.00  PAINT PVT MKG SYMBOL

0091 4847000000-E 1205  4,603 LF  1.00 4603.00 1.00 4603.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0092 4847110000-E 1205  1,233 LF  2.25 2774.25 2.25 2774.25  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4900000000-N 1251  55 EA  15.00 825.00 15.00 825.00  PERM RAISED PVMT MARKERS

0094 5326600000-E 1510  946 LF  125.00 118250.00 275.00 260150.00  16" WATER LINE

0095 5558600000-E 1515  2 EA  6500.00 13000.00 7850.00 15700.00  16" VALVE

0096 5589200000-E 1515  2 EA  2100.00 4200.00 1250.00 2500.00  2" AIR RELEASE VALVE

0097 5648000000-N 1515  2 EA  700.00 1400.00 450.00 900.00  RELOCATE WATER METER

0098 5649000000-N 1515  1 EA  1000.00 1000.00 250.00 250.00  RECONNECT WATER METER

0099 5672000000-N 1515  1 EA  5800.00 5800.00 1750.00 1750.00  RELOCATE FIRE HYDRANT

0100 5810000000-E 1530  917 LF  10.00 9170.00 45.00 41265.00  ABANDON 16" UTILITY PIPE

0101 5836000000-E 1540  95 LF  150.00 14250.00 125.00 11875.00  24" ENCASEMENT PIPE

0102 5872200000-E 1550  48 LF  625.00 30000.00 379.00 18192.00  24" TRENCHLESS INSTALL (IN SOIL)

0103 5872210000-E 1550  48 LF  1200.00 57600.00 799.00 38352.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0104 6000000000-E 1605  2,550 LF  1.50 3825.00 1.45 3697.50  TEMPORARY SILT FENCE

0105 6006000000-E 1610  360 TON 26.00 9360.00 34.00 12240.00  EROS CONTRL STONE CL A

0106 6009000000-E 1610  345 TON 41.00 14145.00 34.00 11730.00  EROS CONTRL STONE CL B

0107 6012000000-E 1610  1,020 TON 26.00 26520.00 28.00 28560.00  SEDIMENT CONTROL STONE

0108 6015000000-E 1615 4.5 ACR 625.00 2812.50 625.00 2812.50  TEMPORARY MULCHING

0109 6018000000-E 1620  200 LB  3.50 700.00 3.50 700.00  SEED FOR TEMP SEEDING

0110 6021000000-E 1620 1.75 TON 800.00 1400.00 800.00 1400.00  FERT FOR TEMP SEEDING

0111 6024000000-E 1622  200 LF  7.50 1500.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   300 LF  1.50 450.00 1.45 435.00  SAFETY FENCE

0113 6030000000-E 1630  1,220 CY  9.75 11895.00 12.00 14640.00  SILT EXCAVATION
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0114 6036000000-E 1631  6,000 SY  1.07 6420.00 1.07 6420.00  MATTING FOR EROS CONTROL

0115 6037000000-E SP   200 SY  6.50 1300.00 6.50 1300.00  COIR FIBER MAT

0116 6038000000-E SP   400 SY  5.00 2000.00 5.00 2000.00  PERM SOIL REINF MAT

0117 6042000000-E 1632  875 LF  2.75 2406.25 2.75 2406.25  1/4" HARDWARE CLOTH

0118 6048000000-E SP   330 SY  40.00 13200.00 25.00 8250.00  FLOAT TURBIDITY CURTAIN

0119 6070000000-N 1639  28 EA  100.00 2800.00 200.00 5600.00  SPECIAL STILLING BASINS

0120 6071010000-E SP   400 LF  5.00 2000.00 6.95 2780.00  WATTLE

0121 6071020000-E SP   145 LB  10.00 1450.00 9.50 1377.50  POLYACRYLAMIDE (PAM)

0122 6071030000-E 1640  375 LF  10.25 3843.75 5.25 1968.75  COIR FIBER BAFFLE

0123 6071050000-E SP   5 EA  1025.00 5125.00 1175.00 5875.00  **" SKIMMER
(1-1/2")

0124 6084000000-E 1660 4.5 ACR 1354.00 6093.00 1354.00 6093.00  SEEDING AND MULCHING

0125 6087000000-E 1660 2.5 ACR 80.00 200.00 80.00 200.00  MOWING

0126 6090000000-E 1661  50 LB  4.70 235.00 4.70 235.00  SEED FOR REPAIR SEEDING

0127 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00  FERT FOR REPAIR SEEDING

0128 6096000000-E 1662  100 LB  4.00 400.00 4.00 400.00  SEED FOR SUPP SEEDING

0129 6108000000-E 1665  3 TON 800.00 2400.00 800.00 2400.00  FERTILIZER TOPDRESSING

0130 6114500000-N 1667  10 MHR 55.00 550.00 55.00 550.00  SPECIALIZED HAND MOWING

0131 6117000000-N SP   18 EA  75.00 1350.00 125.00 2250.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0132 8017000000-N SP  Lump Sum 15000.00 75000.00  CM&R TEMP ACCESS ***********
(20+20.50-L-)

0133 8017000000-N SP  Lump Sum 15000.00 75000.00  CM&R TEMP ACCESS ***********
(20+47.50-L-)

0134 8035000000-N 402 Lump Sum 50000.00 150000.00  REMV EXIST STR **********
(20+20.50-L-)

0135 8035000000-N 402 Lump Sum 50000.00 150000.00  REMV EXIST STR **********
(20+47.50-L-)

0136 8105520000-E 411 345.5 LF  700.00 241850.00 625.00 215937.50  3'-0" DRILLD PIER IN SOIL

0137 8105620000-E 411  218 LF  885.00 192930.00 625.00 136250.00  3'-0" DRILLD PIER NO SOIL

0138 8111200000-E 411  77 LF  250.00 19250.00 255.00 19635.00  PERM STL CASING FOR 3' PIER

0139 8113000000-N 411  8 EA  500.00 4000.00 500.00 4000.00  SID INSPECTIONS

0140 8114000000-N 411  4 EA  500.00 2000.00 500.00 2000.00  SPT TESTING

0141 8115000000-N 411  2 EA  10000.00 20000.00 1500.00 3000.00  CSL TESTING

0142 8121000000-N 412 Lump Sum 25000.00 55000.00  UNCL STR EXCAV STA *****
(20+20.50-L-)

0143 8121000000-N 412 Lump Sum 25000.00 55000.00  UNCL STR EXCAV STA *****
(20+47.50-L-)

0144 8156000000-E SP   13,394 SF  15.00 200910.00 13.75 184167.50  CONCRETE WEARING SURFACE

0145 8161000000-E 420  16,335 SF  0.35 5717.25 0.35 5717.25  GROOVING BRIDGE FLOORS

0146 8175000000-E 420 101.8 CY  500.00 50900.00 575.00 58535.00  CLASS AA CONC (BRIDGE)

0147 8182000000-E 420 228.8 CY  750.00 171600.00 1250.00 286000.00  CLASS A CONCRETE (BRIDGE)
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0148 8210000000-N 422 Lump Sum 50000.00 55275.00  BRG APPR SLAB ***********
(20+20.50-L-)

0149 8210000000-N 422 Lump Sum 50000.00 40000.00  BRG APPR SLAB ***********
(20+47.50-L-)

0150 8217000000-E 425  78,651 LB  1.00 78651.00 1.15 90448.65  REINF STEEL (BRIDGE)

0151 8224000000-E 425  4,838 LB  2.00 9676.00 1.50 7257.00  EPOXY COAT REINF STL BRDG

0152 8238000000-E 425  11,306 LB  2.00 22612.00 1.85 20916.10  SPIRAL COL REINF STL BRG

0153 8364000000-E 450  995 LF  70.00 69650.00 62.45 62137.75  HP12X53 PILES

0154 8475000000-E 460 576.92 LF  125.00 72115.00 112.00 64615.04  TWO BAR METAL RAIL

0155 8517000000-E 460 609.6 LF  50.00 30480.00 108.00 65836.80  1'-**"X*****"CONC PARAPET
(1'-2" x 3'-7 1/2")

0156 8608000000-E 876  860 TON 50.00 43000.00 51.85 44591.00  RIP RAP II (2'-0")

0157 8622000000-E 876  1,055 SY  3.00 3165.00 3.15 3323.25  GEOTEXTILE FOR DRAINAGE

0158 8657000000-N 430 Lump Sum 25000.00 38045.00  ELASTOMERIC BEARINGS

0159 8692000000-N SP  Lump Sum 15000.00 35000.00  FOAM JOINT SEALS

0160 8763000000-E 430 5,171.88 LF  170.00 879219.60 185.50 959383.74  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 5056724.40 TOTAL 5200219.85  CONTRACT TOTAL

 

    SUB-TOTAL 2618998.55 SUB-TOTAL 2238148.27  ROADWAY ITEMS

    SUB-TOTAL 2437725.85 SUB-TOTAL 2962071.58  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4393837.25   DEVERE CONSTRUCTION COMPANY, INC

     2  4561288.34   CAROLINA BRIDGE CO., INC.

     3  4927101.70   CROWDER CONSTRUCTION COMPANY

     4  5056724.40   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     5  5200219.85   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51500.00 53000.00  56595.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 3400.00  3400.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 24000.00 20000.00  32455.00REINF BRG APPR **********
(15+09.00)

0004 0043000000-N 226 Lump Sum 100000.00 100000.00  52250.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  850 CY  5.00 4250.00 5.00 4250.00 10.00  8500.00UNDERCUT EXCAVATION

0007 0134000000-E 240  220 CY  5.00 1100.00 5.00 1100.00 12.00  2640.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  7.00 7000.00 7.00 7000.00 20.00  20000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,100 SY  1.40 1540.00 1.40 1540.00 2.00  2200.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 44.00 440.00 44.00 440.00 45.00  450.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.25 127.50 4.25 127.50 2.00  60.00FND CONDIT GEOTEXTILE

0012 0335300000-E 305  24 LF  34.00 816.00 34.00 816.00 30.00  720.0018" DRAINAGE PIPE

0013 0448300000-E 310  60 LF  34.75 2085.00 34.75 2085.00 35.00  2100.0018" RCP CULV CLASS IV

0014 1099500000-E 505  150 CY  9.00 1350.00 9.00 1350.00 12.00  1800.00SHALLOW UNDERCUT

0015 1099700000-E 505  270 TON 17.50 4725.00 17.50 4725.00 32.00  8640.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 22.00 1100.00 22.00 1100.00 30.00  1500.00INCIDENTAL STONE BASE

0017 1330000000-E 607  140 SY  20.00 2800.00 20.00 2800.00 20.00  2800.00INCIDENTAL MILLING

0018 1489000000-E 610  410 TON 60.00 24600.00 60.00 24600.00 60.00  24600.00ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  120 TON 60.00 7200.00 60.00 7200.00 60.00  7200.00ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  280 TON 60.00 16800.00 60.00 16800.00 60.00  16800.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  41 TON 600.00 24600.00 600.00 24600.00 600.00  24600.00ASP FOR PLANT MIX

0022 1693000000-E 654  455 TON 110.00 50050.00 110.00 50050.00 110.00  50050.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  70 CY  12.00 840.00 12.00 840.00 15.00  1050.00SUBDRAIN EXCAVATION

0024 2033000000-E 815  60 CY  20.00 1200.00 20.00 1200.00 30.00  1800.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  300 LF  4.00 1200.00 4.00 1200.00 8.00  2400.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  150.00 150.00 150.00 150.00 350.00  350.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  8.00 48.00 8.00 48.00 25.00  150.006" OUTLET PIPE

0028 2209000000-E 838  1 CY  850.00 850.00 850.00 850.00 1500.00  1500.00ENDWALLS

0029 2286000000-N 840  2 EA  1500.00 3000.00 1500.00 3000.00 1425.00  2850.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  325.00 650.00 325.00 650.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0031 2462000000-E SP   1 EA  2000.00 2000.00 2000.00 2000.00 6500.00  6500.00**" SLUICE GATE
(18")

0032 2556000000-E 846  50 LF  50.00 2500.00 60.00 3000.00 35.00  1750.00SHOULDER BERM GUTTER

0033 3030000000-E 862  225 LF  14.00 3150.00 14.00 3150.00 14.00  3150.00STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  15.00 75.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1200.00 4800.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0036 3270000000-N SP   4 EA  1760.00 7040.00 1775.00 7100.00 1775.00  7100.00GR ANCHOR TYPE 350

0037 3649000000-E 876  175 TON 34.00 5950.00 34.00 5950.00 35.00  6125.00RIP RAP, CLASS B

0038 3656000000-E 876  830 SY  1.50 1245.00 1.50 1245.00 2.00  1660.00GEOTEXTILE FOR DRAINGE

0039 4400000000-E 1110  526 SF  3.66 1925.16 3.66 1925.16 3.66  1925.16WORK ZONE SIGNS (STAT)
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R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C203368MAR 18 2014

0.095 MI

0040 4405000000-E 1110  144 SF  7.25 1044.00 23.00 3312.00 7.25  1044.00WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  94 SF  16.00 1504.00 16.00 1504.00 16.00  1504.00WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  20 EA  40.00 800.00 55.00 1100.00 37.25  745.00DRUMS

0043 4435000000-N 1135  20 EA  20.00 400.00 17.00 340.00 15.50  310.00CONES

0044 4445000000-E 1145  80 LF  4.25 340.00 4.25 340.00 4.25  340.00BARRICADES (TYPE III)

0045 4450000000-N 1150  120 HR  20.00 2400.00 26.00 3120.00 15.00  1800.00FLAGGER

0046 4516000000-N 1180  20 EA  40.00 800.00 40.00 800.00 25.00  500.00SKINNY DRUM

0047 4810000000-E 1205  34,416 LF  0.19 6539.04 0.19 6539.04 0.19  6539.04PAINT PVMT MARKINGS 4"

0048 4835000000-E 1205  120 LF  3.00 360.00 3.00 360.00 3.00  360.00PAINT PVT MKG LINES 24"

0049 4900000000-N 1251  55 EA  15.00 825.00 15.00 825.00 15.00  825.00PERM RAISED PVMT MARKERS

0050 6000000000-E 1605  765 LF  2.00 1530.00 2.00 1530.00 1.55  1185.75TEMPORARY SILT FENCE

0051 6006000000-E 1610  125 TON 19.00 2375.00 19.00 2375.00 35.00  4375.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  90 TON 20.00 1800.00 20.00 1800.00 35.00  3150.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  90 TON 18.00 1620.00 18.00 1620.00 28.00  2520.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  1 ACR 975.00 975.00 975.00 975.00 725.00  725.00TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620  2 TON 2000.00 4000.00 2000.00 4000.00 900.00  1800.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  6.00 1200.00 6.00 1200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   100 LF  2.50 250.00 2.50 250.00 1.55  155.00SAFETY FENCE

0059 6030000000-E 1630  320 CY  4.50 1440.00 4.50 1440.00 9.00  2880.00SILT EXCAVATION

0060 6036000000-E 1631  2,000 SY  1.00 2000.00 1.00 2000.00 1.11  2220.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   100 SY  3.20 320.00 3.20 320.00 6.50  650.00COIR FIBER MAT

0062 6042000000-E 1632  125 LF  3.50 437.50 3.50 437.50 3.75  468.751/4" HARDWARE CLOTH

0063 6070000000-N 1639  2 EA  500.00 1000.00 100.00 200.00 475.00  950.00SPECIAL STILLING BASINS

0064 6071010000-E SP   50 LF  3.35 167.50 3.35 167.50 8.00  400.00WATTLE

0065 6071020000-E SP   20 LB  7.70 154.00 7.70 154.00 8.00  160.00POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  160 LF  6.25 1000.00 6.25 1000.00 6.50  1040.00COIR FIBER BAFFLE

0067 6071050000-E SP   3 EA  940.00 2820.00 940.00 2820.00 1175.00  3525.00**" SKIMMER
(1-1/2")

0068 6084000000-E 1660  1 ACR 2550.00 2550.00 2550.00 2550.00 1524.54  1524.54SEEDING AND MULCHING

0069 6087000000-E 1660 0.5 ACR 75.00 37.50 10.00 5.00 125.00  62.50MOWING

0070 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00 6.25  312.50SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00 900.00  225.00FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  2.70 135.00 2.70 135.00 6.25  312.50SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 1500.00 1125.00 1500.00 1125.00 900.00  675.00FERTILIZER TOPDRESSING

0074 6114500000-N 1667  10 MHR 17.00 170.00 10.00 100.00 80.00  800.00SPECIALIZED HAND MOWING

0075 6117000000-N SP   13 EA  1.00 13.00 1.00 13.00 125.00  1625.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0076 8017000000-N SP  Lump Sum 8000.00 1.00  37000.00CM&R TEMP ACCESS ***********
(15+09.00 -L-)



APR 03, 2014 10:27 AM

TIP NO B-5134 2:00 PM 3 /  6 017

UNION

42293.3.FR1

FED AID NO BRSTP-0200(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

DELLINGER, INC.

MONROE,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C203368MAR 18 2014

0.095 MI

0077 8035000000-N 402 Lump Sum 22000.00 33000.00  70000.00REMV EXIST STR **********
(15+09.00 -L-)

0078 8096000000-E 450  76 LF  420.00 31920.00 400.00 30400.00 375.00  28500.00PILE EXCAVATION IN SOIL

0079 8097000000-E 450  70 LF  420.00 29400.00 400.00 28000.00 375.00  26250.00PILE EXCAVATION NOT IN SOIL

0080 8121000000-N 412 Lump Sum 15000.00 10000.00  45095.00UNCL STR EXCAV STA *****
(15+09.00 -L-)

0081 8156000000-E SP   3,348 SF  12.00 40176.00 14.00 46872.00 12.00  40176.00CONCRETE WEARING SURFACE

0082 8161000000-E 420  4,489 SF  1.00 4489.00 0.78 3501.42 0.84  3770.76GROOVING BRIDGE FLOORS

0083 8182000000-E 420 69.8 CY  870.00 60726.00 950.00 66310.00 750.00  52350.00CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 Lump Sum 38000.00 34000.00  27920.00BRG APPR SLAB ***********
(15+09.00 -L-)

0085 8217000000-E 425  9,446 LB  1.00 9446.00 1.50 14169.00 1.00  9446.00REINF STEEL (BRIDGE)

0086 8384000000-E 450  190 LF  57.00 10830.00 30.00 5700.00 82.60  15694.00HP14X73 PILES

0087 8505000000-E 460  200 LF  80.00 16000.00 105.00 21000.00 87.15  17430.00VERT CONC BARRIER RAIL

0088 8608000000-E 876  660 TON 45.00 29700.00 40.00 26400.00 45.65  30129.00RIP RAP II (2'-0")

0089 8622000000-E 876  730 SY  3.50 2555.00 2.00 1460.00 2.75  2007.50GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 5000.00 4800.00  7580.00ELASTOMERIC BEARINGS

0091 8692000000-N SP  Lump Sum 14000.00 12000.00  9885.00FOAM JOINT SEALS

0092 8753200000-E 430  1,200 LF  239.00 286800.00 265.00 318000.00 246.75  296100.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1038280.20 TOTAL 1066228.12 TOTAL  1132027.00CONTRACT TOTAL

 

    SUB-TOTAL 414238.20 SUB-TOTAL 410614.70 SUB-TOTAL  412693.74ROADWAY ITEMS

    SUB-TOTAL 624042.00 SUB-TOTAL 655613.42 SUB-TOTAL  719333.26STRUCTURE ITEMS



APR 03, 2014 10:27 AM

TIP NO B-5134 2:00 PM 4 /  6 017

UNION

42293.3.FR1

FED AID NO BRSTP-0200(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203368MAR 18 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 19000.00   REINF BRG APPR **********
(15+09.00)

0004 0043000000-N 226 Lump Sum 100000.00   GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  850 CY  5.00 4250.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  220 CY  5.00 1100.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  7.00 7000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,100 SY  1.40 1540.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 44.00 440.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.25 127.50   FND CONDIT GEOTEXTILE

0012 0335300000-E 305  24 LF  34.00 816.00   18" DRAINAGE PIPE

0013 0448300000-E 310  60 LF  34.75 2085.00   18" RCP CULV CLASS IV

0014 1099500000-E 505  150 CY  9.00 1350.00   SHALLOW UNDERCUT

0015 1099700000-E 505  270 TON 17.50 4725.00   CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 22.00 1100.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  140 SY  10.80 1512.00   INCIDENTAL MILLING

0018 1489000000-E 610  410 TON 60.00 24600.00   ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  120 TON 60.00 7200.00   ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  280 TON 60.00 16800.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  41 TON 600.00 24600.00   ASP FOR PLANT MIX

0022 1693000000-E 654  455 TON 110.00 50050.00   ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  70 CY  12.00 840.00   SUBDRAIN EXCAVATION

0024 2033000000-E 815  60 CY  20.00 1200.00   SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  300 LF  4.00 1200.00   6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  150.00 150.00   SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  8.00 48.00   6" OUTLET PIPE

0028 2209000000-E 838  1 CY  850.00 850.00   ENDWALLS

0029 2286000000-N 840  2 EA  1500.00 3000.00   MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  325.00 650.00   FRAME W/2GRTS 840.29 STD

0031 2462000000-E SP   1 EA  2000.00 2000.00   **" SLUICE GATE
(18")

0032 2556000000-E 846  50 LF  75.00 3750.00   SHOULDER BERM GUTTER

0033 3030000000-E 862  225 LF  14.00 3150.00   STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1375.00 5500.00   GR ANCHOR TYPE III

0036 3270000000-N SP   4 EA  1775.00 7100.00   GR ANCHOR TYPE 350

0037 3649000000-E 876  175 TON 34.00 5950.00   RIP RAP, CLASS B

0038 3656000000-E 876  830 SY  1.50 1245.00   GEOTEXTILE FOR DRAINGE

0039 4400000000-E 1110  526 SF  3.66 1925.16   WORK ZONE SIGNS (STAT)



APR 03, 2014 10:27 AM

TIP NO B-5134 2:00 PM 5 /  6 017

UNION

42293.3.FR1

FED AID NO BRSTP-0200(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203368MAR 18 2014

0.095 MI

0040 4405000000-E 1110  144 SF  15.00 2160.00   WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  94 SF  16.00 1504.00   WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  20 EA  60.00 1200.00   DRUMS

0043 4435000000-N 1135  20 EA  40.00 800.00   CONES

0044 4445000000-E 1145  80 LF  4.25 340.00   BARRICADES (TYPE III)

0045 4450000000-N 1150  120 HR  25.00 3000.00   FLAGGER

0046 4516000000-N 1180  20 EA  50.00 1000.00   SKINNY DRUM

0047 4810000000-E 1205  34,416 LF  0.19 6539.04   PAINT PVMT MARKINGS 4"

0048 4835000000-E 1205  120 LF  3.00 360.00   PAINT PVT MKG LINES 24"

0049 4900000000-N 1251  55 EA  15.00 825.00   PERM RAISED PVMT MARKERS

0050 6000000000-E 1605  765 LF  2.00 1530.00   TEMPORARY SILT FENCE

0051 6006000000-E 1610  125 TON 19.00 2375.00   EROS CONTRL STONE CL A

0052 6009000000-E 1610  90 TON 20.00 1800.00   EROS CONTRL STONE CL B

0053 6012000000-E 1610  90 TON 18.00 1620.00   SEDIMENT CONTROL STONE

0054 6015000000-E 1615  1 ACR 975.00 975.00   TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  5.00 500.00   SEED FOR TEMP SEEDING

0056 6021000000-E 1620  2 TON 2000.00 4000.00   FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  6.00 1200.00   TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   100 LF  2.50 250.00   SAFETY FENCE

0059 6030000000-E 1630  320 CY  4.50 1440.00   SILT EXCAVATION

0060 6036000000-E 1631  2,000 SY  1.00 2000.00   MATTING FOR EROS CONTROL

0061 6037000000-E SP   100 SY  3.20 320.00   COIR FIBER MAT

0062 6042000000-E 1632  125 LF  3.50 437.50   1/4" HARDWARE CLOTH

0063 6070000000-N 1639  2 EA  350.00 700.00   SPECIAL STILLING BASINS

0064 6071010000-E SP   50 LF  13.35 667.50   WATTLE

0065 6071020000-E SP   20 LB  7.70 154.00   POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  160 LF  6.25 1000.00   COIR FIBER BAFFLE

0067 6071050000-E SP   3 EA  940.00 2820.00   **" SKIMMER
(1-1/2")

0068 6084000000-E 1660  1 ACR 2550.00 2550.00   SEEDING AND MULCHING

0069 6087000000-E 1660 0.5 ACR 75.00 37.50   MOWING

0070 6090000000-E 1661  50 LB  3.50 175.00   SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 2500.00 625.00   FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  2.70 135.00   SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 1500.00 1125.00   FERTILIZER TOPDRESSING

0074 6114500000-N 1667  10 MHR 17.00 170.00   SPECIALIZED HAND MOWING

0075 6117000000-N SP   13 EA  1.00 13.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0076 8017000000-N SP  Lump Sum 10500.00   CM&R TEMP ACCESS ***********
(15+09.00 -L-)



APR 03, 2014 10:27 AM

TIP NO B-5134 2:00 PM 6 /  6 017

UNION

42293.3.FR1

FED AID NO BRSTP-0200(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203368MAR 18 2014

0.095 MI

0077 8035000000-N 402 Lump Sum 91800.00   REMV EXIST STR **********
(15+09.00 -L-)

0078 8096000000-E 450  76 LF  465.14 35350.64   PILE EXCAVATION IN SOIL

0079 8097000000-E 450  70 LF  465.14 32559.80   PILE EXCAVATION NOT IN SOIL

0080 8121000000-N 412 Lump Sum 6500.00   UNCL STR EXCAV STA *****
(15+09.00 -L-)

0081 8156000000-E SP   3,348 SF  18.81 62975.88   CONCRETE WEARING SURFACE

0082 8161000000-E 420  4,489 SF  0.95 4264.55   GROOVING BRIDGE FLOORS

0083 8182000000-E 420 69.8 CY  698.17 48732.27   CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 Lump Sum 35700.00   BRG APPR SLAB ***********
(15+09.00 -L-)

0085 8217000000-E 425  9,446 LB  1.09 10296.14   REINF STEEL (BRIDGE)

0086 8384000000-E 450  190 LF  77.08 14645.20   HP14X73 PILES

0087 8505000000-E 460  200 LF  97.96 19592.00   VERT CONC BARRIER RAIL

0088 8608000000-E 876  660 TON 46.54 30716.40   RIP RAP II (2'-0")

0089 8622000000-E 876  730 SY  2.25 1642.50   GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 2875.00   ELASTOMERIC BEARINGS

0091 8692000000-N SP  Lump Sum 15500.00   FOAM JOINT SEALS

0092 8753200000-E 430  1,200 LF  246.77 296124.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1136640.58   CONTRACT TOTAL

 

    SUB-TOTAL 416866.20   ROADWAY ITEMS

    SUB-TOTAL 719774.38   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1038280.20   DELLINGER, INC.

     2  1066228.12   R.E. BURNS & SONS CO., INC.

     3  1132027.00   DANE CONSTRUCTION, INC.

     4  1136640.58   SMITH-ROWE, LLC



APR 03, 2014 10:27 AM

TIP NO I-4928 2:00 PM 1 /  20 018

GASTON

41188.3.FS1

FED AID NO IMS-085-1(106)3

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT

I-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

BRANCH HIGHWAYS, INC. BLYTHE DEVELOPMENT CO.

ROANOKE,  VA CHARLOTTE,  NC

C203357MAR 18 2014

2.244 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 921000.00 759463.00  1084450.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 325000.00 125000.00  80000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 600000.00 450000.00  850000.00GENERIC MISCELLANEOUS ITEM (LS)
INSPECTIONS BUILDING: COMPLETEGENERAL
CONSTRUCTION & ALL SYSTEMS AS INDICATED

0004 0000900000-N SP  Lump Sum 900000.00 837000.00  550000.00GENERIC MISCELLANEOUS ITEM (LS)
SCALE BUILDING & SCALE BOOTH: COMPLETE GEN.
CONST. & ALL SYSTEMS AS  INDICATED

0005 0001000000-E 200 Lump Sum 395000.00 300000.00  1000000.00CLEARING & GRUBBING

0006 0008000000-E 200  3 ACR 5000.00 15000.00 4500.00 13500.00 4500.00  13500.00SUPP CLEARING & GRUBBING

0007 0022000000-E 225  210,900 CY  4.40 927960.00 8.50 1792650.00 5.25  1107225.00UNCLASSIFIED EXCAVATION

0008 0036000000-E 225  3,500 CY  5.60 19600.00 10.00 35000.00 10.50  36750.00UNDERCUT EXCAVATION

0009 0106000000-E 230  225,000 CY  8.00 1800000.00 10.00 2250000.00 8.20  1845000.00BORROW EXCAVATION

0010 0134000000-E 240  1,840 CY  5.56 10230.40 10.00 18400.00 11.15  20516.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  15,330 SY  3.00 45990.00 3.00 45990.00 5.50  84315.00REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  15 HR  310.00 4650.00 70.00 1050.00 150.00  2250.00PROOF ROLLING

0013 0195000000-E 265  3,500 CY  25.00 87500.00 40.00 140000.00 30.00  105000.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  8,900 SY  2.35 20915.00 0.75 6675.00 3.00  26700.00GEOTEXTILE SOIL STABILIZATION

0015 0223000000-E 275  8,500 SY  60.00 510000.00 100.00 850000.00 68.15  579275.00ROCK PLATING

0016 0318000000-E 300  628 TON 35.00 21980.00 30.00 18840.00 24.00  15072.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  2,080 SY  3.00 6240.00 1.00 2080.00 4.00  8320.00FND CONDIT GEOTEXTILE

0018 0354000000-E 310  116 LF  35.00 4060.00 60.00 6960.00 30.60  3549.60***" RC PIPE CULV *****
(12", V)

0019 0354000000-E 310  272 LF  75.00 20400.00 110.00 29920.00 95.55  25989.60***" RC PIPE CULV *****
(36", V)

0020 0360000000-E 310  488 LF  24.00 11712.00 54.00 26352.00 30.25  14762.0012" RC PIPE CULV III

0021 0366000000-E 310  3,368 LF  28.00 94304.00 54.00 181872.00 32.00  107776.0015" RC PIPE CULV III

0022 0372000000-E 310  240 LF  34.00 8160.00 88.00 21120.00 37.00  8880.0018" RC PIPE CULV III

0023 0378000000-E 310  396 LF  48.68 19277.28 72.00 28512.00 48.40  19166.4024" RC PIPE CULV III

0024 0384000000-E 310  8 LF  86.00 688.00 275.00 2200.00 75.00  600.0030" RC PIPE CULV III

0025 0390000000-E 310  20 LF  66.00 1320.00 155.00 3100.00 95.00  1900.0036" RC PIPE CULV III

0026 0396000000-E 310  4 LF  185.00 740.00 1050.00 4200.00 200.00  800.0042" RC PIPE CULV III

0027 0426000000-E 310  24 LF  180.00 4320.00 430.00 10320.00 310.00  7440.0072" RC PIPE CULV III

0028 0448400000-E 310  120 LF  45.00 5400.00 73.00 8760.00 50.00  6000.0024" RCP CULV CLASS IV

0029 0448500000-E 310  32 LF  72.00 2304.00 115.00 3680.00 80.00  2560.0030" RCP CULV CLASS IV

0030 0546000000-E 310  56 LF  27.00 1512.00 32.00 1792.00 25.00  1400.00**" CAA PIPE CLVT *****"
(4", 0.064")

0031 0582000000-E 310  90 LF  33.00 2970.00 118.00 10620.00 45.00  4050.0015" CS PIPE CULV 0.064"

0032 0588000000-E 310  520 LF  37.00 19240.00 62.00 32240.00 48.00  24960.0018" CS PIPE CULV 0.064"

0033 0986000000-E SP   253 LF  1275.00 322575.00 1200.00 303600.00 425.00  107525.00GENERIC PIPE ITEM (LF)
NCDOT APPROVED PIPE LINER

0034 0995000000-E 340  295 LF  22.75 6711.25 20.00 5900.00 12.75  3761.25PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 285000.00 300000.00  725000.00FINE GRADING

0036 1044000000-E 501  29,870 SY  2.65 79155.50 3.10 92597.00 2.95  88116.50LIME TRTD SOIL (SLURRY)



APR 03, 2014 10:27 AM

TIP NO I-4928 2:00 PM 2 /  20 018

GASTON

41188.3.FS1

FED AID NO IMS-085-1(106)3

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT

I-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

BRANCH HIGHWAYS, INC. BLYTHE DEVELOPMENT CO.

ROANOKE,  VA CHARLOTTE,  NC

C203357MAR 18 2014

2.244 MI

0037 1066000000-E 501  300 TON 210.00 63000.00 225.00 67500.00 245.00  73500.00LIME FOR LIME TREATED SOIL

0038 1099500000-E 505  1,500 CY  7.95 11925.00 10.00 15000.00 15.00  22500.00SHALLOW UNDERCUT

0039 1099700000-E 505  3,000 TON 16.15 48450.00 20.00 60000.00 25.00  75000.00CLASS IV SUBGRD STABILIZATION

0040 1110000000-E 510  500 TON 16.00 8000.00 32.00 16000.00 21.00  10500.00STABILIZER AGGREGATE

0041 1115000000-E SP   4,000 SY  2.90 11600.00 4.00 16000.00 4.10  16400.00GEOTEXTILE FOR PVMT STABILIZ

0042 1121000000-E 520  394 TON 15.90 6264.60 33.00 13002.00 21.00  8274.00AGGREGATE BASE COURSE

0043 1176000000-E 542  29,870 SY  2.50 74675.00 3.00 89610.00 2.35  70194.50SOIL CEMENT BASE

0044 1187000000-E 542  822 TON 137.00 112614.00 140.00 115080.00 160.00  131520.00PC FOR SOIL CEMENT BASE

0045 1209000000-E 543  8,970 GAL 2.60 23322.00 4.75 42607.50 4.00  35880.00ASPHALT CURING SEAL

0046 1220000000-E 545  500 TON 23.00 11500.00 33.00 16500.00 30.00  15000.00INCIDENTAL STONE BASE

0047 1330000000-E 607  800 SY  13.50 10800.00 10.00 8000.00 10.00  8000.00INCIDENTAL MILLING

0048 1489000000-E 610  5,910 TON 52.10 307911.00 34.00 200940.00 42.00  248220.00ASP CONC BASE CRS B25.0B

0049 1491000000-E 610  12,190 TON 39.20 477848.00 34.00 414460.00 42.00  511980.00ASP CONC BASE CRS B25.0C

0050 1508000000-E 610  5,760 TON 39.10 225216.00 34.00 195840.00 48.00  276480.00ASP CONC INTR CRS I19.0D

0051 1524200000-E 610  9,310 TON 39.10 364021.00 34.00 316540.00 47.00  437570.00ASP CONC SURF CRS S9.5D

0052 1525000000-E 610  2,480 TON 41.25 102300.00 34.00 84320.00 45.00  111600.00ASP CONC SURF CRS SF9.5A

0053 1575000000-E 620  1,225 TON 610.00 747250.00 642.00 786450.00 565.00  692125.00ASP FOR PLANT MIX

0054 1577000000-E 620  535 TON 785.00 419975.00 697.00 372895.00 690.00  369150.00POLYM MOD ASP BNDR FOR PLT MIX

0055 1693000000-E 654  300 TON 122.00 36600.00 155.00 46500.00 150.00  45000.00ASPH PLT MIX PVMT REPAIR

0056 1840000000-E 665  24,000 LF  0.19 4560.00 0.50 12000.00 0.15  3600.00MILLED RUMBLE STRIPS

0057 1858000000-E 710  41,250 SY  72.00 2970000.00 70.00 2887500.00 81.25  3351562.50******"PCC PVMT RAMPS
(11-1/2")

0058 1891000000-E SP   11,000 SY  1.90 20900.00 5.00 55000.00 3.50  38500.00GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0059 1902000000-N 710 Lump Sum 20500.00 15000.00  20000.00SURF TEST CONC PAVEMENT

0060 1924000000-N 725 Lump Sum 15400.00 20000.00  15000.00FIELD LAB RENTAL, PCCP

0061 2000000000-N 806  13 EA  350.00 4550.00 200.00 2600.00 275.00  3575.00RIGHT OF WAY MARKERS

0062 2022000000-E 815  168 CY  14.00 2352.00 18.00 3024.00 26.50  4452.00SUBDRAIN EXCAVATION

0063 2033000000-E 815  168 CY  42.00 7056.00 50.00 8400.00 55.00  9240.00SUBDRAIN FINE AGGREGATE

0064 2044000000-E 815  1,000 LF  6.50 6500.00 3.00 3000.00 14.50  14500.006" PERF SUBDRN PIPE

0065 2070000000-N 815  2 EA  420.00 840.00 800.00 1600.00 330.00  660.00SUBDRN PIPE OUTLET

0066 2077000000-E 815  12 LF  6.50 78.00 6.00 72.00 24.00  288.006" OUTLET PIPE

0067 2099000000-E 816  5,000 LF  7.25 36250.00 7.10 35500.00 7.70  38500.00SHOULDER DRAIN

0068 2110000000-E 816  5,000 LF  2.30 11500.00 2.25 11250.00 2.35  11750.004" SHOULDER DRAIN PIPE

0069 2121000000-E 816  260 LF  15.35 3991.00 15.00 3900.00 14.00  3640.004" OUTLET PIPE FOR SHDR DRN

0070 2132000000-N 816  6 EA  270.00 1620.00 265.00 1590.00 320.00  1920.00CONC PAD SHLDR DRN OUTLET

0071 2143000000-E 818  15 TON 70.00 1050.00 25.00 375.00 100.00  1500.00BLOTTING SAND

0072 2209000000-E 838  7 CY  1110.00 7770.00 1100.00 7700.00 1000.00  7000.00ENDWALLS

0073 2253000000-E 840  6 CY  655.00 3930.00 650.00 3900.00 1000.00  6000.00PIPE COLLARS

0074 2264000000-E 840  1 CY  655.00 655.00 650.00 650.00 1355.00  1355.00PIPE PLUGS

0075 2286000000-N 840  68 EA  960.00 65280.00 1600.00 108800.00 1485.00  100980.00MASNRY DRAINAGE STRUCT
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0076 2297000000-E 840 11.8 CY  1110.00 13098.00 1775.00 20945.00 840.00  9912.00MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  42 LF  192.00 8064.00 400.00 16800.00 150.00  6300.00MASNRY DRAINAGE STRUCT

0078 2364200000-N 840  9 EA  495.00 4455.00 490.00 4410.00 620.00  5580.00FRAME W/2GRTS 840.20 STD

0079 2365000000-N 840  21 EA  745.00 15645.00 740.00 15540.00 590.00  12390.00FRAME W/2GRTS 840.22 STD

0080 2366000000-N 840  2 EA  755.00 1510.00 746.00 1492.00 515.00  1030.00FRAME W/2GRTS 840.24 STD

0081 2374000000-N 840  9 EA  520.00 4680.00 515.00 4635.00 660.00  5940.00FRAME-GRT-HD 840.03 **
(E)

0082 2374000000-N 840  5 EA  530.00 2650.00 525.00 2625.00 660.00  3300.00FRAME-GRT-HD 840.03 **
(F)

0083 2374000000-N 840  9 EA  530.00 4770.00 525.00 4725.00 660.00  5940.00FRAME-GRT-HD 840.03 **
(G)

0084 2396000000-N 840  3 EA  395.00 1185.00 391.00 1173.00 475.00  1425.00FRAME W/COVER STD 840.54

0085 2462000000-E SP   2 EA  4000.00 8000.00 2500.00 5000.00 1665.00  3330.00**" SLUICE GATE
(18")

0086 2462000000-E SP   1 EA  4300.00 4300.00 3600.00 3600.00 2500.00  2500.00**" SLUICE GATE
(24")

0087 2462000000-E SP   1 EA  5000.00 5000.00 6000.00 6000.00 4500.00  4500.00**" SLUICE GATE
(36")

0088 2473000000-N SP   1 EA  88000.00 88000.00 15000.00 15000.00 11600.00  11600.00GENERIC DRAINAGE ITEM (EA)
OIL / WATER SEPARATOR

0089 2535000000-E 846  860 LF  20.25 17415.00 12.00 10320.00 15.60  13416.00**"X**" CONCRETE CURB
(9" X 18")

0090 2542000000-E 846  1,790 LF  18.20 32578.00 12.00 21480.00 14.20  25418.001'-6" CONC CURB & GUTTER

0091 2549000000-E 846  5,310 LF  20.25 107527.50 12.50 66375.00 16.10  85491.002'-6" CONC CURB & GUTTER

0092 2591000000-E 848  230 SY  45.45 10453.50 26.00 5980.00 34.10  7843.004" CONCRETE SIDEWALK

0093 2627000000-E 852  250 SY  45.45 11362.50 40.00 10000.00 43.20  10800.004" CONC ISLAND COVER

0094 2724000000-E 857  80 LF  126.00 10080.00 90.00 7200.00 105.00  8400.00PC REINF BARRIER SNGL FC

0095 2753000000-E 846  1,963 LF  20.25 39750.75 29.00 56927.00 22.30  43774.90GENERIC PAVING ITEM 846 (LF)
SPECIAL SHOULDER BERM GUTTER

0096 2910000000-N SP   1 EA  760.00 760.00 750.00 750.00 1042.85  1042.85CONVERT TRAF BR DI TO TRAF BR JB

0097 3000000000-N SP   1 EA  13130.00 13130.00 13000.00 13000.00 14580.00  14580.00IMPACT ATTEN TYPE 350

0098 3030000000-E 862  8,550 LF  14.65 125257.50 15.00 128250.00 16.75  143212.50STL BM GUARDRAIL

0099 3045000000-E 862  750 LF  15.15 11362.50 16.00 12000.00 17.65  13237.50SBGR SHOP CURVED

0100 3150000000-N 862  15 EA  25.25 378.75 26.00 390.00 51.25  768.75ADDIT GUARDRAIL POSTS

0101 3165000000-N SP   2 EA  1620.00 3240.00 1800.00 3600.00 1825.00  3650.00GR ANCHOR TYPE **********
(350, TL-2)

0102 3210000000-N 862  12 EA  430.00 5160.00 545.00 6540.00 480.00  5760.00GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   10 EA  1720.00 17200.00 1825.00 18250.00 2050.00  20500.00GR ANCHOR TYPE 350

0104 3285000000-N SP   2 EA  1620.00 3240.00 1720.00 3440.00 1765.00  3530.00GR ANCHOR TYPE M-350

0105 3317000000-N 862  4 EA  1465.00 5860.00 1575.00 6300.00 1600.00  6400.00GR ANCHOR TYPE B-77

0106 3360000000-E 863  5,400 LF  0.95 5130.00 1.00 5400.00 1.15  6210.00REMOVE EXISTING GUARDRAIL

0107 3503000000-E 866  10,270 LF  2.20 22594.00 3.00 30810.00 2.50  25675.00WOVEN WIRE FENCE 47" FAB

0108 3509000000-E 866  649 EA  15.15 9832.35 15.00 9735.00 15.95  10351.554" TIMBER POSTS 7'-6"LONG

0109 3515000000-E 866  155 EA  20.20 3131.00 20.00 3100.00 29.65  4595.755" TIMBER POSTS 8'-0"LONG

0110 3628000000-E 876  1,600 TON 49.50 79200.00 55.00 88000.00 50.00  80000.00RIP RAP, CLASS I
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0111 3656000000-E 876  3,030 SY  1.90 5757.00 1.00 3030.00 4.00  12120.00GEOTEXTILE FOR DRAINGE

0112 3659000000-N SP   2 EA  1020.00 2040.00 1000.00 2000.00 1420.00  2840.00PREFORMED SCOUR HOLES

0113 4048000000-E 902  8 CY  810.00 6480.00 800.00 6400.00 915.00  7320.00REINF CONC FOUNDTN

0114 4054000000-E 902  2 CY  790.00 1580.00 780.00 1560.00 890.00  1780.00PLN CONC FOUNDTN

0115 4057000000-E SP   84 CY  760.00 63840.00 750.00 63000.00 850.00  71400.00OVERHEAD FOOTING

0116 4060000000-E 903  7,812 LB  3.80 29685.60 3.75 29295.00 4.25  33201.00SUPPORT, BREAKAWAY STL BM

0117 4066000000-E 903  1,207 LB  3.05 3681.35 3.00 3621.00 3.40  4103.80SUPPORTS, SIMPLE STL BM

0118 4072000000-E 903  1,034 LF  7.60 7858.40 7.50 7755.00 8.50  8789.00SUPPORT, 3-LB STL U-CHAN

0119 4078000000-E 903  2 EA  21.25 42.50 21.00 42.00 23.90  47.80SUPPORT, 2-LB STL U-CHAN

0120 4082100000-N SP  Lump Sum 29300.00 32041.00  33000.00SUPPORT, OVRHD SIGN STR ****
(107+50 -L-)

0121 4082100000-N SP  Lump Sum 56600.00 61674.00  63000.00SUPPORT, OVRHD SIGN STR ****
(119+44 -L-)

0122 4082100000-N SP  Lump Sum 29300.00 32148.00  33000.00SUPPORT, OVRHD SIGN STR ****
(135+90 -L-)

0123 4082100000-N SP  Lump Sum 31350.00 34426.00  35000.00SUPPORT, OVRHD SIGN STR ****
(182+30 -L-)

0124 4082100000-N SP  Lump Sum 31850.00 34033.00  35000.00SUPPORT, OVRHD SIGN STR ****
(AT 74 WEST EXIT)

0125 4082100000-N SP  Lump Sum 31850.00 34426.00  35000.00SUPPORT, OVRHD SIGN STR ****
(NORTH OF 74 EAST EXIT)

0126 4096000000-N 904  22 EA  45.45 999.90 45.00 990.00 50.00  1100.00SIGN ERECTION, TYPE D

0127 4102000000-N 904  21 EA  45.45 954.45 45.00 945.00 50.00  1050.00SIGN ERECTION, TYPE E

0128 4108000000-N 904  2 EA  202.00 404.00 200.00 400.00 250.00  500.00SIGN ERECTION, TYPE F

0129 4109000000-N 904  2 EA  2626.00 5252.00 2600.00 5200.00 2950.00  5900.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0130 4109000000-N 904  2 EA  404.00 808.00 400.00 800.00 450.00  900.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0131 4110000000-N 904  12 EA  354.00 4248.00 350.00 4200.00 400.00  4800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0132 4110000000-N 904  7 EA  177.00 1239.00 175.00 1225.00 200.00  1400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0133 4114000000-N 904  2 EA  177.00 354.00 175.00 350.00 200.00  400.00SIGN ERECTION, MILEMARKERS

0134 4116100000-N 904  2 EA  355.00 710.00 350.00 700.00 400.00  800.00SIGN ERECT, RELOC ** GRD MTD
(B)

0135 4138000000-N 907  2 EA  75.75 151.50 75.00 150.00 100.00  200.00DISPOSE SUPPORT, STL BM

0136 4149000000-N 907  3 EA  1820.00 5460.00 1800.00 5400.00 2050.00  6150.00DISPOSE SIGN SYST OVRHD

0137 4152000000-N 907  2 EA  50.50 101.00 50.00 100.00 60.00  120.00DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  4 EA  5.05 20.20 5.00 20.00 6.00  24.00DISPOSE SIGN SYST U-CHAN

0139 4158000000-N 907  2 EA  20.20 40.40 20.00 40.00 25.00  50.00DISPOSE SIGN SYST WOOD

0140 4234000000-N 907  4 EA  101.00 404.00 100.00 400.00 115.00  460.00DISPOSE SIGN, A OR B (OVRHD)

0141 4400000000-E 1110  683 SF  4.15 2834.45 4.60 3141.80 5.00  3415.00WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  636 SF  8.95 5692.20 5.85 3720.60 11.00  6996.00WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  40 SF  4.40 176.00 5.30 212.00 5.00  200.00WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  3 EA  2225.00 6675.00 3100.00 9300.00 2500.00  7500.00FLASHING ARROW BOARD
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0145 4420000000-N 1120  2 EA  7975.00 15950.00 13700.00 27400.00 9000.00  18000.00PORTABLE CHANGE MSG SIGN

0146 4430000000-N 1130  400 EA  47.80 19120.00 70.00 28000.00 50.00  20000.00DRUMS

0147 4435000000-N 1135  215 EA  17.70 3805.50 14.50 3117.50 20.00  4300.00CONES

0148 4445000000-E 1145  32 LF  14.05 449.60 26.00 832.00 16.00  512.00BARRICADES (TYPE III)

0149 4465000000-N 1160  3 EA  5000.00 15000.00 4875.00 14625.00 5650.00  16950.00TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  3 EA  23740.00 71220.00 13600.00 40800.00 26800.00  80400.00TMA

0151 4485000000-E 1170  10,000 LF  19.15 191500.00 40.00 400000.00 21.65  216500.00PORT CONC BARRIER

0152 4510000000-N SP   150 HR  41.00 6150.00 40.00 6000.00 35.00  5250.00LAW ENFORCEMENT

0153 4650000000-N 1251  650 EA  8.85 5752.50 4.74 3081.00 6.00  3900.00TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  660 LF  0.75 495.00 0.65 429.00 2.30  1518.00THERMO PVT MKG LINES 4"90

0155 4688000000-E 1205  23,823 LF  0.75 17867.25 0.70 16676.10 0.90  21440.70THERMO PVT MKG LINES,6"90 MILS

0156 4690000000-E 1205  6,991 LF  0.80 5592.80 0.80 5592.80 1.10  7690.10THERMO PVT MKG LINES 6"120 MILS

0157 4700000000-E 1205  3,107 LF  2.00 6214.00 3.50 10874.50 1.85  5747.9512"WIDE THERMO 90 MILS

0158 4702000000-E 1205  1,081 LF  2.80 3026.80 3.60 3891.60 2.30  2486.3012"WIDE THERMO 120 MILS

0159 4721000000-E 1205  4 EA  65.70 262.80 186.00 744.00 115.00  460.00THERMO PVT MKG CHARACTER 120

0160 4725000000-E 1205  9 EA  147.00 1323.00 196.00 1764.00 115.00  1035.00THERMO PVT SYMBOL 90MILS

0161 4810000000-E 1205  8,533 LF  0.21 1791.93 0.25 2133.25 0.30  2559.90PAINT PVMT MARKINGS 4"

0162 4815000000-E 1205  107,600 LF  0.26 27976.00 0.30 32280.00 0.30  32280.00PAINT PVMT MARKINGS 6"

0163 4820000000-E 1205  1,020 LF  0.55 561.00 0.65 663.00 1.15  1173.00PAINT PVMT MARKINGS 8"

0164 4825000000-E 1205  72 LF  1.40 100.80 2.50 180.00 2.50  180.00PAINT PVMT MARKINGS 12"

0165 4845000000-N 1205  2 EA  85.90 171.80 85.00 170.00 68.50  137.00PAINT PVT MKG SYMBOL

0166 4855000000-E 1205  53,000 LF  0.60 31800.00 0.60 31800.00 0.55  29150.00LINE REMOVAL 6" WIDE

0167 4905000000-N 1253  478 EA  29.05 13885.90 30.00 14340.00 31.00  14818.00SNOWPLB PVMT MRKER

0168 5010000000-E 1401  3 EA  18700.00 56100.00 18500.00 55500.00 21000.00  63000.00100' HIGH MOUNT STANDARD

0169 5020000000-N 1401  1 EA  3030.00 3030.00 3000.00 3000.00 3420.00  3420.00PORTABLE DRIVE UNIT

0170 5070000000-N 1405  12 EA  865.00 10380.00 850.00 10200.00 970.00  11640.00STD FOUNDAT ***********
(R1)

0171 5070000000-N 1405  3 EA  885.00 2655.00 875.00 2625.00 995.00  2985.00STD FOUNDAT ***********
(R2)

0172 5155000000-E 1409  165 LF  14.15 2334.75 14.00 2310.00 16.00  2640.00ELECT DUCT BD, SIZE *****
(3")

0173 5155000000-E 1409  245 LF  18.20 4459.00 18.00 4410.00 20.00  4900.00ELECT DUCT BD, SIZE *****
(4")

0174 5155000000-E 1409  325 LF  20.20 6565.00 20.00 6500.00 22.75  7393.75ELECT DUCT BD, SIZE *****
(6")

0175 5185000000-E 1410  770 LF  8.05 6198.50 7.95 6121.50 9.00  6930.00**-#2 W/G FEEDER CIRCUIT
(4)

0176 5190000000-E 1410  1,275 LF  10.60 13515.00 10.50 13387.50 12.00  15300.00************ FEEDER CIR
(4 - #1 W/G )

0177 5190000000-E 1410  1,335 LF  12.90 17221.50 12.75 17021.25 14.50  19357.50************ FEEDER CIR
(4 - #2/0 W/G )

0178 5220000000-E 1410  8,210 LF  10.00 82100.00 9.90 81279.00 11.30  92773.00**-#2 W/G FEEDER N *****"
(4, 2)

0179 5225000000-E 1410  6,825 LF  10.85 74051.25 10.75 73368.75 12.25  83606.25**-#1 W/G FEEDER CIR ****
(4, 2)
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0180 5230000000-E 1410  3,215 LF  16.15 51922.25 16.00 51440.00 18.25  58673.75************ FEEDER N **
(4 - #2/0 W/G, 3")

0181 5240000000-N 1411  13 EA  660.00 8580.00 650.00 8450.00 740.00  9620.00ELEC JB ************
(PC30)

0182 5240000000-N 1411  9 EA  800.00 7200.00 790.00 7110.00 900.00  8100.00ELEC JB ************
(PC36)

0183 5260000000-N SP  Lump Sum 7575.00 2500.00  3000.00GENERIC LIGHTING ITEM (LS)
RAMP B PIT ELECTRICAL WORK

0184 5260000000-N SP  Lump Sum 110915.00 25000.00  145000.00GENERIC LIGHTING ITEM (LS)
RAMP B STATIC SCALE PLATFORM

0185 5260000000-N SP  Lump Sum 40915.00 130000.00  20000.00GENERIC LIGHTING ITEM (LS)
RAMP B STATIC SCALE SYSTEM

0186 5260000000-N SP  Lump Sum 7575.00 2500.00  3000.00GENERIC LIGHTING ITEM (LS)
RAMP C PIT ELECTRICAL WORK

0187 5260000000-N SP  Lump Sum 110915.00 25000.00  145000.00GENERIC LIGHTING ITEM (LS)
RAMP C STATIC SCALE PLATFORM

0188 5260000000-N SP  Lump Sum 40915.00 130000.00  20000.00GENERIC LIGHTING ITEM (LS)
RAMP C STATIC SCALE SYSTEM

0189 5262000000-E SP   21 CY  910.00 19110.00 900.00 18900.00 1025.00  21525.00GENERIC LIGHTING ITEM (CY)
HIGH MOUNT FOUNDATIONS

0190 5270000000-N SP   8 EA  303.00 2424.00 300.00 2400.00 350.00  2800.00GENERIC LIGHTING ITEM (EA)
1 POLE, 120VAC EQUIPMENT DIS- CONNECT

0191 5270000000-N SP   1 EA  3290.00 3290.00 3255.00 3255.00 3710.00  3710.00GENERIC LIGHTING ITEM (EA)
15KVA POWER TRANSFORMER

0192 5270000000-N SP   1 EA  570.00 570.00 565.00 565.00 645.00  645.00GENERIC LIGHTING ITEM (EA)
2 POLE, 240VAC  EQUIPMENT DIS-CONNECT

0193 5270000000-N SP   18 EA  2185.00 39330.00 2163.00 38934.00 2465.00  44370.00GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0194 5270000000-N SP   1 EA  10050.00 10050.00 9950.00 9950.00 11335.00  11335.00GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE WS, 120/208V

0195 5270000000-N SP   15 EA  2425.00 36375.00 2400.00 36000.00 2735.00  41025.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MLTS, 35'MH, 6'SA

0196 5270000000-N SP   15 EA  1065.00 15975.00 1055.00 15825.00 1200.00  18000.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMI-  NAIRE-LED

0197 5691700000-E 1520  554 LF  80.00 44320.00 100.00 55400.00 125.00  69250.0018" SANITARY GRAVITY SEWER

0198 5775000000-E 1525  2 EA  6850.00 13700.00 4000.00 8000.00 2135.00  4270.004' DIA UTILITY MANHOLE

0199 5811000000-E 1530  570 LF  25.25 14392.50 32.00 18240.00 20.00  11400.00ABANDON 18" UTILITY PIPE

0200 5816000000-N 1530  3 EA  1560.00 4680.00 1800.00 5400.00 1000.00  3000.00ABANDON UTILITY MANHOLE

0201 5836400000-E 1540  390 LF  350.00 136500.00 455.00 177450.00 220.00  85800.0036" ENCASEMENT PIPE

0202 5872400000-E 1550  160 LF  206.00 32960.00 200.00 32000.00 200.00  32000.0036" TRENCHLESS INSTALL (IN SOIL)

0203 5872410000-E 1550  160 LF  1250.00 200000.00 200.00 32000.00 1365.00  218400.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0204 6000000000-E 1605  1,200 LF  1.50 1800.00 2.00 2400.00 1.65  1980.00TEMPORARY SILT FENCE

0205 6006000000-E 1610  770 TON 38.00 29260.00 16.00 12320.00 45.00  34650.00EROS CONTRL STONE CL A

0206 6009000000-E 1610  4,400 TON 42.00 184800.00 21.00 92400.00 45.00  198000.00EROS CONTRL STONE CL B

0207 6012000000-E 1610  2,935 TON 31.00 90985.00 15.00 44025.00 36.00  105660.00SEDIMENT CONTROL STONE

0208 6015000000-E 1615  58 ACR 630.00 36540.00 625.00 36250.00 710.00  41180.00TEMPORARY MULCHING

0209 6018000000-E 1620  3,500 LB  3.05 10675.00 3.00 10500.00 3.45  12075.00SEED FOR TEMP SEEDING

0210 6021000000-E 1620 18.5 TON 800.00 14800.00 790.00 14615.00 900.00  16650.00FERT FOR TEMP SEEDING
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0211 6024000000-E 1622  3,500 LF  11.25 39375.00 15.00 52500.00 12.95  45325.00TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   1,500 LF  1.15 1725.00 1.00 1500.00 1.00  1500.00SAFETY FENCE

0213 6030000000-E 1630  16,200 CY  7.15 115830.00 1.00 16200.00 8.75  141750.00SILT EXCAVATION

0214 6036000000-E 1631  52,000 SY  1.05 54600.00 1.00 52000.00 1.05  54600.00MATTING FOR EROS CONTROL

0215 6037000000-E SP   650 SY  5.30 3445.00 5.25 3412.50 3.10  2015.00COIR FIBER MAT

0216 6042000000-E 1632  3,500 LF  2.45 8575.00 2.10 7350.00 2.60  9100.001/4" HARDWARE CLOTH

0217 6070000000-N 1639  4 EA  2500.00 10000.00 1000.00 4000.00 450.00  1800.00SPECIAL STILLING BASINS

0218 6071010000-E SP   3,400 LF  4.10 13940.00 4.00 13600.00 4.50  15300.00WATTLE

0219 6071020000-E SP   1,875 LB  8.60 16125.00 7.50 14062.50 8.00  15000.00POLYACRYLAMIDE (PAM)

0220 6071030000-E 1640  4,200 LF  3.50 14700.00 3.45 14490.00 3.55  14910.00COIR FIBER BAFFLE

0221 6071050000-E SP   14 EA  1350.00 18900.00 1200.00 16800.00 675.00  9450.00**" SKIMMER
(1-1/2")

0222 6071050000-E SP   4 EA  1485.00 5940.00 2000.00 8000.00 750.00  3000.00**" SKIMMER
(2")

0223 6084000000-E 1660  60 ACR 1340.00 80400.00 500.00 30000.00 1500.00  90000.00SEEDING AND MULCHING

0224 6087000000-E 1660  20 ACR 81.00 1620.00 80.00 1600.00 90.00  1800.00MOWING

0225 6090000000-E 1661  600 LB  4.70 2820.00 5.00 3000.00 5.30  3180.00SEED FOR REPAIR SEEDING

0226 6093000000-E 1661  2 TON 810.00 1620.00 800.00 1600.00 910.00  1820.00FERT FOR REPAIR SEEDING

0227 6096000000-E 1662  1,425 LB  3.95 5628.75 4.00 5700.00 4.45  6341.25SEED FOR SUPP SEEDING

0228 6108000000-E 1665 42.75 TON 810.00 34627.50 800.00 34200.00 910.00  38902.50FERTILIZER TOPDRESSING

0229 6111000000-E SP   270 LF  61.00 16470.00 60.00 16200.00 68.50  18495.00IMPERVIOUS DIKE

0230 6114500000-N 1667  70 MHR 56.00 3920.00 55.00 3850.00 65.00  4550.00SPECIALIZED HAND MOWING

0231 6117000000-N SP   100 EA  85.00 8500.00 81.00 8100.00 150.00  15000.00RESPONSE FOR EROS CONTROL

0232 7060000000-E 1705  260 LF  3.80 988.00 3.75 975.00 4.30  1118.00SIGNAL CABLE

0233 7279000000-E 1715  7,955 LF  0.86 6841.30 0.85 6761.75 1.00  7955.00TRACER WIRE

0234 7301000000-E 1715  115 LF  19.20 2208.00 19.00 2185.00 21.65  2489.75DIRECT DRILL (***********)
(1, 2")

0235 7301000000-E 1715  620 LF  38.40 23808.00 38.00 23560.00 43.30  26846.00DIRECT DRILL (***********)
(2, 2")

0236 7301000000-E 1715  45 LF  72.75 3273.75 72.00 3240.00 82.00  3690.00DIRECT DRILL (***********)
(4, 2")

0237 7312000000-N 1716  8 EA  707.00 5656.00 700.00 5600.00 800.00  6400.00JUNCTION BOX (***************)
(SPECIAL-SIZED)

0238 7324000000-N 1716  32 EA  380.00 12160.00 375.00 12000.00 430.00  13760.00JUNCTION BOX (STANDARD SIZE)

0239 7360000000-N 1720  1 EA  707.00 707.00 700.00 700.00 800.00  800.00WOOD POLE

0240 7420000000-E 1722  6 EA  380.00 2280.00 375.00 2250.00 430.00  2580.002" RISER WITH WEATHERHEAD

0241 7444000000-E 1725  458 LF  13.05 5976.90 12.90 5908.20 14.70  6732.60INDUCTIVE LOOP SAWCUT

0242 7516000000-E 1730  8,200 LF  12.85 105370.00 12.70 104140.00 14.40  118080.00COMMUNICATIONS CABLE (** FIBER)
(36)

0243 7540000000-N 1731  8 EA  990.00 7920.00 980.00 7840.00 1120.00  8960.00SPLICE ENCLOSURE

0244 7552000000-N 1731  12 EA  1010.00 12120.00 1000.00 12000.00 1140.00  13680.00INTERCONNECT CENTER

0245 7566000000-N 1733  16 EA  160.00 2560.00 155.00 2480.00 180.00  2880.00DELINEATOR MARKER

0246 7613000000-N SP   9 EA  707.00 6363.00 700.00 6300.00 800.00  7200.00SOIL TEST
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0247 7614100000-E SP   45 CY  1010.00 45450.00 1000.00 45000.00 1140.00  51300.00DRILLED PIER FOUND

0248 7901000000-N 1753  3 EA  835.00 2505.00 825.00 2475.00 940.00  2820.00CABINET BASE EXTENDER

0249 7980000000-N SP   26 EA  55.55 1444.30 55.00 1430.00 65.00  1690.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0250 7980000000-N SP   6 EA  2500.00 15000.00 2475.00 14850.00 2820.00  16920.00GENERIC SIGNAL ITEM (EA)
AVI ANTENNA

0251 7980000000-N SP   6 EA  4165.00 24990.00 4125.00 24750.00 4700.00  28200.00GENERIC SIGNAL ITEM (EA)
AVI READER

0252 7980000000-N SP   3 EA  2500.00 7500.00 2475.00 7425.00 2820.00  8460.00GENERIC SIGNAL ITEM (EA)
BASE MOUNTED EQUIPMENT CABINET

0253 7980000000-N SP   5 EA  3535.00 17675.00 3500.00 17500.00 4000.00  20000.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0254 7980000000-N SP   5 EA  3435.00 17175.00 3400.00 17000.00 3875.00  19375.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0255 7980000000-N SP   3 EA  1700.00 5100.00 1680.00 5040.00 1915.00  5745.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY (FIXED MOUNT)

0256 7980000000-N SP   5 EA  707.00 3535.00 700.00 3500.00 800.00  4000.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0257 7980000000-N SP   4 EA  3335.00 13340.00 3300.00 13200.00 3760.00  15040.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION (INSTALL)

0258 7980000000-N SP   8 EA  2565.00 20520.00 2538.00 20304.00 2890.00  23120.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0259 7980000000-N SP   1 EA  22930.00 22930.00 22700.00 22700.00 25000.00  25000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL TYPE STRUCTURE

0260 7980000000-N SP   3 EA  3780.00 11340.00 3740.00 11220.00 4260.00  12780.00GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK

0261 7980000000-N SP   3 EA  835.00 2505.00 825.00 2475.00 940.00  2820.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0262 7980000000-N SP   13 EA  1515.00 19695.00 1500.00 19500.00 1700.00  22100.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0263 7980000000-N SP   27 EA  707.00 19089.00 700.00 18900.00 800.00  21600.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED)

0264 7980000000-N SP   4 EA  5000.00 20000.00 4950.00 19800.00 5600.00  22400.00GENERIC SIGNAL ITEM (EA)
LANE CONTROL SIGNAL

0265 7980000000-N SP   1 EA  49350.00 49350.00 48840.00 48840.00 55000.00  55000.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0266 7980000000-N SP   5 EA  8145.00 40725.00 8062.00 40310.00 9185.00  45925.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH HINGED MAST   ARM

0267 7980000000-N SP   5 EA  3030.00 15150.00 3000.00 15000.00 3420.00  17100.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH HINGED MAST   ARM DESIGN

0268 7980000000-N SP   2 EA  21530.00 43060.00 21315.00 42630.00 24000.00  48000.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH MONOTUBE GANTRY STRUCTURE

0269 7980000000-N SP   2 EA  1010.00 2020.00 1000.00 2000.00 1140.00  2280.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH MONOTUBE GANTRY STRUCTURE
DESIGN

0270 7980000000-N SP   1 EA  950.00 950.00 940.00 940.00 1070.00  1070.00GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE (OVER- HEAD)

0271 7980000000-N SP   1 EA  885.00 885.00 2100.00 2100.00 1000.00  1000.00GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE (UNDER-GROUND)

0272 7980000000-N SP   2 EA  14650.00 29300.00 14500.00 29000.00 16000.00  32000.00GENERIC SIGNAL ITEM (EA)
OVER-HEIGHT VEHICLE DETECTION SYSTEM
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0273 7980000000-N SP   12 EA  720.00 8640.00 713.00 8556.00 800.00  9600.00GENERIC SIGNAL ITEM (EA)
PATCH PANEL (ETHERNET)

0274 7980000000-N SP   6 EA  1670.00 10020.00 1650.00 9900.00 1875.00  11250.00GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC AXLE SENSOR

0275 7980000000-N SP   6 EA  7325.00 43950.00 7250.00 43500.00 8260.00  49560.00GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC QUARTZ SENSOR   SET

0276 7980000000-N SP   5 EA  1515.00 7575.00 1500.00 7500.00 1700.00  8500.00GENERIC SIGNAL ITEM (EA)
POLE MOUNTED EQUIPMENT CABINET

0277 7980000000-N SP   1 EA  2930.00 2930.00 2900.00 2900.00 3300.00  3300.00GENERIC SIGNAL ITEM (EA)
PRINTER (INSTALL)

0278 7980000000-N SP   2 EA  2525.00 5050.00 2500.00 5000.00 2850.00  5700.00GENERIC SIGNAL ITEM (EA)
SERVER (INSTALL)

0279 7980000000-N SP   4 EA  335.00 1340.00 330.00 1320.00 375.00  1500.00GENERIC SIGNAL ITEM (EA)
SERVICE DISCONNECT

0280 7980000000-N SP   1 EA  2930.00 2930.00 2900.00 2900.00 3300.00  3300.00GENERIC SIGNAL ITEM (EA)
SPLICE CENTER (36-FIBER)

0281 7980000000-N SP   3 EA  9270.00 27810.00 5800.00 17400.00 10500.00  31500.00GENERIC SIGNAL ITEM (EA)
STEEL PEDESTAL POLE

0282 7980000000-N SP   6 EA  835.00 5010.00 825.00 4950.00 940.00  5640.00GENERIC SIGNAL ITEM (EA)
UPS

0283 7980000000-N SP   6 EA  2600.00 15600.00 2570.00 15420.00 2930.00  17580.00GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12" 2-SECTION, RED-GREEN)

0284 7980000000-N SP   1 EA  3780.00 3780.00 3740.00 3740.00 4260.00  4260.00GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0285 7985000000-N SP  Lump Sum 139400.00 138000.00  155000.00GENERIC SIGNAL ITEM (LS)
ADVANCE LOCATION WIM ELECTRON-ICS

0286 7985000000-N SP  Lump Sum 78800.00 78000.00  88000.00GENERIC SIGNAL ITEM (LS)
ALPR SYSTEM

0287 7985000000-N SP  Lump Sum 7080.00 7000.00  8000.00GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE

0288 7985000000-N SP  Lump Sum 14650.00 14500.00  16500.00GENERIC SIGNAL ITEM (LS)
CENTRAL CONTROL SOFTWARE

0289 7985000000-N SP  Lump Sum 139400.00 138000.00  155000.00GENERIC SIGNAL ITEM (LS)
COMPLIANCE LOCATION WIM ELEC- TRONICS

0290 7985000000-N SP  Lump Sum 91600.00 90668.00  100000.00GENERIC SIGNAL ITEM (LS)
DMS

0291 7985000000-N SP  Lump Sum 10355.00 10250.00  11675.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0292 7985000000-N SP  Lump Sum 8335.00 8250.00  9400.00GENERIC SIGNAL ITEM (LS)
OPEN/CLOSED DMS PANEL

0293 7985000000-N SP  Lump Sum 139400.00 138000.00  155000.00GENERIC SIGNAL ITEM (LS)
SCALE HOUSE WIM ELECTRONICS

0294 7985000000-N SP  Lump Sum 36400.00 36000.00  40000.00GENERIC SIGNAL ITEM (LS)
SYSTEM WARRANTY

0295 7985000000-N SP  Lump Sum 8335.00 8250.00  9000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0296 7990000000-E SP   1,819 LF  10.10 18371.90 10.00 18190.00 11.00  20009.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (6 FIBER)

0297 7990000000-E SP   955 LF  0.15 143.25 0.15 143.25 0.20  191.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE
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0298 7990000000-E SP   2,536 LF  12.55 31826.80 12.40 31446.40 14.15  35884.40GENERIC SIGNAL ITEM (LF)
FOUR-WIRE COPPER FEEDER CON-  DUCTORS

0299 7990000000-E SP   228 LF  3.05 695.40 3.00 684.00 3.50  798.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0300 7990000000-E SP   559 LF  7.10 3968.90 7.00 3913.00 8.00  4472.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0301 7990000000-E SP   5,649 LF  8.59 48524.91 8.50 48016.50 9.65  54512.85GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0302 7990000000-E SP   1,917 LF  10.10 19361.70 10.00 19170.00 11.35  21757.95GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (3, 2")

0303 7990000000-E SP   85 LF  18.20 1547.00 18.00 1530.00 21.00  1785.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (4, 2")

0304 7992000000-E SP   8 CY  1010.00 8080.00 1000.00 8000.00 1140.00  9120.00GENERIC SIGNAL ITEM (CY)
DMS OVERHEAD FOOTINGS

0305 8881000000-E SP   509 CY  795.00 404655.00 540.00 274860.00 740.00  376660.00GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE (WEIGH BRIDGE - STATIC SCALE)

0306 8889000000-E SP   35,037 LB  0.85 29781.45 2.00 70074.00 1.15  40292.55GENERIC STRUCTURE ITEM (LB)
EPOXY COATED REINFORCING STEEL (WEIGH BRIDGE -
STATIC SCALE)

0307 8889000000-E SP   37,175 LB  1.15 42751.25 1.00 37175.00 1.00  37175.00GENERIC STRUCTURE ITEM (LB)
REINFORCING STEEL (WEIGH BRIDGE - STATIC SCALE)

0308 8892000000-E SP   6,422 SF  2.55 16376.10 0.25 1605.50 1.00  6422.00GENERIC STRUCTURE ITEM (SF)
GROOVING CONCRETE SLABS

CULVERT ITEMS

0309 8126000000-N 414 Lump Sum 2550.00 50000.00  31000.00CULV EXCAV @ ************
(153+40.68 -L-)

0310 8133000000-E 414  170 TON 35.35 6009.50 48.00 8160.00 55.00  9350.00FND CONDIT MAT, BOX CULV

0311 8196000000-E 420 224.6 CY  503.00 112973.80 700.00 157220.00 575.00  129145.00CLASS A CONCRETE (CULV)

0312 8245000000-E 425  29,302 LB  1.05 30767.10 1.00 29302.00 1.10  32232.20REINF STEEL (CULVERT)

0313 8889000000-E SP   12,500 LB  14.15 176875.00 13.00 162500.00 14.80  185000.00GENERIC STRUCTURE ITEM (LB)
POLYURETHANE GROUT INJECTION

 

    TOTAL 19732258.32 TOTAL 20404969.25 TOTAL  21689875.00CONTRACT TOTAL

 

    SUB-TOTAL 19403082.92 SUB-TOTAL 19997787.25 SUB-TOTAL  21303147.80ROADWAY ITEMS

    SUB-TOTAL 329175.40 SUB-TOTAL 407182.00 SUB-TOTAL  386727.20CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1123864.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 65000.00 226298.00  CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 500000.00 530000.00  GENERIC MISCELLANEOUS ITEM (LS)
INSPECTIONS BUILDING: COMPLETEGENERAL
CONSTRUCTION & ALL SYSTEMS AS INDICATED

0004 0000900000-N SP  Lump Sum 700000.00 824000.00  GENERIC MISCELLANEOUS ITEM (LS)
SCALE BUILDING & SCALE BOOTH: COMPLETE GEN.
CONST. & ALL SYSTEMS AS  INDICATED

0005 0001000000-E 200 Lump Sum 2600000.00 2277362.00  CLEARING & GRUBBING

0006 0008000000-E 200  3 ACR 3500.00 10500.00 8850.00 26550.00  SUPP CLEARING & GRUBBING

0007 0022000000-E 225  210,900 CY  5.50 1159950.00 4.85 1022865.00  UNCLASSIFIED EXCAVATION

0008 0036000000-E 225  3,500 CY  7.00 24500.00 9.00 31500.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  225,000 CY  11.00 2475000.00 6.25 1406250.00  BORROW EXCAVATION

0010 0134000000-E 240  1,840 CY  10.80 19872.00 6.00 11040.00  DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  15,330 SY  3.75 57487.50 4.75 72817.50  REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  15 HR  200.00 3000.00 200.00 3000.00  PROOF ROLLING

0013 0195000000-E 265  3,500 CY  30.00 105000.00 38.50 134750.00  SELECT GRANULAR MATERIAL

0014 0196000000-E 270  8,900 SY  2.00 17800.00 2.90 25810.00  GEOTEXTILE SOIL STABILIZATION

0015 0223000000-E 275  8,500 SY  55.00 467500.00 52.00 442000.00  ROCK PLATING

0016 0318000000-E 300  628 TON 40.00 25120.00 36.00 22608.00  FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  2,080 SY  4.00 8320.00 3.25 6760.00  FND CONDIT GEOTEXTILE

0018 0354000000-E 310  116 LF  56.00 6496.00 38.00 4408.00  ***" RC PIPE CULV *****
(12", V)

0019 0354000000-E 310  272 LF  120.00 32640.00 114.00 31008.00  ***" RC PIPE CULV *****
(36", V)

0020 0360000000-E 310  488 LF  39.00 19032.00 31.00 15128.00  12" RC PIPE CULV III

0021 0366000000-E 310  3,368 LF  40.00 134720.00 32.00 107776.00  15" RC PIPE CULV III

0022 0372000000-E 310  240 LF  48.00 11520.00 43.00 10320.00  18" RC PIPE CULV III

0023 0378000000-E 310  396 LF  58.00 22968.00 53.00 20988.00  24" RC PIPE CULV III

0024 0384000000-E 310  8 LF  100.00 800.00 103.00 824.00  30" RC PIPE CULV III

0025 0390000000-E 310  20 LF  170.00 3400.00 121.00 2420.00  36" RC PIPE CULV III

0026 0396000000-E 310  4 LF  290.00 1160.00 252.00 1008.00  42" RC PIPE CULV III

0027 0426000000-E 310  24 LF  450.00 10800.00 512.00 12288.00  72" RC PIPE CULV III

0028 0448400000-E 310  120 LF  70.00 8400.00 78.00 9360.00  24" RCP CULV CLASS IV

0029 0448500000-E 310  32 LF  115.00 3680.00 73.00 2336.00  30" RCP CULV CLASS IV

0030 0546000000-E 310  56 LF  42.54 2382.24 41.00 2296.00  **" CAA PIPE CLVT *****"
(4", 0.064")

0031 0582000000-E 310  90 LF  55.00 4950.00 58.00 5220.00  15" CS PIPE CULV 0.064"

0032 0588000000-E 310  520 LF  55.00 28600.00 63.00 32760.00  18" CS PIPE CULV 0.064"

0033 0986000000-E SP   253 LF  900.00 227700.00 885.00 223905.00  GENERIC PIPE ITEM (LF)
NCDOT APPROVED PIPE LINER

0034 0995000000-E 340  295 LF  12.00 3540.00 13.00 3835.00  PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 300000.00 100000.00  FINE GRADING

0036 1044000000-E 501  29,870 SY  3.10 92597.00 2.80 83636.00  LIME TRTD SOIL (SLURRY)
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0037 1066000000-E 501  300 TON 225.00 67500.00 225.00 67500.00  LIME FOR LIME TREATED SOIL

0038 1099500000-E 505  1,500 CY  10.25 15375.00 8.50 12750.00  SHALLOW UNDERCUT

0039 1099700000-E 505  3,000 TON 32.00 96000.00 27.00 81000.00  CLASS IV SUBGRD STABILIZATION

0040 1110000000-E 510  500 TON 50.00 25000.00 35.00 17500.00  STABILIZER AGGREGATE

0041 1115000000-E SP   4,000 SY  4.25 17000.00 5.50 22000.00  GEOTEXTILE FOR PVMT STABILIZ

0042 1121000000-E 520  394 TON 39.00 15366.00 31.00 12214.00  AGGREGATE BASE COURSE

0043 1176000000-E 542  29,870 SY  3.00 89610.00 2.60 77662.00  SOIL CEMENT BASE

0044 1187000000-E 542  822 TON 140.00 115080.00 147.00 120834.00  PC FOR SOIL CEMENT BASE

0045 1209000000-E 543  8,970 GAL 4.75 42607.50 2.80 25116.00  ASPHALT CURING SEAL

0046 1220000000-E 545  500 TON 30.00 15000.00 38.00 19000.00  INCIDENTAL STONE BASE

0047 1330000000-E 607  800 SY  8.00 6400.00 12.50 10000.00  INCIDENTAL MILLING

0048 1489000000-E 610  5,910 TON 41.00 242310.00 37.60 222216.00  ASP CONC BASE CRS B25.0B

0049 1491000000-E 610  12,190 TON 38.15 465048.50 37.60 458344.00  ASP CONC BASE CRS B25.0C

0050 1508000000-E 610  5,760 TON 35.20 202752.00 37.60 216576.00  ASP CONC INTR CRS I19.0D

0051 1524200000-E 610  9,310 TON 38.80 361228.00 37.60 350056.00  ASP CONC SURF CRS S9.5D

0052 1525000000-E 610  2,480 TON 35.25 87420.00 37.60 93248.00  ASP CONC SURF CRS SF9.5A

0053 1575000000-E 620  1,225 TON 617.00 755825.00 712.00 872200.00  ASP FOR PLANT MIX

0054 1577000000-E 620  535 TON 787.00 421045.00 773.00 413555.00  POLYM MOD ASP BNDR FOR PLT MIX

0055 1693000000-E 654  300 TON 175.00 52500.00 159.00 47700.00  ASPH PLT MIX PVMT REPAIR

0056 1840000000-E 665  24,000 LF  0.30 7200.00 0.35 8400.00  MILLED RUMBLE STRIPS

0057 1858000000-E 710  41,250 SY  75.95 3132937.50 84.00 3465000.00  ******"PCC PVMT RAMPS
(11-1/2")

0058 1891000000-E SP   11,000 SY  4.04 44440.00 5.25 57750.00  GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0059 1902000000-N 710 Lump Sum 32000.00 35400.00  SURF TEST CONC PAVEMENT

0060 1924000000-N 725 Lump Sum 7000.00 7700.00  FIELD LAB RENTAL, PCCP

0061 2000000000-N 806  13 EA  185.00 2405.00 215.00 2795.00  RIGHT OF WAY MARKERS

0062 2022000000-E 815  168 CY  18.00 3024.00 22.00 3696.00  SUBDRAIN EXCAVATION

0063 2033000000-E 815  168 CY  27.00 4536.00 72.00 12096.00  SUBDRAIN FINE AGGREGATE

0064 2044000000-E 815  1,000 LF  11.40 11400.00 11.00 11000.00  6" PERF SUBDRN PIPE

0065 2070000000-N 815  2 EA  500.00 1000.00 387.00 774.00  SUBDRN PIPE OUTLET

0066 2077000000-E 815  12 LF  30.00 360.00 22.00 264.00  6" OUTLET PIPE

0067 2099000000-E 816  5,000 LF  7.10 35500.00 10.00 50000.00  SHOULDER DRAIN

0068 2110000000-E 816  5,000 LF  2.25 11250.00 3.00 15000.00  4" SHOULDER DRAIN PIPE

0069 2121000000-E 816  260 LF  15.00 3900.00 10.00 2600.00  4" OUTLET PIPE FOR SHDR DRN

0070 2132000000-N 816  6 EA  265.00 1590.00 387.00 2322.00  CONC PAD SHLDR DRN OUTLET

0071 2143000000-E 818  15 TON 50.00 750.00 110.00 1650.00  BLOTTING SAND

0072 2209000000-E 838  7 CY  900.00 6300.00 1363.00 9541.00  ENDWALLS

0073 2253000000-E 840  6 CY  1100.00 6600.00 1938.00 11628.00  PIPE COLLARS

0074 2264000000-E 840  1 CY  1550.00 1550.00 1800.00 1800.00  PIPE PLUGS

0075 2286000000-N 840  68 EA  950.00 64600.00 1675.00 113900.00  MASNRY DRAINAGE STRUCT
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0076 2297000000-E 840 11.8 CY  1100.00 12980.00 1510.00 17818.00  MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  42 LF  190.00 7980.00 300.00 12600.00  MASNRY DRAINAGE STRUCT

0078 2364200000-N 840  9 EA  488.29 4394.61 593.00 5337.00  FRAME W/2GRTS 840.20 STD

0079 2365000000-N 840  21 EA  738.29 15504.09 560.00 11760.00  FRAME W/2GRTS 840.22 STD

0080 2366000000-N 840  2 EA  745.68 1491.36 574.00 1148.00  FRAME W/2GRTS 840.24 STD

0081 2374000000-N 840  9 EA  515.00 4635.00 685.00 6165.00  FRAME-GRT-HD 840.03 **
(E)

0082 2374000000-N 840  5 EA  525.00 2625.00 685.00 3425.00  FRAME-GRT-HD 840.03 **
(F)

0083 2374000000-N 840  9 EA  525.00 4725.00 685.00 6165.00  FRAME-GRT-HD 840.03 **
(G)

0084 2396000000-N 840  3 EA  390.95 1172.85 502.00 1506.00  FRAME W/COVER STD 840.54

0085 2462000000-E SP   2 EA  2814.62 5629.24 2575.00 5150.00  **" SLUICE GATE
(18")

0086 2462000000-E SP   1 EA  3523.78 3523.78 3190.00 3190.00  **" SLUICE GATE
(24")

0087 2462000000-E SP   1 EA  5984.99 5984.99 5125.00 5125.00  **" SLUICE GATE
(36")

0088 2473000000-N SP   1 EA  9400.00 9400.00 10000.00 10000.00  GENERIC DRAINAGE ITEM (EA)
OIL / WATER SEPARATOR

0089 2535000000-E 846  860 LF  11.50 9890.00 20.00 17200.00  **"X**" CONCRETE CURB
(9" X 18")

0090 2542000000-E 846  1,790 LF  11.50 20585.00 22.00 39380.00  1'-6" CONC CURB & GUTTER

0091 2549000000-E 846  5,310 LF  12.00 63720.00 28.00 148680.00  2'-6" CONC CURB & GUTTER

0092 2591000000-E 848  230 SY  28.00 6440.00 50.00 11500.00  4" CONCRETE SIDEWALK

0093 2627000000-E 852  250 SY  30.00 7500.00 37.00 9250.00  4" CONC ISLAND COVER

0094 2724000000-E 857  80 LF  150.00 12000.00 121.00 9680.00  PC REINF BARRIER SNGL FC

0095 2753000000-E 846  1,963 LF  13.00 25519.00 26.00 51038.00  GENERIC PAVING ITEM 846 (LF)
SPECIAL SHOULDER BERM GUTTER

0096 2910000000-N SP   1 EA  2729.47 2729.47 1500.00 1500.00  CONVERT TRAF BR DI TO TRAF BR JB

0097 3000000000-N SP   1 EA  12800.00 12800.00 14162.00 14162.00  IMPACT ATTEN TYPE 350

0098 3030000000-E 862  8,550 LF  14.75 126112.50 16.30 139365.00  STL BM GUARDRAIL

0099 3045000000-E 862  750 LF  15.50 11625.00 17.00 12750.00  SBGR SHOP CURVED

0100 3150000000-N 862  15 EA  45.00 675.00 50.00 750.00  ADDIT GUARDRAIL POSTS

0101 3165000000-N SP   2 EA  1600.00 3200.00 1770.00 3540.00  GR ANCHOR TYPE **********
(350, TL-2)

0102 3210000000-N 862  12 EA  420.00 5040.00 465.00 5580.00  GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   10 EA  1800.00 18000.00 1990.00 19900.00  GR ANCHOR TYPE 350

0104 3285000000-N SP   2 EA  1550.00 3100.00 1716.00 3432.00  GR ANCHOR TYPE M-350

0105 3317000000-N 862  4 EA  1400.00 5600.00 1550.00 6200.00  GR ANCHOR TYPE B-77

0106 3360000000-E 863  5,400 LF  1.00 5400.00 1.10 5940.00  REMOVE EXISTING GUARDRAIL

0107 3503000000-E 866  10,270 LF  2.18 22388.60 2.50 25675.00  WOVEN WIRE FENCE 47" FAB

0108 3509000000-E 866  649 EA  15.00 9735.00 15.50 10059.50  4" TIMBER POSTS 7'-6"LONG

0109 3515000000-E 866  155 EA  20.00 3100.00 28.00 4340.00  5" TIMBER POSTS 8'-0"LONG

0110 3628000000-E 876  1,600 TON 58.00 92800.00 47.00 75200.00  RIP RAP, CLASS I
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0111 3656000000-E 876  3,030 SY  2.93 8877.90 3.50 10605.00  GEOTEXTILE FOR DRAINGE

0112 3659000000-N SP   2 EA  2011.97 4023.94 2000.00 4000.00  PREFORMED SCOUR HOLES

0113 4048000000-E 902  8 CY  950.00 7600.00 885.00 7080.00  REINF CONC FOUNDTN

0114 4054000000-E 902  2 CY  450.00 900.00 863.00 1726.00  PLN CONC FOUNDTN

0115 4057000000-E SP   84 CY  950.00 79800.00 830.00 69720.00  OVERHEAD FOOTING

0116 4060000000-E 903  7,812 LB  3.90 30466.80 4.20 32810.40  SUPPORT, BREAKAWAY STL BM

0117 4066000000-E 903  1,207 LB  2.90 3500.30 3.30 3983.10  SUPPORTS, SIMPLE STL BM

0118 4072000000-E 903  1,034 LF  4.10 4239.40 8.25 8530.50  SUPPORT, 3-LB STL U-CHAN

0119 4078000000-E 903  2 EA  38.00 76.00 23.25 46.50  SUPPORT, 2-LB STL U-CHAN

0120 4082100000-N SP  Lump Sum 22083.50 32000.00  SUPPORT, OVRHD SIGN STR ****
(107+50 -L-)

0121 4082100000-N SP  Lump Sum 25012.50 61900.00  SUPPORT, OVRHD SIGN STR ****
(119+44 -L-)

0122 4082100000-N SP  Lump Sum 25164.75 32000.00  SUPPORT, OVRHD SIGN STR ****
(135+90 -L-)

0123 4082100000-N SP  Lump Sum 27695.00 34000.00  SUPPORT, OVRHD SIGN STR ****
(182+30 -L-)

0124 4082100000-N SP  Lump Sum 74660.00 34500.00  SUPPORT, OVRHD SIGN STR ****
(AT 74 WEST EXIT)

0125 4082100000-N SP  Lump Sum 21829.00 34500.00  SUPPORT, OVRHD SIGN STR ****
(NORTH OF 74 EAST EXIT)

0126 4096000000-N 904  22 EA  65.00 1430.00 49.80 1095.60  SIGN ERECTION, TYPE D

0127 4102000000-N 904  21 EA  55.00 1155.00 49.80 1045.80  SIGN ERECTION, TYPE E

0128 4108000000-N 904  2 EA  75.00 150.00 221.00 442.00  SIGN ERECTION, TYPE F

0129 4109000000-N 904  2 EA  475.00 950.00 2875.00 5750.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0130 4109000000-N 904  2 EA  375.00 750.00 442.00 884.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0131 4110000000-N 904  12 EA  475.00 5700.00 387.00 4644.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0132 4110000000-N 904  7 EA  475.00 3325.00 193.00 1351.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0133 4114000000-N 904  2 EA  55.00 110.00 193.00 386.00  SIGN ERECTION, MILEMARKERS

0134 4116100000-N 904  2 EA  175.00 350.00 387.00 774.00  SIGN ERECT, RELOC ** GRD MTD
(B)

0135 4138000000-N 907  2 EA  150.00 300.00 83.00 166.00  DISPOSE SUPPORT, STL BM

0136 4149000000-N 907  3 EA  675.00 2025.00 1990.00 5970.00  DISPOSE SIGN SYST OVRHD

0137 4152000000-N 907  2 EA  150.00 300.00 55.00 110.00  DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  4 EA  2.50 10.00 5.50 22.00  DISPOSE SIGN SYST U-CHAN

0139 4158000000-N 907  2 EA  2.50 5.00 22.00 44.00  DISPOSE SIGN SYST WOOD

0140 4234000000-N 907  4 EA  350.00 1400.00 110.00 440.00  DISPOSE SIGN, A OR B (OVRHD)

0141 4400000000-E 1110  683 SF  4.10 2800.30 13.00 8879.00  WORK ZONE SIGNS (STAT)

0142 4405000000-E 1110  636 SF  27.16 17273.76 15.00 9540.00  WORK ZONE SIGNS (PORT)

0143 4410000000-E 1110  40 SF  4.35 174.00 15.00 600.00  WORK ZONE SIGNS (BARR)

0144 4415000000-N 1115  3 EA  6745.05 20235.15 4200.00 12600.00  FLASHING ARROW BOARD
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0145 4420000000-N 1120  2 EA  23694.40 47388.80 13500.00 27000.00  PORTABLE CHANGE MSG SIGN

0146 4430000000-N 1130  400 EA  55.00 22000.00 80.00 32000.00  DRUMS

0147 4435000000-N 1135  215 EA  18.00 3870.00 50.00 10750.00  CONES

0148 4445000000-E 1145  32 LF  13.90 444.80 70.00 2240.00  BARRICADES (TYPE III)

0149 4465000000-N 1160  3 EA  4950.00 14850.00 9265.00 27795.00  TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  3 EA  14000.00 42000.00 8900.00 26700.00  TMA

0151 4485000000-E 1170  10,000 LF  18.95 189500.00 31.00 310000.00  PORT CONC BARRIER

0152 4510000000-N SP   150 HR  40.00 6000.00 75.00 11250.00  LAW ENFORCEMENT

0153 4650000000-N 1251  650 EA  5.00 3250.00 5.50 3575.00  TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  660 LF  1.00 660.00 2.20 1452.00  THERMO PVT MKG LINES 4"90

0155 4688000000-E 1205  23,823 LF  0.80 19058.40 0.85 20249.55  THERMO PVT MKG LINES,6"90 MILS

0156 4690000000-E 1205  6,991 LF  0.95 6641.45 1.10 7690.10  THERMO PVT MKG LINES 6"120 MILS

0157 4700000000-E 1205  3,107 LF  1.60 4971.20 1.80 5592.60  12"WIDE THERMO 90 MILS

0158 4702000000-E 1205  1,081 LF  2.00 2162.00 2.25 2432.25  12"WIDE THERMO 120 MILS

0159 4721000000-E 1205  4 EA  100.00 400.00 111.00 444.00  THERMO PVT MKG CHARACTER 120

0160 4725000000-E 1205  9 EA  100.00 900.00 111.00 999.00  THERMO PVT SYMBOL 90MILS

0161 4810000000-E 1205  8,533 LF  0.25 2133.25 0.30 2559.90  PAINT PVMT MARKINGS 4"

0162 4815000000-E 1205  107,600 LF  0.26 27976.00 0.30 32280.00  PAINT PVMT MARKINGS 6"

0163 4820000000-E 1205  1,020 LF  1.00 1020.00 1.20 1224.00  PAINT PVMT MARKINGS 8"

0164 4825000000-E 1205  72 LF  2.00 144.00 2.25 162.00  PAINT PVMT MARKINGS 12"

0165 4845000000-N 1205  2 EA  60.00 120.00 67.00 134.00  PAINT PVT MKG SYMBOL

0166 4855000000-E 1205  53,000 LF  0.45 23850.00 0.55 29150.00  LINE REMOVAL 6" WIDE

0167 4905000000-N 1253  478 EA  27.00 12906.00 29.50 14101.00  SNOWPLB PVMT MRKER

0168 5010000000-E 1401  3 EA  18500.00 55500.00 20500.00 61500.00  100' HIGH MOUNT STANDARD

0169 5020000000-N 1401  1 EA  4000.00 4000.00 3320.00 3320.00  PORTABLE DRIVE UNIT

0170 5070000000-N 1405  12 EA  1000.00 12000.00 940.00 11280.00  STD FOUNDAT ***********
(R1)

0171 5070000000-N 1405  3 EA  1200.00 3600.00 968.00 2904.00  STD FOUNDAT ***********
(R2)

0172 5155000000-E 1409  165 LF  4.75 783.75 15.50 2557.50  ELECT DUCT BD, SIZE *****
(3")

0173 5155000000-E 1409  245 LF  5.75 1408.75 20.00 4900.00  ELECT DUCT BD, SIZE *****
(4")

0174 5155000000-E 1409  325 LF  9.00 2925.00 22.00 7150.00  ELECT DUCT BD, SIZE *****
(6")

0175 5185000000-E 1410  770 LF  11.00 8470.00 8.85 6814.50  **-#2 W/G FEEDER CIRCUIT
(4)

0176 5190000000-E 1410  1,275 LF  14.50 18487.50 11.50 14662.50  ************ FEEDER CIR
(4 - #1 W/G )

0177 5190000000-E 1410  1,335 LF  22.00 29370.00 14.00 18690.00  ************ FEEDER CIR
(4 - #2/0 W/G )

0178 5220000000-E 1410  8,210 LF  20.00 164200.00 11.00 90310.00  **-#2 W/G FEEDER N *****"
(4, 2)

0179 5225000000-E 1410  6,825 LF  24.00 163800.00 12.00 81900.00  **-#1 W/G FEEDER CIR ****
(4, 2)
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0180 5230000000-E 1410  3,215 LF  33.00 106095.00 18.00 57870.00  ************ FEEDER N **
(4 - #2/0 W/G, 3")

0181 5240000000-N 1411  13 EA  850.00 11050.00 719.00 9347.00  ELEC JB ************
(PC30)

0182 5240000000-N 1411  9 EA  1100.00 9900.00 874.00 7866.00  ELEC JB ************
(PC36)

0183 5260000000-N SP  Lump Sum 5000.00 2766.00  GENERIC LIGHTING ITEM (LS)
RAMP B PIT ELECTRICAL WORK

0184 5260000000-N SP  Lump Sum 10000.00 72030.00  GENERIC LIGHTING ITEM (LS)
RAMP B STATIC SCALE PLATFORM

0185 5260000000-N SP  Lump Sum 10000.00 97750.00  GENERIC LIGHTING ITEM (LS)
RAMP B STATIC SCALE SYSTEM

0186 5260000000-N SP  Lump Sum 5000.00 2766.00  GENERIC LIGHTING ITEM (LS)
RAMP C PIT ELECTRICAL WORK

0187 5260000000-N SP  Lump Sum 10000.00 72030.00  GENERIC LIGHTING ITEM (LS)
RAMP C STATIC SCALE PLATFORM

0188 5260000000-N SP  Lump Sum 10000.00 97740.00  GENERIC LIGHTING ITEM (LS)
RAMP C STATIC SCALE SYSTEM

0189 5262000000-E SP   21 CY  700.00 14700.00 995.00 20895.00  GENERIC LIGHTING ITEM (CY)
HIGH MOUNT FOUNDATIONS

0190 5270000000-N SP   8 EA  1400.00 11200.00 330.00 2640.00  GENERIC LIGHTING ITEM (EA)
1 POLE, 120VAC EQUIPMENT DIS- CONNECT

0191 5270000000-N SP   1 EA  3500.00 3500.00 3600.00 3600.00  GENERIC LIGHTING ITEM (EA)
15KVA POWER TRANSFORMER

0192 5270000000-N SP   1 EA  525.00 525.00 625.00 625.00  GENERIC LIGHTING ITEM (EA)
2 POLE, 240VAC  EQUIPMENT DIS-CONNECT

0193 5270000000-N SP   18 EA  2800.00 50400.00 2393.00 43074.00  GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0194 5270000000-N SP   1 EA  8250.00 8250.00 11000.00 11000.00  GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE WS, 120/208V

0195 5270000000-N SP   15 EA  2850.00 42750.00 2650.00 39750.00  GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MLTS, 35'MH, 6'SA

0196 5270000000-N SP   15 EA  1200.00 18000.00 1070.00 16050.00  GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMI-  NAIRE-LED

0197 5691700000-E 1520  554 LF  200.00 110800.00 145.00 80330.00  18" SANITARY GRAVITY SEWER

0198 5775000000-E 1525  2 EA  4300.00 8600.00 2350.00 4700.00  4' DIA UTILITY MANHOLE

0199 5811000000-E 1530  570 LF  40.00 22800.00 16.25 9262.50  ABANDON 18" UTILITY PIPE

0200 5816000000-N 1530  3 EA  3000.00 9000.00 1200.00 3600.00  ABANDON UTILITY MANHOLE

0201 5836400000-E 1540  390 LF  130.00 50700.00 189.00 73710.00  36" ENCASEMENT PIPE

0202 5872400000-E 1550  160 LF  699.00 111840.00 840.00 134400.00  36" TRENCHLESS INSTALL (IN SOIL)

0203 5872410000-E 1550  160 LF  1799.00 287840.00 2050.00 328000.00  36" TRENCHLESS INSTALL (NOT IN SOIL)

0204 6000000000-E 1605  1,200 LF  2.00 2400.00 4.00 4800.00  TEMPORARY SILT FENCE

0205 6006000000-E 1610  770 TON 50.00 38500.00 44.00 33880.00  EROS CONTRL STONE CL A

0206 6009000000-E 1610  4,400 TON 40.00 176000.00 44.00 193600.00  EROS CONTRL STONE CL B

0207 6012000000-E 1610  2,935 TON 33.00 96855.00 41.00 120335.00  SEDIMENT CONTROL STONE

0208 6015000000-E 1615  58 ACR 745.00 43210.00 690.00 40020.00  TEMPORARY MULCHING

0209 6018000000-E 1620  3,500 LB  1.90 6650.00 3.30 11550.00  SEED FOR TEMP SEEDING

0210 6021000000-E 1620 18.5 TON 550.00 10175.00 875.00 16187.50  FERT FOR TEMP SEEDING
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0211 6024000000-E 1622  3,500 LF  15.50 54250.00 12.00 42000.00  TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   1,500 LF  2.00 3000.00 3.50 5250.00  SAFETY FENCE

0213 6030000000-E 1630  16,200 CY  6.00 97200.00 8.50 137700.00  SILT EXCAVATION

0214 6036000000-E 1631  52,000 SY  1.30 67600.00 1.15 59800.00  MATTING FOR EROS CONTROL

0215 6037000000-E SP   650 SY  3.50 2275.00 5.80 3770.00  COIR FIBER MAT

0216 6042000000-E 1632  3,500 LF  3.15 11025.00 7.00 24500.00  1/4" HARDWARE CLOTH

0217 6070000000-N 1639  4 EA  1400.00 5600.00 2100.00 8400.00  SPECIAL STILLING BASINS

0218 6071010000-E SP   3,400 LF  7.80 26520.00 4.50 15300.00  WATTLE

0219 6071020000-E SP   1,875 LB  9.90 18562.50 22.00 41250.00  POLYACRYLAMIDE (PAM)

0220 6071030000-E 1640  4,200 LF  4.15 17430.00 3.80 15960.00  COIR FIBER BAFFLE

0221 6071050000-E SP   14 EA  1215.00 17010.00 700.00 9800.00  **" SKIMMER
(1-1/2")

0222 6071050000-E SP   4 EA  1300.00 5200.00 760.00 3040.00  **" SKIMMER
(2")

0223 6084000000-E 1660  60 ACR 1500.00 90000.00 1460.00 87600.00  SEEDING AND MULCHING

0224 6087000000-E 1660  20 ACR 100.00 2000.00 89.00 1780.00  MOWING

0225 6090000000-E 1661  600 LB  6.15 3690.00 5.20 3120.00  SEED FOR REPAIR SEEDING

0226 6093000000-E 1661  2 TON 550.00 1100.00 885.00 1770.00  FERT FOR REPAIR SEEDING

0227 6096000000-E 1662  1,425 LB  3.00 4275.00 4.50 6412.50  SEED FOR SUPP SEEDING

0228 6108000000-E 1665 42.75 TON 595.00 25436.25 890.00 38047.50  FERTILIZER TOPDRESSING

0229 6111000000-E SP   270 LF  55.00 14850.00 68.00 18360.00  IMPERVIOUS DIKE

0230 6114500000-N 1667  70 MHR 60.00 4200.00 61.00 4270.00  SPECIALIZED HAND MOWING

0231 6117000000-N SP   100 EA  100.00 10000.00 90.00 9000.00  RESPONSE FOR EROS CONTROL

0232 7060000000-E 1705  260 LF  1.50 390.00 4.20 1092.00  SIGNAL CABLE

0233 7279000000-E 1715  7,955 LF  0.40 3182.00 0.95 7557.25  TRACER WIRE

0234 7301000000-E 1715  115 LF  15.00 1725.00 21.00 2415.00  DIRECT DRILL (***********)
(1, 2")

0235 7301000000-E 1715  620 LF  18.00 11160.00 42.00 26040.00  DIRECT DRILL (***********)
(2, 2")

0236 7301000000-E 1715  45 LF  24.00 1080.00 80.00 3600.00  DIRECT DRILL (***********)
(4, 2")

0237 7312000000-N 1716  8 EA  550.00 4400.00 775.00 6200.00  JUNCTION BOX (***************)
(SPECIAL-SIZED)

0238 7324000000-N 1716  32 EA  550.00 17600.00 415.00 13280.00  JUNCTION BOX (STANDARD SIZE)

0239 7360000000-N 1720  1 EA  1650.00 1650.00 775.00 775.00  WOOD POLE

0240 7420000000-E 1722  6 EA  700.00 4200.00 415.00 2490.00  2" RISER WITH WEATHERHEAD

0241 7444000000-E 1725  458 LF  7.50 3435.00 14.00 6412.00  INDUCTIVE LOOP SAWCUT

0242 7516000000-E 1730  8,200 LF  1.40 11480.00 14.00 114800.00  COMMUNICATIONS CABLE (** FIBER)
(36)

0243 7540000000-N 1731  8 EA  1100.00 8800.00 1085.00 8680.00  SPLICE ENCLOSURE

0244 7552000000-N 1731  12 EA  965.00 11580.00 1105.00 13260.00  INTERCONNECT CENTER

0245 7566000000-N 1733  16 EA  90.00 1440.00 172.00 2752.00  DELINEATOR MARKER

0246 7613000000-N SP   9 EA  900.00 8100.00 775.00 6975.00  SOIL TEST
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0247 7614100000-E SP   45 CY  700.00 31500.00 1107.00 49815.00  DRILLED PIER FOUND

0248 7901000000-N 1753  3 EA  800.00 2400.00 913.00 2739.00  CABINET BASE EXTENDER

0249 7980000000-N SP   26 EA  95.00 2470.00 61.00 1586.00  GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0250 7980000000-N SP   6 EA  2500.00 15000.00 2740.00 16440.00  GENERIC SIGNAL ITEM (EA)
AVI ANTENNA

0251 7980000000-N SP   6 EA  3750.00 22500.00 4550.00 27300.00  GENERIC SIGNAL ITEM (EA)
AVI READER

0252 7980000000-N SP   3 EA  3000.00 9000.00 2750.00 8250.00  GENERIC SIGNAL ITEM (EA)
BASE MOUNTED EQUIPMENT CABINET

0253 7980000000-N SP   5 EA  4600.00 23000.00 3900.00 19500.00  GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0254 7980000000-N SP   5 EA  4400.00 22000.00 3800.00 19000.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0255 7980000000-N SP   3 EA  2800.00 8400.00 1900.00 5700.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY (FIXED MOUNT)

0256 7980000000-N SP   5 EA  1800.00 9000.00 775.00 3875.00  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0257 7980000000-N SP   4 EA  2100.00 8400.00 3650.00 14600.00  GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION (INSTALL)

0258 7980000000-N SP   8 EA  1900.00 15200.00 2809.00 22472.00  GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0259 7980000000-N SP   1 EA  15300.00 15300.00 25116.00 25116.00  GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL TYPE STRUCTURE

0260 7980000000-N SP   3 EA  2250.00 6750.00 4138.00 12414.00  GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK

0261 7980000000-N SP   3 EA  1800.00 5400.00 913.00 2739.00  GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0262 7980000000-N SP   13 EA  1120.00 14560.00 1660.00 21580.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0263 7980000000-N SP   27 EA  750.00 20250.00 775.00 20925.00  GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED)

0264 7980000000-N SP   4 EA  5000.00 20000.00 5475.00 21900.00  GENERIC SIGNAL ITEM (EA)
LANE CONTROL SIGNAL

0265 7980000000-N SP   1 EA  50000.00 50000.00 54050.00 54050.00  GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0266 7980000000-N SP   5 EA  9000.00 45000.00 8920.00 44600.00  GENERIC SIGNAL ITEM (EA)
METAL POLE WITH HINGED MAST   ARM

0267 7980000000-N SP   5 EA  500.00 2500.00 3320.00 16600.00  GENERIC SIGNAL ITEM (EA)
METAL POLE WITH HINGED MAST   ARM DESIGN

0268 7980000000-N SP   2 EA  22000.00 44000.00 23600.00 47200.00  GENERIC SIGNAL ITEM (EA)
METAL POLE WITH MONOTUBE GANTRY STRUCTURE

0269 7980000000-N SP   2 EA  500.00 1000.00 1110.00 2220.00  GENERIC SIGNAL ITEM (EA)
METAL POLE WITH MONOTUBE GANTRY STRUCTURE
DESIGN

0270 7980000000-N SP   1 EA  2500.00 2500.00 1045.00 1045.00  GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE (OVER- HEAD)

0271 7980000000-N SP   1 EA  2000.00 2000.00 970.00 970.00  GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE (UNDER-GROUND)

0272 7980000000-N SP   2 EA  18000.00 36000.00 16050.00 32100.00  GENERIC SIGNAL ITEM (EA)
OVER-HEIGHT VEHICLE DETECTION SYSTEM
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0273 7980000000-N SP   12 EA  500.00 6000.00 789.00 9468.00  GENERIC SIGNAL ITEM (EA)
PATCH PANEL (ETHERNET)

0274 7980000000-N SP   6 EA  2200.00 13200.00 1825.00 10950.00  GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC AXLE SENSOR

0275 7980000000-N SP   6 EA  8000.00 48000.00 8025.00 48150.00  GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC QUARTZ SENSOR   SET

0276 7980000000-N SP   5 EA  2250.00 11250.00 1660.00 8300.00  GENERIC SIGNAL ITEM (EA)
POLE MOUNTED EQUIPMENT CABINET

0277 7980000000-N SP   1 EA  2250.00 2250.00 3210.00 3210.00  GENERIC SIGNAL ITEM (EA)
PRINTER (INSTALL)

0278 7980000000-N SP   2 EA  1500.00 3000.00 2770.00 5540.00  GENERIC SIGNAL ITEM (EA)
SERVER (INSTALL)

0279 7980000000-N SP   4 EA  1500.00 6000.00 365.00 1460.00  GENERIC SIGNAL ITEM (EA)
SERVICE DISCONNECT

0280 7980000000-N SP   1 EA  3500.00 3500.00 3210.00 3210.00  GENERIC SIGNAL ITEM (EA)
SPLICE CENTER (36-FIBER)

0281 7980000000-N SP   3 EA  5000.00 15000.00 10150.00 30450.00  GENERIC SIGNAL ITEM (EA)
STEEL PEDESTAL POLE

0282 7980000000-N SP   6 EA  800.00 4800.00 913.00 5478.00  GENERIC SIGNAL ITEM (EA)
UPS

0283 7980000000-N SP   6 EA  600.00 3600.00 2844.00 17064.00  GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12" 2-SECTION, RED-GREEN)

0284 7980000000-N SP   1 EA  2000.00 2000.00 4140.00 4140.00  GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0285 7985000000-N SP  Lump Sum 120000.00 152700.00  GENERIC SIGNAL ITEM (LS)
ADVANCE LOCATION WIM ELECTRON-ICS

0286 7985000000-N SP  Lump Sum 90000.00 86500.00  GENERIC SIGNAL ITEM (LS)
ALPR SYSTEM

0287 7985000000-N SP  Lump Sum 6000.00 7750.00  GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE

0288 7985000000-N SP  Lump Sum 12000.00 16050.00  GENERIC SIGNAL ITEM (LS)
CENTRAL CONTROL SOFTWARE

0289 7985000000-N SP  Lump Sum 120000.00 152700.00  GENERIC SIGNAL ITEM (LS)
COMPLIANCE LOCATION WIM ELEC- TRONICS

0290 7985000000-N SP  Lump Sum 80000.00 100400.00  GENERIC SIGNAL ITEM (LS)
DMS

0291 7985000000-N SP  Lump Sum 10000.00 11350.00  GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0292 7985000000-N SP  Lump Sum 10000.00 9130.00  GENERIC SIGNAL ITEM (LS)
OPEN/CLOSED DMS PANEL

0293 7985000000-N SP  Lump Sum 120000.00 152700.00  GENERIC SIGNAL ITEM (LS)
SCALE HOUSE WIM ELECTRONICS

0294 7985000000-N SP  Lump Sum 31500.00 39850.00  GENERIC SIGNAL ITEM (LS)
SYSTEM WARRANTY

0295 7985000000-N SP  Lump Sum 15000.00 9130.00  GENERIC SIGNAL ITEM (LS)
TRAINING

0296 7990000000-E SP   1,819 LF  1.30 2364.70 11.00 20009.00  GENERIC SIGNAL ITEM (LF)
DROP CABLE (6 FIBER)

0297 7990000000-E SP   955 LF  1.20 1146.00 0.20 191.00  GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE
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0298 7990000000-E SP   2,536 LF  7.00 17752.00 14.00 35504.00  GENERIC SIGNAL ITEM (LF)
FOUR-WIRE COPPER FEEDER CON-  DUCTORS

0299 7990000000-E SP   228 LF  1.50 342.00 3.30 752.40  GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0300 7990000000-E SP   559 LF  8.00 4472.00 7.80 4360.20  GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0301 7990000000-E SP   5,649 LF  10.00 56490.00 9.35 52818.15  GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0302 7990000000-E SP   1,917 LF  12.00 23004.00 11.00 21087.00  GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (3, 2")

0303 7990000000-E SP   85 LF  14.00 1190.00 19.50 1657.50  GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (4, 2")

0304 7992000000-E SP   8 CY  700.00 5600.00 1105.00 8840.00  GENERIC SIGNAL ITEM (CY)
DMS OVERHEAD FOOTINGS

0305 8881000000-E SP   509 CY  550.00 279950.00 605.00 307945.00  GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE (WEIGH BRIDGE - STATIC SCALE)

0306 8889000000-E SP   35,037 LB  1.00 35037.00 0.87 30482.19  GENERIC STRUCTURE ITEM (LB)
EPOXY COATED REINFORCING STEEL (WEIGH BRIDGE -
STATIC SCALE)

0307 8889000000-E SP   37,175 LB  1.10 40892.50 0.71 26394.25  GENERIC STRUCTURE ITEM (LB)
REINFORCING STEEL (WEIGH BRIDGE - STATIC SCALE)

0308 8892000000-E SP   6,422 SF  4.00 25688.00 1.25 8027.50  GENERIC STRUCTURE ITEM (SF)
GROOVING CONCRETE SLABS

CULVERT ITEMS

0309 8126000000-N 414 Lump Sum 27260.00 30750.00  CULV EXCAV @ ************
(153+40.68 -L-)

0310 8133000000-E 414  170 TON 48.00 8160.00 54.00 9180.00  FND CONDIT MAT, BOX CULV

0311 8196000000-E 420 224.6 CY  508.00 114096.80 575.00 129145.00  CLASS A CONCRETE (CULV)

0312 8245000000-E 425  29,302 LB  0.96 28129.92 1.08 31646.16  REINF STEEL (CULVERT)

0313 8889000000-E SP   12,500 LB  13.00 162500.00 16.00 200000.00  GENERIC STRUCTURE ITEM (LB)
POLYURETHANE GROUT INJECTION

 

    TOTAL 22439503.60 TOTAL 22477039.40  CONTRACT TOTAL

 

    SUB-TOTAL 22099356.88 SUB-TOTAL 22076318.24  ROADWAY ITEMS

    SUB-TOTAL 340146.72 SUB-TOTAL 400721.16  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19732258.32   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     2  20404969.25   BRANCH HIGHWAYS, INC.

     3  21689875.00   BLYTHE DEVELOPMENT CO.

     4  22439503.60   TRIANGLE GRADING & PAVING INC

     5  22477039.40   W. C. ENGLISH, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40439.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 47100.00   GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  285 CY  18.00 5130.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  356 CY  8.00 2848.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  855 CY  50.00 42750.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,043 SY  3.00 3129.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,027 SF  120.00 123240.00   TEMPORARY SHORING

0010 0318000000-E 300  15 TON 40.00 600.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  4.00 200.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  40.00 1440.00   15" DRAINAGE PIPE

0013 0335300000-E 305  44 LF  42.00 1848.00   18" DRAINAGE PIPE

0014 0354000000-E 310  60 LF  50.00 3000.00   ***" RC PIPE CULV *****
(15", V)

0015 0995000000-E 340  59 LF  15.00 885.00   PIPE REMOVAL

0016 1099500000-E 505  44 CY  18.00 792.00   SHALLOW UNDERCUT

0017 1099700000-E 505  83 TON 30.00 2490.00   CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  70 TON 35.00 2450.00   AGGREGATE BASE COURSE

0019 1220000000-E 545  30 TON 30.00 900.00   INCIDENTAL STONE BASE

0020 1275000000-E 600  510 GAL 5.00 2550.00   PRIME COAT

0021 1330000000-E 607  100 SY  39.00 3900.00   INCIDENTAL MILLING

0022 1489000000-E 610  225 TON 73.00 16425.00   ASP CONC BASE CRS B25.0B

0023 1525000000-E 610  300 TON 77.00 23100.00   ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  30 TON 600.00 18000.00   ASP FOR PLANT MIX

0025 1693000000-E 654  25 TON 160.00 4000.00   ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  27 EA  150.00 4050.00   RIGHT OF WAY MARKERS

0027 2022000000-E 815  55 CY  15.00 825.00   SUBDRAIN EXCAVATION

0028 2033000000-E 815  45 CY  50.00 2250.00   SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  240 LF  10.00 2400.00   6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE

0032 3030000000-E 862  150 LF  18.00 2700.00   STL BM GUARDRAIL

0033 3045000000-E 862  75 LF  22.00 1650.00   SBGR SHOP CURVED

0034 3150000000-N 862  10 EA  13.00 130.00   ADDIT GUARDRAIL POSTS

0035 3195000000-N 862  4 EA  550.00 2200.00   GR ANCHOR TYPE AT-1

0036 3380000000-E 862  125 LF  12.00 1500.00   TEMP STL BM GUARDRAIL

0037 3382000000-E 862  25 LF  14.00 350.00   TEMP STL BM GDRAIL, SHP CURV

0038 3387000000-N 862  1 EA  950.00 950.00   TEMP GDRL ANCH UNITS ******
(B-77 SHOP CURVED)

0039 3387000000-N 862  2 EA  300.00 600.00   TEMP GDRL ANCH UNITS ******
(CAT-1)
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0040 3387000000-N 862  1 EA  800.00 800.00   TEMP GDRL ANCH UNITS ******
(W-BEAM)

0041 3387000000-N 862  1 EA  925.00 925.00   TEMP GDRL ANCH UNITS ******
(W-BEAM, SHOP CURVED)

0042 3389000000-N SP   1 EA  950.00 950.00   TEMP GDRL ANCH UNITS ******
(350 TL-2)

0043 3628000000-E 876  264 TON 50.00 13200.00   RIP RAP, CLASS I

0044 3656000000-E 876  686 SY  3.00 2058.00   GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  27 LF  6.50 175.50   SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  95.00 190.00   SIGN ERECTION, TYPE E

0047 4155000000-N 907  6 EA  5.00 30.00   DISPOSE SIGN SYST U-CHAN

0048 4192000000-N 907  1 EA  5.00 5.00   DISPOSE SUPPORT, U-CHAN

0049 4400000000-E 1110  245 SF  4.75 1163.75   WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  149 SF  5.10 759.90   WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  10 SF  5.50 55.00   WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  30 EA  50.00 1500.00   DRUMS

0053 4435000000-N 1135  30 EA  30.00 900.00   CONES

0054 4445000000-E 1145  8 LF  18.00 144.00   BARRICADES (TYPE III)

0055 4455000000-N 1150  120 DAY 160.00 19200.00   FLAGGER

0056 4465000000-N 1160  1 EA  5000.00 5000.00   TEMPORARY CRASH CUSHIONS

0057 4485000000-E 1170  50 LF  35.00 1750.00   PORT CONC BARRIER

0058 4490000000-E 1170  50 LF  40.00 2000.00   PORT CONC BARRIER(ANCHRD)

0059 4516000000-N 1180  30 EA  40.00 1200.00   SKINNY DRUM

0060 4650000000-N 1251  96 EA  6.00 576.00   TEMP RAISED PVMT MRKS

0061 4810000000-E 1205  11,873 LF  0.28 3324.44   PAINT PVMT MARKINGS 4"

0062 4835000000-E 1205  36 LF  5.00 180.00   PAINT PVT MKG LINES 24"

0063 4850000000-E 1205  2,238 LF  1.00 2238.00   LINE REMOVAL 4" WIDE

0064 6000000000-E 1605  1,200 LF  3.00 3600.00   TEMPORARY SILT FENCE

0065 6006000000-E 1610  75 TON 45.00 3375.00   EROS CONTRL STONE CL A

0066 6009000000-E 1610  40 TON 45.00 1800.00   EROS CONTRL STONE CL B

0067 6012000000-E 1610  235 TON 40.00 9400.00   SEDIMENT CONTROL STONE

0068 6015000000-E 1615  1 ACR 1200.00 1200.00   TEMPORARY MULCHING

0069 6018000000-E 1620  100 LB  3.00 300.00   SEED FOR TEMP SEEDING

0070 6021000000-E 1620 1.5 TON 800.00 1200.00   FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   300 LF  2.50 750.00   SAFETY FENCE

0073 6030000000-E 1630  100 CY  15.00 1500.00   SILT EXCAVATION

0074 6036000000-E 1631  5,000 SY  2.00 10000.00   MATTING FOR EROS CONTROL

0075 6037000000-E SP   100 SY  6.00 600.00   COIR FIBER MAT

0076 6042000000-E 1632  200 LF  6.00 1200.00   1/4" HARDWARE CLOTH

0077 6070000000-N 1639  8 EA  450.00 3600.00   SPECIAL STILLING BASINS

0078 6071010000-E SP   100 LF  4.00 400.00   WATTLE
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0079 6071020000-E SP   25 LB  10.00 250.00   POLYACRYLAMIDE (PAM)

0080 6071030000-E 1640  120 LF  7.00 840.00   COIR FIBER BAFFLE

0081 6071050000-E SP   3 EA  550.00 1650.00   **" SKIMMER
(1-1/2")

0082 6084000000-E 1660  2 ACR 1800.00 3600.00   SEEDING AND MULCHING

0083 6087000000-E 1660  1 ACR 500.00 500.00   MOWING

0084 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0087 6108000000-E 1665 0.75 TON 800.00 600.00   FERTILIZER TOPDRESSING

0088 6111000000-E SP   1,100 LF  32.00 35200.00   IMPERVIOUS DIKE

0089 6114500000-N 1667  10 MHR 40.00 400.00   SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  125.00 3125.00   RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.1 ACR 5000.00 500.00   REFORESTATION

0092 4600000000-N SP   1 EA  25000.00 25000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY TRAFFIC SIGNAL SYSTEM

0093 4609000000-N SP   140 DAY    GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY TRAFFIC SIGNAL SYSTEM

CULVERT ITEMS

0094 8021000000-N SP  Lump Sum 12000.00   REMV EXIST STR **********
(16+00.00-L-)

0095 8126000000-N 414 Lump Sum 12000.00   CULV EXCAV @ ************
(16+00.00-L-)

0096 8133000000-E 414  85 TON 70.00 5950.00   FND CONDIT MAT, BOX CULV

0097 8196000000-E 420 140.4 CY  1210.00 169884.00   CLASS A CONCRETE (CULV)

0098 8245000000-E 425  20,216 LB  1.00 20216.00   REINF STEEL (CULVERT)

 

    TOTAL 766225.59   CONTRACT TOTAL

 

    SUB-TOTAL 546175.59   ROADWAY ITEMS

    SUB-TOTAL 220050.00   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  766225.59   NHM CONSTRUCTORS, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 425000.00 443000.00  447000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 115000.00 120000.00  115165.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1825000.00 2095959.80  1762000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,300 CY  12.00 15600.00 18.00 23400.00 58.00  75400.00UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  14.00 420.00 8.00 240.00 12.00  360.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  2,000 CY  39.00 78000.00 40.00 80000.00 45.00  90000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,980 SY  2.25 6705.00 3.00 8940.00 1.00  2980.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  580 TON 39.00 22620.00 30.00 17400.00 30.00  17400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,800 SY  5.00 9000.00 3.00 5400.00 1.50  2700.00FND CONDIT GEOTEXTILE

0011 0342000000-E 310  156 LF  67.00 10452.00 100.00 15600.00 80.00  12480.00**" SIDE DRAIN PIPE
(30")

0012 0343000000-E 310  648 LF  61.00 39528.00 80.00 51840.00 80.00  51840.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  72 LF  95.00 6840.00 85.00 6120.00 180.00  12960.0018" SIDE DRAIN PIPE

0014 0348000000-E 310  8 EA  275.00 2200.00 500.00 4000.00 75.00  600.00**" SIDE DRAIN PIPE ELBOW
(15")

0015 0366000000-E 310  72 LF  62.00 4464.00 80.00 5760.00 97.00  6984.0015" RC PIPE CULV III

0016 0372000000-E 310  96 LF  82.00 7872.00 85.00 8160.00 238.00  22848.0018" RC PIPE CULV III

0017 0378000000-E 310  32 LF  125.00 4000.00 90.00 2880.00 198.00  6336.0024" RC PIPE CULV III

0018 0448200000-E 310  2,416 LF  53.00 128048.00 84.00 202944.00 135.00  326160.0015" RCP CULV CLASS IV

0019 0448300000-E 310  538 LF  60.00 32280.00 90.00 48420.00 106.00  57028.0018" RCP CULV CLASS IV

0020 0448400000-E 310  280 LF  78.00 21840.00 95.00 26600.00 135.00  37800.0024" RCP CULV CLASS IV

0021 0448500000-E 310  42 LF  120.00 5040.00 110.00 4620.00 186.00  7812.0030" RCP CULV CLASS IV

0022 0582000000-E 310  440 LF  65.00 28600.00 75.00 33000.00 72.00  31680.0015" CS PIPE CULV 0.064"

0023 0973100000-E 330  284 LF  330.00 93720.00 282.50 80230.00 504.00  143136.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0024 0973300000-E 330  284 LF  875.00 248500.00 282.50 80230.00 675.00  191700.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

0025 0986000000-E SP   20 LF  117.50 2350.00 101.00 2020.00 262.00  5240.00GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.500" THICK, GRADE B, OPEN
CUT

0026 0995000000-E 340  1,624 LF  15.00 24360.00 10.00 16240.00 33.00  53592.00PIPE REMOVAL

0027 0996000000-N 350  1 EA  1000.00 1000.00 2000.00 2000.00 2033.00  2033.00PIPE CLEAN-OUT

0028 1099500000-E 505  440 CY  20.00 8800.00 18.00 7920.00 17.00  7480.00SHALLOW UNDERCUT

0029 1099700000-E 505  832 TON 25.00 20800.00 25.00 20800.00 18.00  14976.00CLASS IV SUBGRD STABILIZATION

0030 1110000000-E 510  500 TON 25.00 12500.00 25.00 12500.00 30.00  15000.00STABILIZER AGGREGATE

0031 1220000000-E 545  100 TON 25.00 2500.00 40.00 4000.00 55.00  5500.00INCIDENTAL STONE BASE

0032 1330000000-E 607  2,930 SY  7.50 21975.00 18.00 52740.00 12.00  35160.00INCIDENTAL MILLING

0033 1489000000-E 610  3,470 TON 53.50 185645.00 50.00 173500.00 51.50  178705.00ASP CONC BASE CRS B25.0B

0034 1491000000-E 610  2,670 TON 53.50 142845.00 50.00 133500.00 51.50  137505.00ASP CONC BASE CRS B25.0C

0035 1498000000-E 610  2,500 TON 52.50 131250.00 50.00 125000.00 51.50  128750.00ASP CONC INTR CRS I19.0B

0036 1503000000-E 610  3,150 TON 52.50 165375.00 50.00 157500.00 51.50  162225.00ASP CONC INTR CRS I19.0C

0037 1519000000-E 610  3,000 TON 56.00 168000.00 68.00 204000.00 53.00  159000.00ASP CONC SURF CRS S9.5B
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0038 1523000000-E 610  4,530 TON 53.50 242355.00 68.00 308040.00 45.00  203850.00ASP CONC SURF CRS S9.5C

0039 1575000000-E 620  990 TON 625.00 618750.00 525.00 519750.00 525.00  519750.00ASP FOR PLANT MIX

0040 1693000000-E 654  50 TON 500.00 25000.00 250.00 12500.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0041 2000000000-N 806  37 EA  175.00 6475.00 300.00 11100.00 101.00  3737.00RIGHT OF WAY MARKERS

0042 2022000000-E 815  336 CY  1.00 336.00 1.00 336.00 24.00  8064.00SUBDRAIN EXCAVATION

0043 2033000000-E 815  252 CY  40.00 10080.00 40.00 10080.00 68.00  17136.00SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  1,500 LF  15.00 22500.00 10.00 15000.00 4.00  6000.006" PERF SUBDRN PIPE

0045 2070000000-N 815  3 EA  385.00 1155.00 500.00 1500.00 600.00  1800.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  18 LF  32.00 576.00 10.00 180.00 8.00  144.006" OUTLET PIPE

0047 2190000000-N 828  2 EA  1300.00 2600.00 800.00 1600.00 1500.00  3000.00TEMP STL PLT COVER FOR MDS

0048 2253000000-E 840 2.49 CY  1050.00 2614.50 2000.00 4980.00 500.00  1245.00PIPE COLLARS

0049 2264000000-E 840 0.07 CY  4250.00 297.50 2000.00 140.00 490.00  34.30PIPE PLUGS

0050 2286000000-N 840  78 EA  1400.00 109200.00 2000.00 156000.00 3000.00  234000.00MASNRY DRAINAGE STRUCT

0051 2308000000-E 840  60 LF  475.00 28500.00 200.00 12000.00 750.00  45000.00MASNRY DRAINAGE STRUCT

0052 2363000000-N 840  1 EA  600.00 600.00 600.00 600.00 1000.00  1000.00FRAME W/2GRTS 840.***** STD
(840.33)

0053 2364000000-N 840  7 EA  620.00 4340.00 400.00 2800.00 900.00  6300.00FRAME W/2GRTS 840.16 STD

0054 2364200000-N 840  5 EA  590.00 2950.00 400.00 2000.00 800.00  4000.00FRAME W/2GRTS 840.20 STD

0055 2365000000-N 840  3 EA  575.00 1725.00 400.00 1200.00 800.00  2400.00FRAME W/2GRTS 840.22 STD

0056 2366000000-N 840  3 EA  575.00 1725.00 400.00 1200.00 800.00  2400.00FRAME W/2GRTS 840.24 STD

0057 2367000000-N 840  5 EA  575.00 2875.00 400.00 2000.00 800.00  4000.00FRAME W/2GRTS 840.29 STD

0058 2374000000-N 840  2 EA  655.00 1310.00 400.00 800.00 900.00  1800.00FRAME-GRT-HD 840.03 **
(E)

0059 2374000000-N 840  16 EA  675.00 10800.00 400.00 6400.00 1000.00  16000.00FRAME-GRT-HD 840.03 **
(F)

0060 2374000000-N 840  19 EA  675.00 12825.00 400.00 7600.00 1000.00  19000.00FRAME-GRT-HD 840.03 **
(G)

0061 2396000000-N 840  6 EA  510.00 3060.00 300.00 1800.00 740.00  4440.00FRAME W/COVER STD 840.54

0062 2407000000-N 840  8 EA  1400.00 11200.00 2000.00 16000.00 2220.00  17760.00STL FRAM W/ 2 GTR, STD 840.37

0063 2451000000-N 852  7 EA  770.00 5390.00 750.00 5250.00 350.00  2450.00CONC TRANS SECT FOR DROP INLET

0064 2473000000-N SP   3 EA  1375.00 4125.00 2000.00 6000.00 1900.00  5700.00GENERIC DRAINAGE ITEM (EA)
BICYCLE SAFE STEEL FRAME AND  GRATE

0065 2535000000-E 846  320 LF  16.50 5280.00 27.00 8640.00 18.00  5760.00**"X**" CONCRETE CURB
(8" X 12")

0066 2549000000-E 846  5,870 LF  18.75 110062.50 27.00 158490.00 17.90  105073.002'-6" CONC CURB & GUTTER

0067 2556000000-E 846  320 LF  24.50 7840.00 22.00 7040.00 21.00  6720.00SHOULDER BERM GUTTER

0068 2577000000-E 846  780 LF  24.50 19110.00 38.00 29640.00 28.00  21840.00CONC EXPRESSWAY GUTTER

0069 2591000000-E 848  2,640 SY  32.75 86460.00 42.40 111936.00 32.00  84480.004" CONCRETE SIDEWALK

0070 2605000000-N 848  25 EA  1285.00 32125.00 1600.00 40000.00 1760.00  44000.00CONCRETE CURB RAMP

0071 2612000000-E 848  70 SY  44.50 3115.00 77.00 5390.00 55.00  3850.006" CONCRETE DRIVEWAY

0072 2627000000-E 852  2,690 SY  32.75 88097.50 39.00 104910.00 33.00  88770.004" CONC ISLAND COVER

0073 2647000000-E 852  3,630 SY  49.00 177870.00 57.00 206910.00 45.00  163350.005" MONO CONC ISLANDS (SURF MTD)
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0074 2703000000-E 854  145 LF  350.00 50750.00 313.00 45385.00 295.00  42775.00CONC BARRIER TYPE ******
(III)

0075 2752000000-E SP   920 LF  400.00 368000.00 303.00 278760.00 425.00  391000.00GENERIC PAVING ITEM (LF)
DDI BARRIER

0076 2753000000-E 846  2,510 LF  14.00 35140.00 21.20 53212.00 16.50  41415.00GENERIC PAVING ITEM 846 (LF)
18" CONCRETE CURB & GUTTER

0077 2800000000-N 858  3 EA  440.00 1320.00 2000.00 6000.00 1900.00  5700.00ADJ CATCH BASINS

0078 2860000000-N 859  1 EA  1300.00 1300.00 2000.00 2000.00 2200.00  2200.00CONVERT CB TO JB

0079 3030000000-E 862 1,312.5 LF  18.10 23756.25 15.90 20868.75 15.00  19687.50STL BM GUARDRAIL

0080 3045000000-E 862 63.47 LF  21.00 1332.87 18.02 1143.73 17.00  1078.99SBGR SHOP CURVED

0081 3150000000-N 862  5 EA  17.50 87.50 33.92 169.60 32.00  160.00ADDIT GUARDRAIL POSTS

0082 3165000000-N SP   1 EA  1875.00 1875.00 1749.00 1749.00 1650.00  1650.00GR ANCHOR TYPE **********
(350, TL-2)

0083 3180000000-N 862  2 EA  1875.00 3750.00 1537.00 3074.00 1450.00  2900.00GR ANCHOR TYPE **********
(B-77 SHOP CURVED)

0084 3210000000-N 862  5 EA  675.00 3375.00 450.50 2252.50 425.00  2125.00GR ANCHOR TYPE CAT-1

0085 3270000000-N SP   6 EA  2305.00 13830.00 1908.00 11448.00 1800.00  10800.00GR ANCHOR TYPE 350

0086 3285000000-N SP   6 EA  1810.00 10860.00 1696.00 10176.00 1600.00  9600.00GR ANCHOR TYPE M-350

0087 3317000000-N 862  5 EA  1700.00 8500.00 1484.00 7420.00 1400.00  7000.00GR ANCHOR TYPE B-77

0088 3360000000-E 863  491 LF  2.00 982.00 2.00 982.00 1.00  491.00REMOVE EXISTING GUARDRAIL

0089 3503000000-E 866  1,090 LF  4.10 4469.00 4.00 4360.00 3.25  3542.50WOVEN WIRE FENCE 47" FAB

0090 3509000000-E 866  61 EA  19.85 1210.85 20.00 1220.00 16.00  976.004" TIMBER POSTS 7'-6"LONG

0091 3515000000-E 866  34 EA  36.20 1230.80 40.00 1360.00 32.00  1088.005" TIMBER POSTS 8'-0"LONG

0092 3649000000-E 876  30 TON 49.25 1477.50 65.00 1950.00 115.00  3450.00RIP RAP, CLASS B

0093 3656000000-E 876  1,205 SY  2.80 3374.00 3.00 3615.00 2.00  2410.00GEOTEXTILE FOR DRAINGE

0094 4048000000-E 902  3 CY  817.00 2451.00 800.00 2400.00 700.00  2100.00REINF CONC FOUNDTN

0095 4054000000-E 902  2 CY  817.00 1634.00 800.00 1600.00 700.00  1400.00PLN CONC FOUNDTN

0096 4057000000-E SP   45 CY  1500.00 67500.00 1100.00 49500.00 1000.00  45000.00OVERHEAD FOOTING

0097 4060000000-E 903  2,516 LB  4.95 12454.20 5.00 12580.00 4.25  10693.00SUPPORT, BREAKAWAY STL BM

0098 4066000000-E 903  708 LB  4.10 2902.80 4.00 2832.00 3.50  2478.00SUPPORTS, SIMPLE STL BM

0099 4072000000-E 903  1,123 LF  5.70 6401.10 6.00 6738.00 5.00  5615.00SUPPORT, 3-LB STL U-CHAN

0100 4079000000-N 903  6 EA  192.50 1155.00 200.00 1200.00 165.00  990.00SUPPORT, BARR SMALL

0101 4082100000-N SP  Lump Sum 58750.00 54000.00  50200.00SUPPORT, OVRHD SIGN STR ****
(22+00 -L- NBL)

0102 4082100000-N SP  Lump Sum 23500.00 21000.00  19260.00SUPPORT, OVRHD SIGN STR ****
(29+70 -L- NBL)

0103 4082100000-N SP  Lump Sum 52000.00 48000.00  44000.00SUPPORT, OVRHD SIGN STR ****
(33+40 -L- SBL)

0104 4096000000-N 904  4 EA  87.50 350.00 90.00 360.00 75.00  300.00SIGN ERECTION, TYPE D

0105 4102000000-N 904  74 EA  58.50 4329.00 50.00 3700.00 50.00  3700.00SIGN ERECTION, TYPE E

0106 4108000000-N 904  8 EA  87.50 700.00 90.00 720.00 75.00  600.00SIGN ERECTION, TYPE F

0107 4109000000-N 904  7 EA  1.20 8.40 1.00 7.00 1.00  7.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0108 4110000000-N 904  3 EA  470.00 1410.00 420.00 1260.00 400.00  1200.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0109 4116100000-N 904  8 EA  350.00 2800.00 320.00 2560.00 300.00  2400.00SIGN ERECT, RELOC ** GRD MTD
(A)

0110 4138000000-N 907  16 EA  350.00 5600.00 375.00 6000.00 300.00  4800.00DISPOSE SUPPORT, STL BM

0111 4155000000-N 907  44 EA  1.20 52.80 1.00 44.00 1.00  44.00DISPOSE SIGN SYST U-CHAN

0112 4400000000-E 1110  304 SF  4.95 1504.80 5.00 1520.00 4.25  1292.00WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  705 SF  21.80 15369.00 30.00 21150.00 7.45  5252.25WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  134 SF  8.55 1145.70 6.00 804.00 5.25  703.50WORK ZONE SIGNS (BARR)

0115 4415000000-N 1115  4 EA  4775.00 19100.00 2000.00 8000.00 2000.00  8000.00FLASHING ARROW BOARD

0116 4420000000-N 1120  2 EA  15000.00 30000.00 9500.00 19000.00 7500.00  15000.00PORTABLE CHANGE MSG SIGN

0117 4422000000-N 1120  40 DAY 46.00 1840.00 150.00 6000.00 35.00  1400.00PORT CHANGE MSG SIGN (SHORT TERM)

0118 4430000000-N 1130  300 EA  95.00 28500.00 50.00 15000.00 35.00  10500.00DRUMS

0119 4445000000-E 1145  514 LF  27.00 13878.00 20.00 10280.00 16.00  8224.00BARRICADES (TYPE III)

0120 4455000000-N 1150  360 DAY 225.00 81000.00 214.00 77040.00 480.00  172800.00FLAGGER

0121 4465000000-N 1160  1 EA  4850.00 4850.00 4800.00 4800.00 4150.00  4150.00TEMPORARY CRASH CUSHIONS

0122 4470000000-N 1160  1 EA  1600.00 1600.00 2400.00 2400.00 1375.00  1375.00RESET CRASH CUSHION

0123 4485000000-E 1170  1,000 LF  22.00 22000.00 22.00 22000.00 36.00  36000.00PORT CONC BARRIER

0124 4500000000-E 1170  450 LF  3.50 1575.00 5.00 2250.00 20.00  9000.00RESET PORT CONC BARRIER

0125 4510000000-N SP   480 HR  41.00 19680.00 50.00 24000.00 40.00  19200.00LAW ENFORCEMENT

0126 4516000000-N 1180  170 EA  35.00 5950.00 40.00 6800.00 35.00  5950.00SKINNY DRUM

0127 4650000000-N 1251  478 EA  17.50 8365.00 16.00 7648.00 5.00  2390.00TEMP RAISED PVMT MRKS

0128 4697000000-E 1205  192 LF  3.50 672.00 3.20 614.40 3.50  672.00THERMO PVT MKG LINE 8"120 MILS

0129 4710000000-E 1205  1,109 LF  12.00 13308.00 11.00 12199.00 7.00  7763.0024"WIDE THERMO 120 MILS

0130 4721000000-E 1205  4 EA  150.00 600.00 140.00 560.00 150.00  600.00THERMO PVT MKG CHARACTER 120

0131 4725000000-E 1205  76 EA  150.00 11400.00 140.00 10640.00 110.00  8360.00THERMO PVT SYMBOL 90MILS

0132 4810000000-E 1205  43,516 LF  0.45 19582.20 0.50 21758.00 0.25  10879.00PAINT PVMT MARKINGS 4"

0133 4835000000-E 1205  432 LF  3.50 1512.00 3.20 1382.40 3.00  1296.00PAINT PVT MKG LINES 24"

0134 4840000000-N 1205  8 EA  58.50 468.00 55.00 440.00 50.00  400.00PAINT PVT MKG CHARACTER

0135 4845000000-N 1205  114 EA  60.00 6840.00 55.00 6270.00 55.00  6270.00PAINT PVT MKG SYMBOL

0136 4847000000-E 1205  21,925 LF  1.75 38368.75 2.00 43850.00 0.75  16443.75POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0137 4850000000-E 1205  3,000 LF  2.35 7050.00 3.00 9000.00 1.00  3000.00LINE REMOVAL 4" WIDE

0138 4900000000-N 1251  22 EA  23.50 517.00 40.00 880.00 25.00  550.00PERM RAISED PVMT MARKERS

0139 4905000000-N 1253  456 EA  38.00 17328.00 32.00 14592.00 28.00  12768.00SNOWPLB PVMT MRKER

0140 5000000000-E 1401  6 EA  14000.00 84000.00 13000.00 78000.00 11950.00  71700.00***' HIGH MOUNT STANDARD
(60')

0141 5020000000-N 1401  1 EA  4000.00 4000.00 4000.00 4000.00 3300.00  3300.00PORTABLE DRIVE UNIT

0142 5025000000-E SP  23.4 CY  670.00 15678.00 700.00 16380.00 575.00  13455.00HIGH MOUNT FOUNDATIONS

0143 5050000000-N 1404  25 EA  2350.00 58750.00 2200.00 55000.00 2000.00  50000.00LIT STD MTLT ************
(35' SA, 15' ARM)

0144 5070000000-N 1405  20 EA  1125.00 22500.00 1200.00 24000.00 950.00  19000.00STD FOUNDAT ***********
(TYPE R1)

0145 5070000000-N 1405  5 EA  1300.00 6500.00 1300.00 6500.00 1100.00  5500.00STD FOUNDAT ***********
(TYPE R2)
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0146 5120000000-N 1407  1 EA  760.00 760.00 780.00 780.00 650.00  650.00SERVICE POLE ************
(30' CLASS 4)

0147 5125000000-E 1407  100 LF  20.00 2000.00 20.00 2000.00 17.00  1700.00SERVICE LATERAL *********
(3 #1/0 USE)

0148 5145000000-N 1408  1 EA  9350.00 9350.00 8400.00 8400.00 8000.00  8000.00LITE CNTRL RW************
(240/480 VOLT)

0149 5155000000-E 1409  380 LF  7.00 2660.00 8.00 3040.00 6.00  2280.00ELECT DUCT BD, SIZE *****
(2")

0150 5160000000-E 1409  465 LF  18.10 8416.50 18.00 8370.00 15.50  7207.50ELECT DUCT JA, SIZE *****
(3")

0151 5160000000-E 1409  255 LF  18.70 4768.50 18.00 4590.00 16.00  4080.00ELECT DUCT JA, SIZE *****
(4")

0152 5170000000-E 1410  485 LF  6.00 2910.00 6.00 2910.00 5.00  2425.00**-#8 W/G FEEDER CIRCUIT
(2)

0153 5175000000-E 1410  330 LF  7.00 2310.00 7.00 2310.00 6.00  1980.00**-#6 W/G FEEDER CIRCUIT
(2)

0154 5205000000-E 1410  7,225 LF  9.50 68637.50 9.00 65025.00 8.00  57800.00**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0155 5210000000-E 1410  1,230 LF  11.10 13653.00 12.00 14760.00 9.50  11685.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0156 5240000000-N 1411  13 EA  350.00 4550.00 330.00 4290.00 300.00  3900.00ELEC JB ************
(PC18)

0157 5240000000-N 1411  4 EA  525.00 2100.00 500.00 2000.00 450.00  1800.00ELEC JB ************
(PC30)

0158 5255000000-N 1413 Lump Sum 125000.00 110000.00  103000.00PORTABLE LIGHTING

0159 5270000000-N SP   24 EA  2275.00 54600.00 2067.00 49608.00 1950.00  46800.00GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0160 5270000000-N SP   25 EA  1050.00 26250.00 954.00 23850.00 1000.00  25000.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMIN- AIRE - LED

0161 5325600000-E 1510  45 LF  194.00 8730.00 300.00 13500.00 225.00  10125.006" WATER LINE

0162 5325800000-E 1510  740 LF  87.00 64380.00 80.00 59200.00 95.00  70300.008" WATER LINE

0163 5326200000-E 1510  70 LF  237.00 16590.00 350.00 24500.00 300.00  21000.0012" WATER LINE

0164 5327400000-E 1510  60 LF  670.00 40200.00 600.00 36000.00 700.00  42000.0024" WATER LINE

0165 5571800000-E 1515  1 EA  16750.00 16750.00 15000.00 15000.00 15000.00  15000.008" TAPPING VALVE

0166 5572200000-E 1515  1 EA  21000.00 21000.00 17000.00 17000.00 18000.00  18000.0012" TAPPING VALVE

0167 5643000000-E 1515  1 EA  7100.00 7100.00 4000.00 4000.00 3500.00  3500.00**" WATER METER
(1")

0168 5643150000-E 1515  1 EA  6500.00 6500.00 6000.00 6000.00 5000.00  5000.001-1/2" WATER METER

0169 5656100000-E 1515  1 EA  5800.00 5800.00 4000.00 4000.00 4000.00  4000.00RELC **" RPZ BACKFLOW PREVNT A
(1-1/2")

0170 5666000000-E 1515  1 EA  5350.00 5350.00 5000.00 5000.00 5000.00  5000.00FIRE HYDRANT

0171 5804000000-E 1530  150 LF  30.00 4500.00 16.00 2400.00 10.00  1500.00ABANDON 12" UTILITY PIPE

0172 5882000000-N SP   3 EA  1500.00 4500.00 2000.00 6000.00 2000.00  6000.00GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN- HOLE (CONCENTRIC
TOP)

0173 5882000000-N SP   3 EA  1500.00 4500.00 2000.00 6000.00 2000.00  6000.00GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN- HOLE (ECCENTRIC
TOP)

0174 6000000000-E 1605  6,350 LF  3.40 21590.00 3.00 19050.00 3.86  24511.00TEMPORARY SILT FENCE
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0175 6006000000-E 1610  600 TON 46.00 27600.00 27.27 16362.00 40.00  24000.00EROS CONTRL STONE CL A

0176 6009000000-E 1610  525 TON 57.00 29925.00 27.27 14316.75 45.00  23625.00EROS CONTRL STONE CL B

0177 6012000000-E 1610  1,015 TON 42.00 42630.00 27.27 27679.05 35.00  35525.00SEDIMENT CONTROL STONE

0178 6015000000-E 1615  3 ACR 1275.00 3825.00 2800.00 8400.00 1100.00  3300.00TEMPORARY MULCHING

0179 6018000000-E 1620  100 LB  2.50 250.00 4.75 475.00 2.00  200.00SEED FOR TEMP SEEDING

0180 6021000000-E 1620 1.25 TON 817.00 1021.25 1500.00 1875.00 700.00  875.00FERT FOR TEMP SEEDING

0181 6024000000-E 1622  275 LF  10.00 2750.00 20.00 5500.00 10.00  2750.00TEMPORARY SLOPE DRAINS

0182 6029000000-E SP   100 LF  3.75 375.00 3.00 300.00 3.00  300.00SAFETY FENCE

0183 6030000000-E 1630  1,720 CY  10.00 17200.00 3.00 5160.00 1.00  1720.00SILT EXCAVATION

0184 6036000000-E 1631  4,500 SY  0.25 1125.00 3.00 13500.00 1.60  7200.00MATTING FOR EROS CONTROL

0185 6037000000-E SP   25 SY  1.65 41.25 10.00 250.00 7.00  175.00COIR FIBER MAT

0186 6038000000-E SP   1,250 SY  4.25 5312.50 10.00 12500.00 5.00  6250.00PERM SOIL REINF MAT

0187 6042000000-E 1632  3,700 LF  8.50 31450.00 5.00 18500.00 3.50  12950.001/4" HARDWARE CLOTH

0188 6071012000-E SP   350 LF  18.25 6387.50 10.00 3500.00 10.00  3500.00COIR FIBER WATTLE

0189 6071020000-E SP   115 LB  11.50 1322.50 12.00 1380.00 12.00  1380.00POLYACRYLAMIDE (PAM)

0190 6071030000-E 1640  400 LF  5.50 2200.00 8.00 3200.00 6.00  2400.00COIR FIBER BAFFLE

0191 6071050000-E SP   1 EA  5000.00 5000.00 1500.00 1500.00 2800.00  2800.00**" SKIMMER
(2")

0192 6084000000-E 1660  3 ACR 2100.00 6300.00 5200.00 15600.00 1800.00  5400.00SEEDING AND MULCHING

0193 6087000000-E 1660 1.5 ACR 585.00 877.50 100.00 150.00 500.00  750.00MOWING

0194 6090000000-E 1661  50 LB  2.35 117.50 5.00 250.00 2.00  100.00SEED FOR REPAIR SEEDING

0195 6093000000-E 1661 0.25 TON 820.00 205.00 1600.00 400.00 700.00  175.00FERT FOR REPAIR SEEDING

0196 6096000000-E 1662  75 LB  2.50 187.50 12.00 900.00 2.00  150.00SEED FOR SUPP SEEDING

0197 6108000000-E 1665  2 TON 820.00 1640.00 2600.00 5200.00 700.00  1400.00FERTILIZER TOPDRESSING

0198 6114500000-N 1667  10 MHR 50.00 500.00 45.00 450.00 40.00  400.00SPECIALIZED HAND MOWING

0199 6117000000-N SP   25 EA  120.00 3000.00 100.00 2500.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0200 7048500000-E 1705  12 EA  816.60 9799.20 800.00 9600.00 700.00  8400.0016" PEDEST SIG HEAD 1 SEC W/CD

0201 7060000000-E 1705  12,420 LF  2.35 29187.00 2.20 27324.00 2.00  24840.00SIGNAL CABLE

0202 7120000000-E 1705  86 EA  845.75 72734.50 780.00 67080.00 725.00  62350.00VEHICLE SIGNAL HD (12", 3 SECT)

0203 7132000000-E 1705  6 EA  962.50 5775.00 1000.00 6000.00 825.00  4950.00VEHICLE SIGNAL HD (12", 4 SECT)

0204 7144000000-E 1705  2 EA  1225.00 2450.00 1200.00 2400.00 1050.00  2100.00VEHICLE SIGNAL HD (12", 5 SECT)

0205 7264000000-E 1710  3,215 LF  2.35 7555.25 3.00 9645.00 2.00  6430.00MESSENGER CABLE (3/8")

0206 7300000000-E 1715  4,580 LF  5.55 25419.00 5.00 22900.00 4.75  21755.00UNPAVED TRENCH (***********)
(1, 2")

0207 7300100000-E 1715  55 LF  2.35 129.25 3.00 165.00 2.00  110.00UNPAVED TRENCH TEMP LEADIN

0208 7301000000-E 1715  195 LF  19.00 3705.00 18.00 3510.00 16.10  3139.50DIRECT DRILL (***********)
(2, 2")

0209 7301000000-E 1715  90 LF  25.50 2295.00 24.00 2160.00 21.70  1953.00DIRECT DRILL (***********)
(3, 2")

0210 7301000000-E 1715  110 LF  32.75 3602.50 30.00 3300.00 28.00  3080.00DIRECT DRILL (***********)
(5, 2")

0211 7301000000-E 1715  90 LF  37.50 3375.00 36.00 3240.00 32.00  2880.00DIRECT DRILL (***********)
(7, 2")
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0212 7324000000-N 1716  21 EA  315.00 6615.00 300.00 6300.00 270.00  5670.00JUNCTION BOX (STANDARD SIZE)

0213 7348000000-N 1716  16 EA  440.00 7040.00 440.00 7040.00 375.00  6000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0214 7360000000-N 1720  18 EA  935.00 16830.00 850.00 15300.00 800.00  14400.00WOOD POLE

0215 7372000000-N 1721  36 EA  325.00 11700.00 300.00 10800.00 275.00  9900.00GUY ASSEMBLY

0216 7408000000-E 1722  3 EA  350.00 1050.00 330.00 990.00 300.00  900.001" RISER WITH WEATHERHEAD

0217 7420000000-E 1722  7 EA  450.00 3150.00 420.00 2940.00 375.00  2625.002" RISER WITH WEATHERHEAD

0218 7444000000-E 1725  4,440 LF  7.50 33300.00 8.00 35520.00 6.40  28416.00INDUCTIVE LOOP SAWCUT

0219 7456000000-E 1726  11,725 LF  1.45 17001.25 1.50 17587.50 1.25  14656.25LEAD-IN CABLE(********)
(14-2)

0220 7481000000-N SP   4 EA  350.00 1400.00 300.00 1200.00 275.00  1100.00SITE SURVEY

0221 7481240000-N SP   11 EA  4100.00 45100.00 3800.00 41800.00 3500.00  38500.00CAMERA W/O INT LOOP EMUL PORCESS

0222 7481260000-N SP   4 EA  5250.00 21000.00 4900.00 19600.00 4500.00  18000.00EXT LOOP EMULATOR PROCESS UNIT

0223 7481280000-N SP   6 EA  585.00 3510.00 550.00 3300.00 500.00  3000.00RELOCATE CAMERA SENSOR UNIT

0224 7575142060-N SP   8 EA  820.00 6560.00 750.00 6000.00 700.00  5600.00MOD RADIO INSTALL

0225 7576000000-N SP   4 EA  7175.00 28700.00 7000.00 28000.00 6150.00  24600.00METAL STRAIN SIGNAL POLE

0226 7588000000-N SP   6 EA  10750.00 64500.00 10000.00 60000.00 9190.00  55140.00SGNL MAST ARM WITH METAL POLE

0227 7613000000-N SP   10 EA  875.00 8750.00 850.00 8500.00 750.00  7500.00SOIL TEST

0228 7614100000-E SP   60 CY  585.00 35100.00 540.00 32400.00 500.00  30000.00DRILLED PIER FOUND

0229 7631000000-N SP   6 EA  60.00 360.00 55.00 330.00 50.00  300.00MAST ARM W/ MTL POLE DES

0230 7636000000-N 1745  31 EA  321.00 9951.00 300.00 9300.00 275.00  8525.00SIGN FOR SIGNALS

0231 7642200000-N 1743  16 EA  1170.00 18720.00 1100.00 17600.00 1000.00  16000.00TYPE II PED W/ FOUNDATION

0232 7684000000-N 1750  3 EA  1050.00 3150.00 1000.00 3000.00 900.00  2700.00SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  3 EA  12500.00 37500.00 11400.00 34200.00 10700.00  32100.00CONTLR WITH CBNT, 2070L BASE MTD

0234 7768000000-N 1751  2 EA  11900.00 23800.00 11000.00 22000.00 10200.00  20400.00CONTLR WITH CBNT, 2070L POLE MTD

0235 7780000000-N 1751  27 EA  120.00 3240.00 110.00 2970.00 100.00  2700.00DETECTOR CARD (TYPE 2070L)

0236 7901000000-N 1753  3 EA  410.00 1230.00 380.00 1140.00 350.00  1050.00CABINET BASE EXTENDER

0237 7960000000-N SP   4 EA  875.00 3500.00 820.00 3280.00 750.00  3000.00METAL POLE FOUND REMVL

0238 7972000000-N SP   8 EA  470.00 3760.00 420.00 3360.00 400.00  3200.00METAL POLE REMOVAL

0239 7980000000-N SP   4 EA  760.00 3040.00 700.00 2800.00 650.00  2600.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR METAL STRAIN POLE
ASSEMBLY

0240 7980000000-N SP   16 EA  62.00 992.00 60.00 960.00 53.00  848.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL
PEDESTAL

0241 7980000000-N SP   6 EA  1600.00 9600.00 1100.00 6600.00 1025.00  6150.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR SINGLE MAST ARM
ASSEMBLY

WALL ITEMS

0242 8802031000-E SP   1,359 SF  75.50 102604.50 69.00 93771.00 62.20  84529.80PRECAST GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0243 8503000000-E 460 668.63 LF  135.00 90265.05 127.00 84916.01 200.00  133726.00CONCRETE BARRIER RAIL
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0244 8860000000-N SP  Lump Sum 88000.00 82000.00  100000.00GENERIC STRUCTURE ITEM (LS)
EXPANSION JOINT SEALS

0245 8860000000-N SP  Lump Sum 47000.00 44000.00  74000.00GENERIC STRUCTURE ITEM (LS)
FOAM JOINT SEALS

0246 8893000000-E SP   186 SY  315.00 58590.00 300.00 55800.00 500.00  93000.00GENERIC STRUCTURE ITEM (SY)
HYDRODEMOLITION OF BRIDGE DECK

0247 8893000000-E SP   186 SY  100.00 18600.00 93.00 17298.00 85.00  15810.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 8775537.02 TOTAL 8882038.49 TOTAL  8931619.84CONTRACT TOTAL

 

    SUB-TOTAL 8370477.47 SUB-TOTAL 8504253.48 SUB-TOTAL  8430554.04ROADWAY ITEMS

    SUB-TOTAL 102604.50 SUB-TOTAL 93771.00 SUB-TOTAL  84529.80WALL ITEMS

    SUB-TOTAL 302455.05 SUB-TOTAL 284014.01 SUB-TOTAL  416536.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 495332.00 500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 145000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 4003000.00 1425000.00  GRADING

0004 0050000000-E 226  1 ACR 3500.00 3500.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,300 CY  10.00 13000.00 20.00 26000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  75.00 2250.00 75.00 2250.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  2,000 CY  45.00 90000.00 50.00 100000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,980 SY  4.15 12367.00 5.00 14900.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  580 TON 40.00 23200.00 44.97 26082.60  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,800 SY  3.50 6300.00 4.00 7200.00  FND CONDIT GEOTEXTILE

0011 0342000000-E 310  156 LF  85.00 13260.00 91.72 14308.32  **" SIDE DRAIN PIPE
(30")

0012 0343000000-E 310  648 LF  50.00 32400.00 47.95 31071.60  15" SIDE DRAIN PIPE

0013 0344000000-E 310  72 LF  70.00 5040.00 39.06 2812.32  18" SIDE DRAIN PIPE

0014 0348000000-E 310  8 EA  550.00 4400.00 404.52 3236.16  **" SIDE DRAIN PIPE ELBOW
(15")

0015 0366000000-E 310  72 LF  50.00 3600.00 42.97 3093.84  15" RC PIPE CULV III

0016 0372000000-E 310  96 LF  80.00 7680.00 69.01 6624.96  18" RC PIPE CULV III

0017 0378000000-E 310  32 LF  80.00 2560.00 77.71 2486.72  24" RC PIPE CULV III

0018 0448200000-E 310  2,416 LF  50.00 120800.00 57.47 138847.52  15" RCP CULV CLASS IV

0019 0448300000-E 310  538 LF  55.00 29590.00 80.13 43109.94  18" RCP CULV CLASS IV

0020 0448400000-E 310  280 LF  70.00 19600.00 93.92 26297.60  24" RCP CULV CLASS IV

0021 0448500000-E 310  42 LF  90.00 3780.00 88.02 3696.84  30" RCP CULV CLASS IV

0022 0582000000-E 310  440 LF  50.00 22000.00 52.54 23117.60  15" CS PIPE CULV 0.064"

0023 0973100000-E 330  284 LF  599.00 170116.00 856.52 243251.68  **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0024 0973300000-E 330  284 LF  1499.00 425716.00 2143.46 608742.64  **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

0025 0986000000-E SP   20 LF  109.00 2180.00 150.00 3000.00  GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.500" THICK, GRADE B, OPEN
CUT

0026 0995000000-E 340  1,624 LF  18.00 29232.00 40.00 64960.00  PIPE REMOVAL

0027 0996000000-N 350  1 EA  3500.00 3500.00 5000.00 5000.00  PIPE CLEAN-OUT

0028 1099500000-E 505  440 CY  8.00 3520.00 25.00 11000.00  SHALLOW UNDERCUT

0029 1099700000-E 505  832 TON 35.00 29120.00 45.00 37440.00  CLASS IV SUBGRD STABILIZATION

0030 1110000000-E 510  500 TON 37.82 18910.00 45.00 22500.00  STABILIZER AGGREGATE

0031 1220000000-E 545  100 TON 45.00 4500.00 45.00 4500.00  INCIDENTAL STONE BASE

0032 1330000000-E 607  2,930 SY  10.00 29300.00 8.72 25549.60  INCIDENTAL MILLING

0033 1489000000-E 610  3,470 TON 45.50 157885.00 65.06 225758.20  ASP CONC BASE CRS B25.0B

0034 1491000000-E 610  2,670 TON 45.50 121485.00 65.06 173710.20  ASP CONC BASE CRS B25.0C

0035 1498000000-E 610  2,500 TON 45.00 112500.00 64.35 160875.00  ASP CONC INTR CRS I19.0B

0036 1503000000-E 610  3,150 TON 45.00 141750.00 64.35 202702.50  ASP CONC INTR CRS I19.0C

0037 1519000000-E 610  3,000 TON 48.00 144000.00 68.64 205920.00  ASP CONC SURF CRS S9.5B
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0038 1523000000-E 610  4,530 TON 45.00 203850.00 64.35 291505.50  ASP CONC SURF CRS S9.5C

0039 1575000000-E 620  990 TON 525.00 519750.00 750.71 743202.90  ASP FOR PLANT MIX

0040 1693000000-E 654  50 TON 150.00 7500.00 214.49 10724.50  ASPH PLT MIX PVMT REPAIR

0041 2000000000-N 806  37 EA  185.00 6845.00 252.87 9356.19  RIGHT OF WAY MARKERS

0042 2022000000-E 815  336 CY  15.00 5040.00 28.60 9609.60  SUBDRAIN EXCAVATION

0043 2033000000-E 815  252 CY  65.00 16380.00 71.50 18018.00  SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  1,500 LF  12.00 18000.00 17.16 25740.00  6" PERF SUBDRN PIPE

0045 2070000000-N 815  3 EA  355.00 1065.00 500.47 1501.41  SUBDRN PIPE OUTLET

0046 2077000000-E 815  18 LF  16.00 288.00 35.75 643.50  6" OUTLET PIPE

0047 2190000000-N 828  2 EA  3000.00 6000.00 2500.00 5000.00  TEMP STL PLT COVER FOR MDS

0048 2253000000-E 840 2.49 CY  650.00 1618.50 929.45 2314.33  PIPE COLLARS

0049 2264000000-E 840 0.07 CY  650.00 45.50 929.57 65.07  PIPE PLUGS

0050 2286000000-N 840  78 EA  1053.40 82165.20 1506.28 117489.84  MASNRY DRAINAGE STRUCT

0051 2308000000-E 840  60 LF  210.68 12640.80 301.26 18075.60  MASNRY DRAINAGE STRUCT

0052 2363000000-N 840  1 EA  691.56 691.56 988.88 988.88  FRAME W/2GRTS 840.***** STD
(840.33)

0053 2364000000-N 840  7 EA  494.69 3462.83 707.37 4951.59  FRAME W/2GRTS 840.16 STD

0054 2364200000-N 840  5 EA  493.44 2467.20 705.58 3527.90  FRAME W/2GRTS 840.20 STD

0055 2365000000-N 840  3 EA  743.44 2230.32 1063.06 3189.18  FRAME W/2GRTS 840.22 STD

0056 2366000000-N 840  3 EA  750.00 2250.00 1072.44 3217.32  FRAME W/2GRTS 840.24 STD

0057 2367000000-N 840  5 EA  493.44 2467.20 705.58 3527.90  FRAME W/2GRTS 840.29 STD

0058 2374000000-N 840  2 EA  530.00 1060.00 757.86 1515.72  FRAME-GRT-HD 840.03 **
(E)

0059 2374000000-N 840  16 EA  540.00 8640.00 772.16 12354.56  FRAME-GRT-HD 840.03 **
(F)

0060 2374000000-N 840  19 EA  540.00 10260.00 772.16 14671.04  FRAME-GRT-HD 840.03 **
(G)

0061 2396000000-N 840  6 EA  390.95 2345.70 559.03 3354.18  FRAME W/COVER STD 840.54

0062 2407000000-N 840  8 EA  1550.00 12400.00 2216.38 17731.04  STL FRAM W/ 2 GTR, STD 840.37

0063 2451000000-N 852  7 EA  500.00 3500.00 2430.87 17016.09  CONC TRANS SECT FOR DROP INLET

0064 2473000000-N SP   3 EA  1500.00 4500.00 1429.92 4289.76  GENERIC DRAINAGE ITEM (EA)
BICYCLE SAFE STEEL FRAME AND  GRATE

0065 2535000000-E 846  320 LF  11.50 3680.00 35.75 11440.00  **"X**" CONCRETE CURB
(8" X 12")

0066 2549000000-E 846  5,870 LF  12.00 70440.00 35.75 209852.50  2'-6" CONC CURB & GUTTER

0067 2556000000-E 846  320 LF  14.00 4480.00 28.60 9152.00  SHOULDER BERM GUTTER

0068 2577000000-E 846  780 LF  28.00 21840.00 50.05 39039.00  CONC EXPRESSWAY GUTTER

0069 2591000000-E 848  2,640 SY  24.00 63360.00 57.20 151008.00  4" CONCRETE SIDEWALK

0070 2605000000-N 848  25 EA  850.00 21250.00 2144.89 53622.25  CONCRETE CURB RAMP

0071 2612000000-E 848  70 SY  38.00 2660.00 102.95 7206.50  6" CONCRETE DRIVEWAY

0072 2627000000-E 852  2,690 SY  28.00 75320.00 51.48 138481.20  4" CONC ISLAND COVER

0073 2647000000-E 852  3,630 SY  30.00 108900.00 77.22 280308.60  5" MONO CONC ISLANDS (SURF MTD)



APR 03, 2014 10:27 AM

TIP NO I-5501 2:00 PM 11 /  16 020

BUNCOMBE, HENDERSON

46292.3.FS1

FED AID NO IMF-026-1(190)40

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-26 AND NC-280 INTERCHANGE IN ASHEVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN  

C203530MAR 18 2014

0.492 MI

0074 2703000000-E 854  145 LF  295.00 42775.00 421.83 61165.35  CONC BARRIER TYPE ******
(III)

0075 2752000000-E SP   920 LF  400.00 368000.00 607.72 559102.40  GENERIC PAVING ITEM (LF)
DDI BARRIER

0076 2753000000-E 846  2,510 LF  13.00 32630.00 28.60 71786.00  GENERIC PAVING ITEM 846 (LF)
18" CONCRETE CURB & GUTTER

0077 2800000000-N 858  3 EA  650.00 1950.00 929.45 2788.35  ADJ CATCH BASINS

0078 2860000000-N 859  1 EA  650.00 650.00 929.45 929.45  CONVERT CB TO JB

0079 3030000000-E 862 1,312.5 LF  15.00 19687.50 22.11 29019.38  STL BM GUARDRAIL

0080 3045000000-E 862 63.47 LF  17.00 1078.99 23.59 1497.26  SBGR SHOP CURVED

0081 3150000000-N 862  5 EA  32.00 160.00 1.47 7.35  ADDIT GUARDRAIL POSTS

0082 3165000000-N SP   1 EA  1650.00 1650.00 2432.34 2432.34  GR ANCHOR TYPE **********
(350, TL-2)

0083 3180000000-N 862  2 EA  1450.00 2900.00 2358.64 4717.28  GR ANCHOR TYPE **********
(B-77 SHOP CURVED)

0084 3210000000-N 862  5 EA  425.00 2125.00 737.07 3685.35  GR ANCHOR TYPE CAT-1

0085 3270000000-N SP   6 EA  1800.00 10800.00 2506.05 15036.30  GR ANCHOR TYPE 350

0086 3285000000-N SP   6 EA  1600.00 9600.00 2358.64 14151.84  GR ANCHOR TYPE M-350

0087 3317000000-N 862  5 EA  1400.00 7000.00 2211.22 11056.10  GR ANCHOR TYPE B-77

0088 3360000000-E 863  491 LF  1.00 491.00 1.47 721.77  REMOVE EXISTING GUARDRAIL

0089 3503000000-E 866  1,090 LF  2.65 2888.50 4.65 5068.50  WOVEN WIRE FENCE 47" FAB

0090 3509000000-E 866  61 EA  20.00 1220.00 21.45 1308.45  4" TIMBER POSTS 7'-6"LONG

0091 3515000000-E 866  34 EA  30.00 1020.00 42.90 1458.60  5" TIMBER POSTS 8'-0"LONG

0092 3649000000-E 876  30 TON 63.22 1896.60 40.91 1227.30  RIP RAP, CLASS B

0093 3656000000-E 876  1,205 SY  3.39 4084.95 2.17 2614.85  GEOTEXTILE FOR DRAINGE

0094 4048000000-E 902  3 CY  700.00 2100.00 1000.95 3002.85  REINF CONC FOUNDTN

0095 4054000000-E 902  2 CY  700.00 1400.00 1000.95 2001.90  PLN CONC FOUNDTN

0096 4057000000-E SP   45 CY  1000.00 45000.00 1429.92 64346.40  OVERHEAD FOOTING

0097 4060000000-E 903  2,516 LB  4.25 10693.00 6.08 15297.28  SUPPORT, BREAKAWAY STL BM

0098 4066000000-E 903  708 LB  3.50 2478.00 5.00 3540.00  SUPPORTS, SIMPLE STL BM

0099 4072000000-E 903  1,123 LF  4.88 5480.24 6.98 7838.54  SUPPORT, 3-LB STL U-CHAN

0100 4079000000-N 903  6 EA  165.00 990.00 235.94 1415.64  SUPPORT, BARR SMALL

0101 4082100000-N SP  Lump Sum 50200.00 71782.17  SUPPORT, OVRHD SIGN STR ****
(22+00 -L- NBL)

0102 4082100000-N SP  Lump Sum 19260.00 27540.33  SUPPORT, OVRHD SIGN STR ****
(29+70 -L- NBL)

0103 4082100000-N SP  Lump Sum 44347.76 63413.92  SUPPORT, OVRHD SIGN STR ****
(33+40 -L- SBL)

0104 4096000000-N 904  4 EA  75.00 300.00 107.25 429.00  SIGN ERECTION, TYPE D

0105 4102000000-N 904  74 EA  50.00 3700.00 71.50 5291.00  SIGN ERECTION, TYPE E

0106 4108000000-N 904  8 EA  75.00 600.00 107.24 857.92  SIGN ERECTION, TYPE F

0107 4109000000-N 904  7 EA  1.00 7.00 1.43 10.01  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0108 4110000000-N 904  3 EA  400.00 1200.00 571.97 1715.91  SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0109 4116100000-N 904  8 EA  300.00 2400.00 428.98 3431.84  SIGN ERECT, RELOC ** GRD MTD
(A)

0110 4138000000-N 907  16 EA  300.00 4800.00 428.98 6863.68  DISPOSE SUPPORT, STL BM

0111 4155000000-N 907  44 EA  1.00 44.00 1.43 62.92  DISPOSE SIGN SYST U-CHAN

0112 4400000000-E 1110  304 SF  4.25 1292.00 6.08 1848.32  WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  705 SF  19.75 13923.75 10.65 7508.25  WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  134 SF  5.25 703.50 7.51 1006.34  WORK ZONE SIGNS (BARR)

0115 4415000000-N 1115  4 EA  3500.00 14000.00 5505.21 22020.84  FLASHING ARROW BOARD

0116 4420000000-N 1120  2 EA  14500.00 29000.00 19875.94 39751.88  PORTABLE CHANGE MSG SIGN

0117 4422000000-N 1120  40 DAY 174.17 6966.80 50.05 2002.00  PORT CHANGE MSG SIGN (SHORT TERM)

0118 4430000000-N 1130  300 EA  50.00 15000.00 53.62 16086.00  DRUMS

0119 4445000000-E 1145  514 LF  16.00 8224.00 22.88 11760.32  BARRICADES (TYPE III)

0120 4455000000-N 1150  360 DAY 175.00 63000.00 31.46 11325.60  FLAGGER

0121 4465000000-N 1160  1 EA  4150.00 4150.00 6516.11 6516.11  TEMPORARY CRASH CUSHIONS

0122 4470000000-N 1160  1 EA  1375.00 1375.00 2896.05 2896.05  RESET CRASH CUSHION

0123 4485000000-E 1170  1,000 LF  19.00 19000.00 35.84 35840.00  PORT CONC BARRIER

0124 4500000000-E 1170  450 LF  3.00 1350.00 5.79 2605.50  RESET PORT CONC BARRIER

0125 4510000000-N SP   480 HR  40.00 19200.00 50.00 24000.00  LAW ENFORCEMENT

0126 4516000000-N 1180  170 EA  35.00 5950.00 50.05 8508.50  SKINNY DRUM

0127 4650000000-N 1251  478 EA  7.50 3585.00 7.15 3417.70  TEMP RAISED PVMT MRKS

0128 4697000000-E 1205  192 LF  2.50 480.00 5.00 960.00  THERMO PVT MKG LINE 8"120 MILS

0129 4710000000-E 1205  1,109 LF  6.75 7485.75 10.01 11101.09  24"WIDE THERMO 120 MILS

0130 4721000000-E 1205  4 EA  175.00 700.00 214.49 857.96  THERMO PVT MKG CHARACTER 120

0131 4725000000-E 1205  76 EA  155.00 11780.00 157.29 11954.04  THERMO PVT SYMBOL 90MILS

0132 4810000000-E 1205  43,516 LF  0.25 10879.00 0.36 15665.76  PAINT PVMT MARKINGS 4"

0133 4835000000-E 1205  432 LF  3.00 1296.00 4.29 1853.28  PAINT PVT MKG LINES 24"

0134 4840000000-N 1205  8 EA  85.00 680.00 71.50 572.00  PAINT PVT MKG CHARACTER

0135 4845000000-N 1205  114 EA  85.00 9690.00 78.65 8966.10  PAINT PVT MKG SYMBOL

0136 4847000000-E 1205  21,925 LF  0.90 19732.50 1.07 23459.75  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0137 4850000000-E 1205  3,000 LF  1.18 3540.00 1.43 4290.00  LINE REMOVAL 4" WIDE

0138 4900000000-N 1251  22 EA  15.00 330.00 35.75 786.50  PERM RAISED PVMT MARKERS

0139 4905000000-N 1253  456 EA  30.00 13680.00 40.04 18258.24  SNOWPLB PVMT MRKER

0140 5000000000-E 1401  6 EA  11950.00 71700.00 17087.59 102525.54  ***' HIGH MOUNT STANDARD
(60')

0141 5020000000-N 1401  1 EA  3300.00 3300.00 4718.75 4718.75  PORTABLE DRIVE UNIT

0142 5025000000-E SP  23.4 CY  575.00 13455.00 822.21 19239.71  HIGH MOUNT FOUNDATIONS

0143 5050000000-N 1404  25 EA  2000.00 50000.00 2859.85 71496.25  LIT STD MTLT ************
(35' SA, 15' ARM)

0144 5070000000-N 1405  20 EA  950.00 19000.00 1358.43 27168.60  STD FOUNDAT ***********
(TYPE R1)

0145 5070000000-N 1405  5 EA  1100.00 5500.00 1572.92 7864.60  STD FOUNDAT ***********
(TYPE R2)
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0146 5120000000-N 1407  1 EA  650.00 650.00 929.45 929.45  SERVICE POLE ************
(30' CLASS 4)

0147 5125000000-E 1407  100 LF  17.00 1700.00 24.31 2431.00  SERVICE LATERAL *********
(3 #1/0 USE)

0148 5145000000-N 1408  1 EA  8000.00 8000.00 11439.39 11439.39  LITE CNTRL RW************
(240/480 VOLT)

0149 5155000000-E 1409  380 LF  6.00 2280.00 8.58 3260.40  ELECT DUCT BD, SIZE *****
(2")

0150 5160000000-E 1409  465 LF  15.50 7207.50 22.16 10304.40  ELECT DUCT JA, SIZE *****
(3")

0151 5160000000-E 1409  255 LF  16.00 4080.00 22.88 5834.40  ELECT DUCT JA, SIZE *****
(4")

0152 5170000000-E 1410  485 LF  5.00 2425.00 7.15 3467.75  **-#8 W/G FEEDER CIRCUIT
(2)

0153 5175000000-E 1410  330 LF  6.00 1980.00 8.58 2831.40  **-#6 W/G FEEDER CIRCUIT
(2)

0154 5205000000-E 1410  7,225 LF  8.00 57800.00 11.44 82654.00  **-#8 W/G FEEDR N *****"
(2, 1-1/2")

0155 5210000000-E 1410  1,230 LF  9.50 11685.00 13.58 16703.40  **-#6 W/G FEEDR N *****"
(2, 1-1/2")

0156 5240000000-N 1411  13 EA  300.00 3900.00 428.98 5576.74  ELEC JB ************
(PC18)

0157 5240000000-N 1411  4 EA  450.00 1800.00 643.47 2573.88  ELEC JB ************
(PC30)

0158 5255000000-N 1413 Lump Sum 200000.00 50000.00  PORTABLE LIGHTING

0159 5270000000-N SP   24 EA  1950.00 46800.00 2788.35 66920.40  GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0160 5270000000-N SP   25 EA  900.00 22500.00 1286.93 32173.25  GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMIN- AIRE - LED

0161 5325600000-E 1510  45 LF  160.00 7200.00 228.79 10295.55  6" WATER LINE

0162 5325800000-E 1510  740 LF  100.00 74000.00 104.38 77241.20  8" WATER LINE

0163 5326200000-E 1510  70 LF  200.00 14000.00 200.19 14013.30  12" WATER LINE

0164 5327400000-E 1510  60 LF  300.00 18000.00 857.95 51477.00  24" WATER LINE

0165 5571800000-E 1515  1 EA  15000.00 15000.00 15729.16 15729.16  8" TAPPING VALVE

0166 5572200000-E 1515  1 EA  16000.00 16000.00 18589.01 18589.01  12" TAPPING VALVE

0167 5643000000-E 1515  1 EA  2500.00 2500.00 13870.26 13870.26  **" WATER METER
(1")

0168 5643150000-E 1515  1 EA  4500.00 4500.00 9008.52 9008.52  1-1/2" WATER METER

0169 5656100000-E 1515  1 EA  6800.00 6800.00 14513.73 14513.73  RELC **" RPZ BACKFLOW PREVNT A
(1-1/2")

0170 5666000000-E 1515  1 EA  4000.00 4000.00 5898.44 5898.44  FIRE HYDRANT

0171 5804000000-E 1530  150 LF  15.00 2250.00 15.73 2359.50  ABANDON 12" UTILITY PIPE

0172 5882000000-N SP   3 EA  3000.00 9000.00 1429.92 4289.76  GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN- HOLE (CONCENTRIC
TOP)

0173 5882000000-N SP   3 EA  4000.00 12000.00 1429.92 4289.76  GENERIC UTILITY ITEM (EA)
ROTATE TOP FOR EXISTING MAN- HOLE (ECCENTRIC
TOP)

0174 6000000000-E 1605  6,350 LF  2.00 12700.00 2.86 18161.00  TEMPORARY SILT FENCE
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0175 6006000000-E 1610  600 TON 55.00 33000.00 47.66 28596.00  EROS CONTRL STONE CL A

0176 6009000000-E 1610  525 TON 63.00 33075.00 54.47 28596.75  EROS CONTRL STONE CL B

0177 6012000000-E 1610  1,015 TON 40.00 40600.00 28.18 28602.70  SEDIMENT CONTROL STONE

0178 6015000000-E 1615  3 ACR 1100.00 3300.00 1572.92 4718.76  TEMPORARY MULCHING

0179 6018000000-E 1620  100 LB  2.00 200.00 2.86 286.00  SEED FOR TEMP SEEDING

0180 6021000000-E 1620 1.25 TON 700.00 875.00 1000.94 1251.18  FERT FOR TEMP SEEDING

0181 6024000000-E 1622  275 LF  14.00 3850.00 39.52 10868.00  TEMPORARY SLOPE DRAINS

0182 6029000000-E SP   100 LF  3.00 300.00 4.29 429.00  SAFETY FENCE

0183 6030000000-E 1630  1,720 CY  17.43 29979.60 14.40 24768.00  SILT EXCAVATION

0184 6036000000-E 1631  4,500 SY  1.60 7200.00 2.29 10305.00  MATTING FOR EROS CONTROL

0185 6037000000-E SP   25 SY  7.00 175.00 10.01 250.25  COIR FIBER MAT

0186 6038000000-E SP   1,250 SY  5.00 6250.00 7.15 8937.50  PERM SOIL REINF MAT

0187 6042000000-E 1632  3,700 LF  5.00 18500.00 7.15 26455.00  1/4" HARDWARE CLOTH

0188 6071012000-E SP   350 LF  20.90 7315.00 14.30 5005.00  COIR FIBER WATTLE

0189 6071020000-E SP   115 LB  12.00 1380.00 35.75 4111.25  POLYACRYLAMIDE (PAM)

0190 6071030000-E 1640  400 LF  6.00 2400.00 14.30 5720.00  COIR FIBER BAFFLE

0191 6071050000-E SP   1 EA  1660.92 1660.92 1000.95 1000.95  **" SKIMMER
(2")

0192 6084000000-E 1660  3 ACR 1800.00 5400.00 2573.86 7721.58  SEEDING AND MULCHING

0193 6087000000-E 1660 1.5 ACR 500.00 750.00 714.96 1072.44  MOWING

0194 6090000000-E 1661  50 LB  2.00 100.00 2.86 143.00  SEED FOR REPAIR SEEDING

0195 6093000000-E 1661 0.25 TON 700.00 175.00 1000.96 250.24  FERT FOR REPAIR SEEDING

0196 6096000000-E 1662  75 LB  2.00 150.00 2.86 214.50  SEED FOR SUPP SEEDING

0197 6108000000-E 1665  2 TON 700.00 1400.00 1000.95 2001.90  FERTILIZER TOPDRESSING

0198 6114500000-N 1667  10 MHR 40.00 400.00 57.20 572.00  SPECIALIZED HAND MOWING

0199 6117000000-N SP   25 EA  100.00 2500.00 142.99 3574.75  RESPONSE FOR EROS CONTROL

0200 7048500000-E 1705  12 EA  700.00 8400.00 1000.95 12011.40  16" PEDEST SIG HEAD 1 SEC W/CD

0201 7060000000-E 1705  12,420 LF  2.00 24840.00 2.86 35521.20  SIGNAL CABLE

0202 7120000000-E 1705  86 EA  725.00 62350.00 1036.69 89155.34  VEHICLE SIGNAL HD (12", 3 SECT)

0203 7132000000-E 1705  6 EA  825.00 4950.00 1179.69 7078.14  VEHICLE SIGNAL HD (12", 4 SECT)

0204 7144000000-E 1705  2 EA  1050.00 2100.00 1501.42 3002.84  VEHICLE SIGNAL HD (12", 5 SECT)

0205 7264000000-E 1710  3,215 LF  2.00 6430.00 2.86 9194.90  MESSENGER CABLE (3/8")

0206 7300000000-E 1715  4,580 LF  4.75 21755.00 6.79 31098.20  UNPAVED TRENCH (***********)
(1, 2")

0207 7300100000-E 1715  55 LF  2.00 110.00 2.86 157.30  UNPAVED TRENCH TEMP LEADIN

0208 7301000000-E 1715  195 LF  16.10 3139.50 23.02 4488.90  DIRECT DRILL (***********)
(2, 2")

0209 7301000000-E 1715  90 LF  21.70 1953.00 31.03 2792.70  DIRECT DRILL (***********)
(3, 2")

0210 7301000000-E 1715  110 LF  28.00 3080.00 40.04 4404.40  DIRECT DRILL (***********)
(5, 2")

0211 7301000000-E 1715  90 LF  32.00 2880.00 45.76 4118.40  DIRECT DRILL (***********)
(7, 2")
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0212 7324000000-N 1716  21 EA  270.00 5670.00 386.08 8107.68  JUNCTION BOX (STANDARD SIZE)

0213 7348000000-N 1716  16 EA  375.00 6000.00 536.22 8579.52  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0214 7360000000-N 1720  18 EA  800.00 14400.00 1143.94 20590.92  WOOD POLE

0215 7372000000-N 1721  36 EA  275.00 9900.00 393.23 14156.28  GUY ASSEMBLY

0216 7408000000-E 1722  3 EA  300.00 900.00 428.98 1286.94  1" RISER WITH WEATHERHEAD

0217 7420000000-E 1722  7 EA  375.00 2625.00 536.22 3753.54  2" RISER WITH WEATHERHEAD

0218 7444000000-E 1725  4,440 LF  6.40 28416.00 9.15 40626.00  INDUCTIVE LOOP SAWCUT

0219 7456000000-E 1726  11,725 LF  1.25 14656.25 1.79 20987.75  LEAD-IN CABLE(********)
(14-2)

0220 7481000000-N SP   4 EA  275.00 1100.00 393.23 1572.92  SITE SURVEY

0221 7481240000-N SP   11 EA  3500.00 38500.00 5004.73 55052.03  CAMERA W/O INT LOOP EMUL PORCESS

0222 7481260000-N SP   4 EA  4500.00 18000.00 6434.66 25738.64  EXT LOOP EMULATOR PROCESS UNIT

0223 7481280000-N SP   6 EA  500.00 3000.00 714.96 4289.76  RELOCATE CAMERA SENSOR UNIT

0224 7575142060-N SP   8 EA  700.00 5600.00 1000.95 8007.60  MOD RADIO INSTALL

0225 7576000000-N SP   4 EA  6150.00 24600.00 8794.03 35176.12  METAL STRAIN SIGNAL POLE

0226 7588000000-N SP   6 EA  9190.00 55140.00 13141.00 78846.00  SGNL MAST ARM WITH METAL POLE

0227 7613000000-N SP   10 EA  750.00 7500.00 1072.44 10724.40  SOIL TEST

0228 7614100000-E SP   60 CY  500.00 30000.00 714.96 42897.60  DRILLED PIER FOUND

0229 7631000000-N SP   6 EA  50.00 300.00 71.50 429.00  MAST ARM W/ MTL POLE DES

0230 7636000000-N 1745  31 EA  275.00 8525.00 393.23 12190.13  SIGN FOR SIGNALS

0231 7642200000-N 1743  16 EA  1000.00 16000.00 1429.92 22878.72  TYPE II PED W/ FOUNDATION

0232 7684000000-N 1750  3 EA  900.00 2700.00 1286.93 3860.79  SIGNAL CABINET FOUNDATION

0233 7756000000-N 1751  3 EA  10700.00 32100.00 15300.18 45900.54  CONTLR WITH CBNT, 2070L BASE MTD

0234 7768000000-N 1751  2 EA  10200.00 20400.00 14585.22 29170.44  CONTLR WITH CBNT, 2070L POLE MTD

0235 7780000000-N 1751  27 EA  100.00 2700.00 142.99 3860.73  DETECTOR CARD (TYPE 2070L)

0236 7901000000-N 1753  3 EA  350.00 1050.00 500.47 1501.41  CABINET BASE EXTENDER

0237 7960000000-N SP   4 EA  750.00 3000.00 1072.44 4289.76  METAL POLE FOUND REMVL

0238 7972000000-N SP   8 EA  400.00 3200.00 571.97 4575.76  METAL POLE REMOVAL

0239 7980000000-N SP   4 EA  650.00 2600.00 929.45 3717.80  GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR METAL STRAIN POLE
ASSEMBLY

0240 7980000000-N SP   16 EA  53.00 848.00 75.79 1212.64  GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL
PEDESTAL

0241 7980000000-N SP   6 EA  1025.00 6150.00 1465.67 8794.02  GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR SINGLE MAST ARM
ASSEMBLY

WALL ITEMS

0242 8802031000-E SP   1,359 SF  65.00 88335.00 181.89 247188.51  PRECAST GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0243 8503000000-E 460 668.63 LF  115.00 76892.45 164.44 109949.52  CONCRETE BARRIER RAIL
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0244 8860000000-N SP  Lump Sum 75000.00 107244.27  GENERIC STRUCTURE ITEM (LS)
EXPANSION JOINT SEALS

0245 8860000000-N SP  Lump Sum 40000.00 57196.95  GENERIC STRUCTURE ITEM (LS)
FOAM JOINT SEALS

0246 8893000000-E SP   186 SY  270.00 50220.00 386.09 71812.74  GENERIC STRUCTURE ITEM (SY)
HYDRODEMOLITION OF BRIDGE DECK

0247 8893000000-E SP   186 SY  85.00 15810.00 121.56 22610.16  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 10449839.87 TOTAL 10495273.71  CONTRACT TOTAL

 

    SUB-TOTAL 10103582.42 SUB-TOTAL 9879271.56  ROADWAY ITEMS

    SUB-TOTAL 88335.00 SUB-TOTAL 247188.51  WALL ITEMS

    SUB-TOTAL 257922.45 SUB-TOTAL 368813.64  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8775537.02   YOUNG & MCQUEEN GRADING CO INC

     2  8882038.49   TENNOCA CONSTRUCTION CO., INC.

     3  8931619.84   BRANCH HIGHWAYS, INC.

     4  10449839.87   TRIANGLE GRADING & PAVING INC

     5  10495273.71   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32600.00 34500.00  43000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6000.00 16000.00  5000.00BRG APP SUB REG TIER**
(10+58.00-L-)

0003 0043000000-N 226 Lump Sum 25000.00 19000.00  19300.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  20.00 1000.00 12.00 600.00 30.00  1500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  25 CY  40.00 1000.00 50.00 1250.00 52.00  1300.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  125 SY  6.00 750.00 4.00 500.00 5.00  625.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   362 SF  150.00 54300.00 60.00 21720.00 95.00  34390.00TEMPORARY SHORING

0009 0318000000-E 300  7 TON 40.00 280.00 40.00 280.00 38.00  266.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  22 SY  6.00 132.00 5.00 110.00 6.60  145.20FND CONDIT GEOTEXTILE

0011 0335200000-E 305  64 LF  35.00 2240.00 45.00 2880.00 65.00  4160.0015" DRAINAGE PIPE

0012 0995000000-E 340  20 LF  12.00 240.00 15.00 300.00 15.00  300.00PIPE REMOVAL

0013 1099500000-E 505  33 CY  20.00 660.00 12.00 396.00 30.00  990.00SHALLOW UNDERCUT

0014 1099700000-E 505  63 TON 40.00 2520.00 35.00 2205.00 35.00  2205.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  65 TON 40.00 2600.00 35.00 2275.00 35.00  2275.00AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 40.00 4000.00 45.00 4500.00 35.00  3500.00INCIDENTAL STONE BASE

0017 1275000000-E 600  60 GAL 12.00 720.00 14.00 840.00 9.50  570.00PRIME COAT

0018 1489000000-E 610  45 TON 110.00 4950.00 128.00 5760.00 113.00  5085.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  160 TON 110.00 17600.00 128.00 20480.00 113.00  18080.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  13 TON 800.00 10400.00 900.00 11700.00 740.00  9620.00ASP FOR PLANT MIX

0021 2022000000-E 815 22.4 CY  12.00 268.80 16.00 358.40 50.00  1120.00SUBDRAIN EXCAVATION

0022 2033000000-E 815 16.8 CY  40.00 672.00 55.00 924.00 40.00  672.00SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  10.00 1000.00 15.00 1500.00 5.50  550.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  270.00 270.00 300.00 300.00 325.00  325.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  20.00 120.00 20.00 120.00 10.00  60.006" OUTLET PIPE

0026 2286000000-N 840  2 EA  1200.00 2400.00 1600.00 3200.00 1350.00  2700.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  2 EA  600.00 1200.00 500.00 1000.00 365.00  730.00FRAME W/2GRTS 840.29 STD

0028 3045000000-E 862 87.5 LF  17.00 1487.50 17.00 1487.50 21.00  1837.50SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 32.00  160.00ADDIT GUARDRAIL POSTS

0030 3180000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 2450.00  9800.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0031 3195000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 610.00  2440.00GR ANCHOR TYPE AT-1

0032 3382000000-E 862  50 LF  12.00 600.00 12.00 600.00 14.00  700.00TEMP STL BM GDRAIL, SHP CURV

0033 3387000000-N 862  2 EA  300.00 600.00 300.00 600.00 425.00  850.00TEMP GDRL ANCH UNITS ******
(AT-1)

0034 3387000000-N 862  2 EA  1500.00 3000.00 1500.00 3000.00 1275.00  2550.00TEMP GDRL ANCH UNITS ******
(TEMPORARY RETROFIT)

0035 3635000000-E 876  190 TON 40.00 7600.00 45.00 8550.00 48.00  9120.00RIP RAP, CLASS II

0036 3656000000-E 876  660 SY  6.00 3960.00 4.00 2640.00 3.00  1980.00GEOTEXTILE FOR DRAINGE

0037 4400000000-E 1110  40 SF  7.10 284.00 10.00 400.00 10.00  400.00WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  8.85 849.60 10.00 960.00 9.50  912.00WORK ZONE SIGNS (PORT)
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0039 4410000000-E 1110  40 SF  6.55 262.00 10.00 400.00 9.00  360.00WORK ZONE SIGNS (BARR)

0040 4430000000-N 1130  20 EA  50.00 1000.00 100.00 2000.00 50.00  1000.00DRUMS

0041 4435000000-N 1135  20 EA  35.00 700.00 20.00 400.00 18.00  360.00CONES

0042 4445000000-E 1145  48 LF  18.00 864.00 16.25 780.00 25.00  1200.00BARRICADES (TYPE III)

0043 4450000000-N 1150  640 HR  20.00 12800.00 20.00 12800.00 17.00  10880.00FLAGGER

0044 4465000000-N 1160  2 EA  1500.00 3000.00 2500.00 5000.00 6900.00  13800.00TEMPORARY CRASH CUSHIONS

0045 4480000000-N 1165  1 EA  1500.00 1500.00 500.00 500.00 2000.00  2000.00TMA

0046 4485000000-E 1170  120 LF  35.00 4200.00 30.00 3600.00 36.00  4320.00PORT CONC BARRIER

0047 4516000000-N 1180  20 EA  35.00 700.00 100.00 2000.00 30.00  600.00SKINNY DRUM

0048 6000000000-E 1605  300 LF  3.00 900.00 3.00 900.00 4.00  1200.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  110 TON 40.00 4400.00 45.00 4950.00 36.00  3960.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  40 TON 40.00 1600.00 45.00 1800.00 36.00  1440.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  75 TON 40.00 3000.00 45.00 3375.00 37.00  2775.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615 0.2 ACR 1300.00 260.00 1300.00 260.00 1415.00  283.00TEMPORARY MULCHING

0053 6018000000-E 1620  40 LB  3.00 120.00 3.00 120.00 3.25  130.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.2 TON 800.00 160.00 800.00 160.00 870.00  174.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  100 LF  10.00 1000.00 12.00 1200.00 3.25  325.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 3.75  750.00SAFETY FENCE

0057 6030000000-E 1630  40 CY  4.00 160.00 12.00 480.00 21.00  840.00SILT EXCAVATION

0058 6036000000-E 1631  100 SY  4.00 400.00 4.00 400.00 4.30  430.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   100 SY  7.00 700.00 7.00 700.00 7.50  750.00COIR FIBER MAT

0060 6038000000-E SP   50 SY  5.00 250.00 5.00 250.00 5.50  275.00PERM SOIL REINF MAT

0061 6042000000-E 1632  150 LF  6.00 900.00 6.00 900.00 6.60  990.001/4" HARDWARE CLOTH

0062 6070000000-N 1639  2 EA  500.00 1000.00 750.00 1500.00 1500.00  3000.00SPECIAL STILLING BASINS

0063 6071020000-E SP   10 LB  10.00 100.00 10.00 100.00 11.00  110.00POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660 0.2 ACR 3000.00 600.00 3000.00 600.00 3300.00  660.00SEEDING AND MULCHING

0065 6087000000-E 1660 0.1 ACR 500.00 50.00 500.00 50.00 550.00  55.00MOWING

0066 6090000000-E 1661  20 LB  3.00 60.00 3.00 60.00 3.50  70.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.05 TON 800.00 40.00 800.00 40.00 850.00  42.50FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  20 LB  3.00 60.00 3.00 60.00 3.50  70.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.05 TON 900.00 45.00 900.00 45.00 950.00  47.50FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 1.00 10.00 40.00 400.00 44.00  440.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  100.00 2500.00 125.00 3125.00 110.00  2750.00RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5450.00  545.00REFORESTATION

STRUCTURE ITEMS

0073 8017000000-N SP  Lump Sum 66400.00 95000.00  249400.00CM&R TEMP ACCESS ***********
(10+58.00-L-)

0074 8035000000-N 402 Lump Sum 12000.00 10000.00  38000.00REMV EXIST STR **********
(10+58.00-L-)

0075 8070000000-E 410  92 CY  20.00 1840.00 200.00 18400.00 60.00  5520.00FOUNDATION EXCAVATION

0076 8105620000-E 411  42 LF  1300.00 54600.00 2000.00 84000.00 1625.00  68250.003'-0" DRILLD PIER NO SOIL
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0077 8113000000-N 411  1 EA  2500.00 2500.00 500.00 500.00 2800.00  2800.00SID INSPECTIONS

0078 8114000000-N 411  1 EA  500.00 500.00 2000.00 2000.00 650.00  650.00SPT TESTING

0079 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 3250.00  3250.00CSL TESTING

0080 8121000000-N 412 Lump Sum 10000.00 25000.00  17750.00UNCL STR EXCAV STA *****
(10+58.00-L-)

0081 8182000000-E 420 78.6 CY  1490.00 117114.00 900.00 70740.00 996.00  78285.60CLASS A CONCRETE (BRIDGE)

0082 8217000000-E 425  15,278 LB  1.00 15278.00 1.25 19097.50 1.05  16041.90REINF STEEL (BRIDGE)

0083 8238000000-E 425  1,548 LB  1.25 1935.00 2.00 3096.00 2.00  3096.00SPIRAL COL REINF STL BRG

0084 8505000000-E 460 140.25 LF  125.00 17531.25 150.00 21037.50 122.50  17180.63VERT CONC BARRIER RAIL

0085 8608000000-E 876  220 TON 47.00 10340.00 1.00 220.00 48.00  10560.00RIP RAP II (2'-0")

0086 8622000000-E 876  240 SY  4.50 1080.00 4.00 960.00 8.00  1920.00GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 2200.00 2000.00  2300.00ELASTOMERIC BEARINGS

0088 8763000000-E 430  630 LF  145.00 91350.00 164.00 103320.00 169.00  106470.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 651579.15 TOTAL 687626.90 TOTAL  867324.83CONTRACT TOTAL

 

    SUB-TOTAL 244410.90 SUB-TOTAL 229755.90 SUB-TOTAL  245850.70ROADWAY ITEMS

    SUB-TOTAL 407168.25 SUB-TOTAL 457871.00 SUB-TOTAL  621474.13STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 50000.00   BRG APP SUB REG TIER**
(10+58.00-L-)

0003 0043000000-N 226 Lump Sum 100000.00   GRADING

0004 0050000000-E 226  1 ACR 9626.80 9626.80   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  46.00 2300.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  25 CY  214.51 5362.75   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  125 SY  14.00 1750.00   GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   362 SF  92.40 33448.80   TEMPORARY SHORING

0009 0318000000-E 300  7 TON 280.23 1961.61   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  22 SY  31.28 688.16   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  64 LF  74.07 4740.48   15" DRAINAGE PIPE

0012 0995000000-E 340  20 LF  30.94 618.80   PIPE REMOVAL

0013 1099500000-E 505  33 CY  38.38 1266.54   SHALLOW UNDERCUT

0014 1099700000-E 505  63 TON 63.01 3969.63   CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  65 TON 63.01 4095.65   AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 63.01 6301.00   INCIDENTAL STONE BASE

0017 1275000000-E 600  60 GAL 13.20 792.00   PRIME COAT

0018 1489000000-E 610  45 TON 121.00 5445.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  160 TON 121.00 19360.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  13 TON 880.00 11440.00   ASP FOR PLANT MIX

0021 2022000000-E 815 22.4 CY  44.64 999.94   SUBDRAIN EXCAVATION

0022 2033000000-E 815 16.8 CY  50.97 856.30   SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  8.76 876.00   6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  2378.78 2378.78   SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  71.49 428.94   6" OUTLET PIPE

0026 2286000000-N 840  2 EA  3171.62 6343.24   MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  2 EA  577.54 1155.08   FRAME W/2GRTS 840.29 STD

0028 3045000000-E 862 87.5 LF  22.00 1925.00   SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  33.00 165.00   ADDIT GUARDRAIL POSTS

0030 3180000000-N 862  4 EA  2530.00 10120.00   GR ANCHOR TYPE **********
(III, SHOP CURVED)

0031 3195000000-N 862  4 EA  632.50 2530.00   GR ANCHOR TYPE AT-1

0032 3382000000-E 862  50 LF  14.30 715.00   TEMP STL BM GDRAIL, SHP CURV

0033 3387000000-N 862  2 EA  440.00 880.00   TEMP GDRL ANCH UNITS ******
(AT-1)

0034 3387000000-N 862  2 EA  1320.00 2640.00   TEMP GDRL ANCH UNITS ******
(TEMPORARY RETROFIT)

0035 3635000000-E 876  190 TON 65.29 12405.10   RIP RAP, CLASS II

0036 3656000000-E 876  660 SY  6.43 4243.80   GEOTEXTILE FOR DRAINGE

0037 4400000000-E 1110  40 SF  6.60 264.00   WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  16.67 1600.32   WORK ZONE SIGNS (PORT)
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0039 4410000000-E 1110  40 SF  6.60 264.00   WORK ZONE SIGNS (BARR)

0040 4430000000-N 1130  20 EA  75.00 1500.00   DRUMS

0041 4435000000-N 1135  20 EA  25.00 500.00   CONES

0042 4445000000-E 1145  48 LF  40.70 1953.60   BARRICADES (TYPE III)

0043 4450000000-N 1150  640 HR  30.00 19200.00   FLAGGER

0044 4465000000-N 1160  2 EA  4455.00 8910.00   TEMPORARY CRASH CUSHIONS

0045 4480000000-N 1165  1 EA  25080.00 25080.00   TMA

0046 4485000000-E 1170  120 LF  108.96 13075.20   PORT CONC BARRIER

0047 4516000000-N 1180  20 EA  50.00 1000.00   SKINNY DRUM

0048 6000000000-E 1605  300 LF  3.30 990.00   TEMPORARY SILT FENCE

0049 6006000000-E 1610  110 TON 52.69 5795.90   EROS CONTRL STONE CL A

0050 6009000000-E 1610  40 TON 57.30 2292.00   EROS CONTRL STONE CL B

0051 6012000000-E 1610  75 TON 59.22 4441.50   SEDIMENT CONTROL STONE

0052 6015000000-E 1615 0.2 ACR 1430.00 286.00   TEMPORARY MULCHING

0053 6018000000-E 1620  40 LB  3.30 132.00   SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.2 TON 880.00 176.00   FERT FOR TEMP SEEDING

0055 6024000000-E 1622  100 LF  31.10 3110.00   TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   200 LF  3.30 660.00   SAFETY FENCE

0057 6030000000-E 1630  40 CY  35.00 1400.00   SILT EXCAVATION

0058 6036000000-E 1631  100 SY  4.40 440.00   MATTING FOR EROS CONTROL

0059 6037000000-E SP   100 SY  7.70 770.00   COIR FIBER MAT

0060 6038000000-E SP   50 SY  5.50 275.00   PERM SOIL REINF MAT

0061 6042000000-E 1632  150 LF  6.60 990.00   1/4" HARDWARE CLOTH

0062 6070000000-N 1639  2 EA  1266.62 2533.24   SPECIAL STILLING BASINS

0063 6071020000-E SP   10 LB  11.00 110.00   POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660 0.2 ACR 3300.00 660.00   SEEDING AND MULCHING

0065 6087000000-E 1660 0.1 ACR 550.00 55.00   MOWING

0066 6090000000-E 1661  20 LB  3.30 66.00   SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.05 TON 880.00 44.00   FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  20 LB  3.30 66.00   SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.05 TON 990.00 49.50   FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 44.00 440.00   SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  110.00 2750.00   RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 5500.00 550.00   REFORESTATION

STRUCTURE ITEMS

0073 8017000000-N SP  Lump Sum 35000.00   CM&R TEMP ACCESS ***********
(10+58.00-L-)

0074 8035000000-N 402 Lump Sum 75000.00   REMV EXIST STR **********
(10+58.00-L-)

0075 8070000000-E 410  92 CY  69.64 6406.88   FOUNDATION EXCAVATION

0076 8105620000-E 411  42 LF  346.50 14553.00   3'-0" DRILLD PIER NO SOIL
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0077 8113000000-N 411  1 EA  2750.00 2750.00   SID INSPECTIONS

0078 8114000000-N 411  1 EA  550.00 550.00   SPT TESTING

0079 8115000000-N 411  1 EA  2750.00 2750.00   CSL TESTING

0080 8121000000-N 412 Lump Sum 9948.04   UNCL STR EXCAV STA *****
(10+58.00-L-)

0081 8182000000-E 420 78.6 CY  1371.37 107789.68   CLASS A CONCRETE (BRIDGE)

0082 8217000000-E 425  15,278 LB  0.96 14666.88   REINF STEEL (BRIDGE)

0083 8238000000-E 425  1,548 LB  1.69 2616.12   SPIRAL COL REINF STL BRG

0084 8505000000-E 460 140.25 LF  321.46 45084.77   VERT CONC BARRIER RAIL

0085 8608000000-E 876  220 TON 65.29 14363.80   RIP RAP II (2'-0")

0086 8622000000-E 876  240 SY  8.33 1999.20   GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0088 8763000000-E 430  630 LF  200.00 126000.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 928737.03   CONTRACT TOTAL

 

    SUB-TOTAL 459258.66   ROADWAY ITEMS

    SUB-TOTAL 469478.37   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  651579.15   NHM CONSTRUCTORS, LLC

     2  687626.90   BUCKEYE BRIDGE, LLC

     3  867324.83   SIMPSON CONSTRUCTION CO., INC.

     4  928737.03   CHARLES BLALOCK & SONS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 50000.00  64500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 10000.00  6800.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 152250.00 180000.00  200000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 2500.00 2500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  16.00 1600.00 20.00 2000.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  85.00 8500.00 55.00 5500.00 80.00  8000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.25 650.00 4.05 810.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  40 TON 38.00 1520.00 45.00 1800.00 36.00  1440.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  120 SY  3.25 390.00 4.05 486.00 3.00  360.00FND CONDIT GEOTEXTILE

0010 0335300000-E 305  60 LF  52.50 3150.00 65.00 3900.00 50.00  3000.0018" DRAINAGE PIPE

0011 0343000000-E 310  32 LF  42.00 1344.00 61.00 1952.00 40.00  1280.0015" SIDE DRAIN PIPE

0012 0448300000-E 310  32 LF  70.00 2240.00 65.00 2080.00 65.00  2080.0018" RCP CULV CLASS IV

0013 0448400000-E 310  104 LF  80.00 8320.00 70.00 7280.00 75.00  7800.0024" RCP CULV CLASS IV

0014 0576000000-E 310  104 LF  525.00 54600.00 555.00 57720.00 500.00  52000.00**" CS PIPE CULV *****"
(120", 0.138")

0015 0995000000-E 340  196 LF  16.00 3136.00 10.00 1960.00 15.00  2940.00PIPE REMOVAL

0016 1099500000-E 505  200 CY  16.00 3200.00 15.00 3000.00 15.00  3000.00SHALLOW UNDERCUT

0017 1099700000-E 505  125 TON 31.50 3937.50 26.00 3250.00 30.00  3750.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  1,129 TON 37.00 41773.00 33.00 37257.00 35.00  39515.00AGGREGATE BASE COURSE

0019 1220000000-E 545  200 TON 31.50 6300.00 33.00 6600.00 30.00  6000.00INCIDENTAL STONE BASE

0020 1275000000-E 600  870 GAL 9.50 8265.00 5.00 4350.00 8.00  6960.00PRIME COAT

0021 1489000000-E 610  290 TON 73.50 21315.00 80.00 23200.00 89.00  25810.00ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  200 TON 76.00 15200.00 81.00 16200.00 92.00  18400.00ASP CONC INTR CRS I19.0B

0023 1525000000-E 610  580 TON 90.00 52200.00 83.00 48140.00 94.00  54520.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  65 TON 715.00 46475.00 800.00 52000.00 850.00  55250.00ASP FOR PLANT MIX

0025 2022000000-E 815 22.4 CY  26.00 582.40 25.00 560.00 25.00  560.00SUBDRAIN EXCAVATION

0026 2033000000-E 815 16.8 CY  68.50 1150.80 55.00 924.00 65.00  1092.00SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  10.50 1050.00 10.00 1000.00 10.00  1000.006" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  425.00 425.00 200.00 200.00 400.00  400.00SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  26.00 156.00 22.00 132.00 25.00  150.006" OUTLET PIPE

0030 3030000000-E 862  525 LF  17.00 8925.00 22.00 11550.00 15.50  8137.50STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  27.00 135.00 13.00 65.00 25.00  125.00ADDIT GUARDRAIL POSTS

0032 3270000000-N SP   4 EA  2000.00 8000.00 1800.00 7200.00 1900.00  7600.00GR ANCHOR TYPE 350

0033 3380000000-E 862  275 LF  11.00 3025.00 7.25 1993.75 10.00  2750.00TEMP STL BM GUARDRAIL

0034 3387000000-N 862  4 EA  1100.00 4400.00 850.00 3400.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(350, TL-2)

0035 3574000000-E 867  800 LF  6.50 5200.00 7.50 6000.00 5.00  4000.00GENERIC FENCING ITEM 867 (LF)
BARBED WIRE FENCE RESET (ELEC- TRIC FENCE)

0036 3628000000-E 876  225 TON 58.00 13050.00 50.00 11250.00 55.00  12375.00RIP RAP, CLASS I

0037 3649000000-E 876  10 TON 52.50 525.00 45.00 450.00 50.00  500.00RIP RAP, CLASS B

0038 3656000000-E 876  1,120 SY  3.25 3640.00 2.75 3080.00 3.00  3360.00GEOTEXTILE FOR DRAINGE

0039 4400000000-E 1110  128 SF  7.50 960.00 5.70 729.60 10.00  1280.00WORK ZONE SIGNS (STAT)
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0040 4405000000-E 1110  96 SF  10.25 984.00 8.85 849.60 10.00  960.00WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  36 SF  6.50 234.00 5.95 214.20 10.00  360.00WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  40 EA  65.00 2600.00 60.00 2400.00 100.00  4000.00DRUMS

0043 4435000000-N 1135  30 EA  25.00 750.00 40.00 1200.00 20.00  600.00CONES

0044 4445000000-E 1145  32 LF  45.00 1440.00 15.80 505.60 20.00  640.00BARRICADES (TYPE III)

0045 4450000000-N 1150  480 HR  22.00 10560.00 20.00 9600.00 25.00  12000.00FLAGGER

0046 4650000000-N 1251  45 EA  9.50 427.50 8.50 382.50 8.50  382.50TEMP RAISED PVMT MRKS

0047 4810000000-E 1205  16,600 LF  0.30 4980.00 0.28 4648.00 0.28  4648.00PAINT PVMT MARKINGS 4"

0048 4850000000-E 1205  800 LF  0.70 560.00 0.60 480.00 0.60  480.00LINE REMOVAL 4" WIDE

0049 4905000000-N 1253  10 EA  105.00 1050.00 95.00 950.00 95.00  950.00SNOWPLB PVMT MRKER

0050 6000000000-E 1605  2,250 LF  2.50 5625.00 2.25 5062.50 2.25  5062.50TEMPORARY SILT FENCE

0051 6006000000-E 1610  420 TON 32.50 13650.00 42.00 17640.00 31.00  13020.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  295 TON 36.75 10841.25 45.00 13275.00 35.00  10325.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  360 TON 36.75 13230.00 45.00 16200.00 35.00  12600.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  2 ACR 1200.00 2400.00 1100.00 2200.00 1100.00  2200.00TEMPORARY MULCHING

0055 6018000000-E 1620  200 LB  2.25 450.00 2.00 400.00 2.00  400.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.5 TON 865.00 1297.50 800.00 1200.00 800.00  1200.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  19.50 3900.00 12.50 2500.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.25 1800.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0059 6030000000-E 1630  930 CY  13.00 12090.00 8.00 7440.00 12.00  11160.00SILT EXCAVATION

0060 6036000000-E 1631  4,150 SY  1.80 7470.00 1.80 7470.00 1.80  7470.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   400 SY  6.50 2600.00 6.00 2400.00 6.00  2400.00COIR FIBER MAT

0062 6042000000-E 1632  275 LF  6.50 1787.50 6.00 1650.00 6.00  1650.001/4" HARDWARE CLOTH

0063 6045000000-E SP   325 LF  36.75 11943.75 30.00 9750.00 60.00  19500.00**" TEMPORARY PIPE
(24")

0064 6070000000-N 1639  8 EA  500.00 4000.00 350.00 2800.00 750.00  6000.00SPECIAL STILLING BASINS

0065 6071010000-E SP   400 LF  5.25 2100.00 5.00 2000.00 5.00  2000.00WATTLE

0066 6071020000-E SP   145 LB  8.50 1232.50 8.00 1160.00 8.00  1160.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  485 LF  5.50 2667.50 5.00 2425.00 5.00  2425.00COIR FIBER BAFFLE

0068 6071050000-E SP   3 EA  550.00 1650.00 1000.00 3000.00 500.00  1500.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  2 ACR 1850.00 3700.00 1700.00 3400.00 1700.00  3400.00SEEDING AND MULCHING

0070 6087000000-E 1660 0.85 ACR 550.00 467.50 500.00 425.00 500.00  425.00MOWING

0071 6090000000-E 1661  50 LB  2.50 125.00 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 865.00 216.25 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  50 LB  2.50 125.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 1.5 TON 975.00 1462.50 900.00 1350.00 900.00  1350.00FERTILIZER TOPDRESSING

0075 6111000000-E SP   150 LF  45.00 6750.00 35.00 5250.00 64.08  9612.00IMPERVIOUS DIKE

0076 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00 40.00  400.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  80.00 2000.00 75.00 1875.00 85.00  2125.00RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.1 ACR 5400.00 540.00 5000.00 500.00 5000.00  500.00REFORESTATION
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CULVERT ITEMS

0079 8035000000-N 402 Lump Sum 66000.00 25000.00  115000.00REMV EXIST STR **********
(15+16.00-L-)

0080 8126000000-N 414 Lump Sum 15500.00 48000.00  100000.00CULV EXCAV @ ************
(15+16.00-L-)

0081 8133000000-E 414  225 TON 40.00 9000.00 45.00 10125.00 60.00  13500.00FND CONDIT MAT, BOX CULV

0082 8196000000-E 420 337.6 CY  565.00 190744.00 650.00 219440.00 750.00  253200.00CLASS A CONCRETE (CULV)

0083 8245000000-E 425  41,125 LB  1.05 43181.25 1.00 41125.00 1.00  41125.00REINF STEEL (CULVERT)

0084 8590000000-E 876  250 TON 48.00 12000.00 65.00 16250.00 52.00  13000.00RIP RAP, CLASS **
(I)

 

    TOTAL 1025222.70 TOTAL 1065461.75 TOTAL  1297165.50CONTRACT TOTAL

 

    SUB-TOTAL 688797.45 SUB-TOTAL 705521.75 SUB-TOTAL  761340.50ROADWAY ITEMS

    SUB-TOTAL 336425.25 SUB-TOTAL 359940.00 SUB-TOTAL  535825.00CULVERT ITEMS



APR 03, 2014 10:27 AM

TIP NO B-4763 2:00 PM 4 /  6 022

HAYWOOD

38535.3.FD1

FED AID NO BRZ-1503(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

C203365MAR 18 2014

0.179 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152217.01   MOBILIZATION

0002 0000400000-N 801 Lump Sum 23000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 202000.00   GRADING

0004 0050000000-E 226  1 ACR 1050.00 1050.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.75 1575.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  63.00 6300.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.15 630.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  40 TON 36.75 1470.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  120 SY  3.15 378.00   FND CONDIT GEOTEXTILE

0010 0335300000-E 305  60 LF  37.80 2268.00   18" DRAINAGE PIPE

0011 0343000000-E 310  32 LF  30.45 974.40   15" SIDE DRAIN PIPE

0012 0448300000-E 310  32 LF  54.60 1747.20   18" RCP CULV CLASS IV

0013 0448400000-E 310  104 LF  72.45 7534.80   24" RCP CULV CLASS IV

0014 0576000000-E 310  104 LF  400.00 41600.00   **" CS PIPE CULV *****"
(120", 0.138")

0015 0995000000-E 340  196 LF  15.75 3087.00   PIPE REMOVAL

0016 1099500000-E 505  200 CY  15.75 3150.00   SHALLOW UNDERCUT

0017 1099700000-E 505  125 TON 51.00 6375.00   CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  1,129 TON 51.00 57579.00   AGGREGATE BASE COURSE

0019 1220000000-E 545  200 TON 66.00 13200.00   INCIDENTAL STONE BASE

0020 1275000000-E 600  870 GAL 5.25 4567.50   PRIME COAT

0021 1489000000-E 610  290 TON 84.00 24360.00   ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  200 TON 85.05 17010.00   ASP CONC INTR CRS I19.0B

0023 1525000000-E 610  580 TON 87.15 50547.00   ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  65 TON 840.00 54600.00   ASP FOR PLANT MIX

0025 2022000000-E 815 22.4 CY  15.75 352.80   SUBDRAIN EXCAVATION

0026 2033000000-E 815 16.8 CY  52.50 882.00   SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  100 LF  10.50 1050.00   6" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  36.75 36.75   SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  15.75 94.50   6" OUTLET PIPE

0030 3030000000-E 862  525 LF  16.28 8547.00   STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  26.25 131.25   ADDIT GUARDRAIL POSTS

0032 3270000000-N SP   4 EA  1995.00 7980.00   GR ANCHOR TYPE 350

0033 3380000000-E 862  275 LF  10.50 2887.50   TEMP STL BM GUARDRAIL

0034 3387000000-N 862  4 EA  1050.00 4200.00   TEMP GDRL ANCH UNITS ******
(350, TL-2)

0035 3574000000-E 867  800 LF  6.30 5040.00   GENERIC FENCING ITEM 867 (LF)
BARBED WIRE FENCE RESET (ELEC- TRIC FENCE)

0036 3628000000-E 876  225 TON 61.00 13725.00   RIP RAP, CLASS I

0037 3649000000-E 876  10 TON 61.00 610.00   RIP RAP, CLASS B

0038 3656000000-E 876  1,120 SY  7.00 7840.00   GEOTEXTILE FOR DRAINGE

0039 4400000000-E 1110  128 SF  10.00 1280.00   WORK ZONE SIGNS (STAT)
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0040 4405000000-E 1110  96 SF  16.00 1536.00   WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  36 SF  10.00 360.00   WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  40 EA  75.00 3000.00   DRUMS

0043 4435000000-N 1135  30 EA  25.00 750.00   CONES

0044 4445000000-E 1145  32 LF  38.85 1243.20   BARRICADES (TYPE III)

0045 4450000000-N 1150  480 HR  39.50 18960.00   FLAGGER

0046 4650000000-N 1251  45 EA  8.93 401.85   TEMP RAISED PVMT MRKS

0047 4810000000-E 1205  16,600 LF  0.29 4814.00   PAINT PVMT MARKINGS 4"

0048 4850000000-E 1205  800 LF  0.63 504.00   LINE REMOVAL 4" WIDE

0049 4905000000-N 1253  10 EA  99.75 997.50   SNOWPLB PVMT MRKER

0050 6000000000-E 1605  2,250 LF  2.63 5917.50   TEMPORARY SILT FENCE

0051 6006000000-E 1610  420 TON 53.75 22575.00   EROS CONTRL STONE CL A

0052 6009000000-E 1610  295 TON 47.25 13938.75   EROS CONTRL STONE CL B

0053 6012000000-E 1610  360 TON 53.75 19350.00   SEDIMENT CONTROL STONE

0054 6015000000-E 1615  2 ACR 945.00 1890.00   TEMPORARY MULCHING

0055 6018000000-E 1620  200 LB  2.10 420.00   SEED FOR TEMP SEEDING

0056 6021000000-E 1620 1.5 TON 945.00 1417.50   FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  10.50 2100.00   TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.10 1680.00   SAFETY FENCE

0059 6030000000-E 1630  930 CY  16.00 14880.00   SILT EXCAVATION

0060 6036000000-E 1631  4,150 SY  2.10 8715.00   MATTING FOR EROS CONTROL

0061 6037000000-E SP   400 SY  6.30 2520.00   COIR FIBER MAT

0062 6042000000-E 1632  275 LF  5.25 1443.75   1/4" HARDWARE CLOTH

0063 6045000000-E SP   325 LF  42.00 13650.00   **" TEMPORARY PIPE
(24")

0064 6070000000-N 1639  8 EA  472.50 3780.00   SPECIAL STILLING BASINS

0065 6071010000-E SP   400 LF  4.20 1680.00   WATTLE

0066 6071020000-E SP   145 LB  10.50 1522.50   POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  485 LF  6.83 3312.55   COIR FIBER BAFFLE

0068 6071050000-E SP   3 EA  787.50 2362.50   **" SKIMMER
(1-1/2")

0069 6084000000-E 1660  2 ACR 1890.00 3780.00   SEEDING AND MULCHING

0070 6087000000-E 1660 0.85 ACR 735.00 624.75   MOWING

0071 6090000000-E 1661  50 LB  5.25 262.50   SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 945.00 236.25   FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  50 LB  5.25 262.50   SEED FOR SUPP SEEDING

0074 6108000000-E 1665 1.5 TON 945.00 1417.50   FERTILIZER TOPDRESSING

0075 6111000000-E SP   150 LF  10.00 1500.00   IMPERVIOUS DIKE

0076 6114500000-N 1667  10 MHR 110.25 1102.50   SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  210.00 5250.00   RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.1 ACR 5250.00 525.00   REFORESTATION
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CULVERT ITEMS

0079 8035000000-N 402 Lump Sum 27500.00   REMV EXIST STR **********
(15+16.00-L-)

0080 8126000000-N 414 Lump Sum 12500.00   CULV EXCAV @ ************
(15+16.00-L-)

0081 8133000000-E 414  225 TON 56.22 12649.50   FND CONDIT MAT, BOX CULV

0082 8196000000-E 420 337.6 CY  961.65 324653.04   CLASS A CONCRETE (CULV)

0083 8245000000-E 425  41,125 LB  1.01 41536.25   REINF STEEL (CULVERT)

0084 8590000000-E 876  250 TON 61.00 15250.00   RIP RAP, CLASS **
(I)

 

    TOTAL 1336648.10   CONTRACT TOTAL

 

    SUB-TOTAL 902559.31   ROADWAY ITEMS

    SUB-TOTAL 434088.79   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1025222.70   SIMPSON CONSTRUCTION CO., INC.

     2  1065461.75   MOUNTAIN CREEK CONTRACTORS INC

     3  1297165.50   BUCKEYE BRIDGE, LLC

     4  1336648.10   CHARLES BLALOCK & SONS, INC.



APR 03, 2014 10:27 AM

TIP NO K-5002 2:00 PM 1 /  8 023

HAYWOOD

41534.3.FS1

FED AID NO NHS-0023(18)

REST AREA.

US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.

BUCHANAN AND SONS INC

WHITTIER,  NC

NHM CONSTRUCTORS, LLC BUCKEYE BRIDGE, LLC

ASHEVILLE,  NC CANTON,  NC

C203202MAR 18 2014

0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295000.00 334800.00  425000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12700.00 51958.80  36000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  1000.00 1000.00 1620.00 1620.00 2000.00  2000.00SEALING ABANDONED WELLS

0004 0022000000-E 225  39,300 CY  8.00 314400.00 9.50 373350.00 8.70  341910.00UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  300 CY  12.00 3600.00 15.10 4530.00 17.00  5100.00UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 2500.00 2500.00 105.00 105.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 100.00 91800.00  525000.00GRADING

0008 0134000000-E 240  420 CY  10.00 4200.00 15.80 6636.00 8.00  3360.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  10 HR  135.00 1350.00 270.00 2700.00 250.00  2500.00PROOF ROLLING

0010 0195000000-E 265  100 CY  35.00 3500.00 64.60 6460.00 55.00  5500.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,100 SY  1.60 4960.00 4.40 13640.00 2.00  6200.00GEOTEXTILE SOIL STABILIZATION

0012 0248000000-N SP  Lump Sum 4500.00 62640.00  40230.00GENERIC GRADING ITEM (LS)
HAZARDOUS SPILL BASIN/ BIORETENTION BASIN

0013 0318000000-E 300  280 TON 28.00 7840.00 27.20 7616.00 35.00  9800.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  860 SY  2.00 1720.00 7.30 6278.00 3.00  2580.00FND CONDIT GEOTEXTILE

0015 0366000000-E 310  56 LF  40.00 2240.00 51.50 2884.00 65.00  3640.0015" RC PIPE CULV III

0016 0372000000-E 310  168 LF  48.00 8064.00 62.00 10416.00 66.90  11239.2018" RC PIPE CULV III

0017 0378000000-E 310  96 LF  60.00 5760.00 75.10 7209.60 75.30  7228.8024" RC PIPE CULV III

0018 0448200000-E 310  1,956 LF  36.00 70416.00 51.00 99756.00 65.40  127922.4015" RCP CULV CLASS IV

0019 0448300000-E 310  180 LF  42.00 7560.00 55.00 9900.00 61.00  10980.0018" RCP CULV CLASS IV

0020 0576000000-E 310  40 LF  195.00 7800.00 253.70 10148.00 161.60  6464.00**" CS PIPE CULV *****"
(60", 0.138")

0021 0582000000-E 310  76 LF  40.00 3040.00 69.20 5259.20 66.80  5076.8015" CS PIPE CULV 0.064"

0022 0636000000-E 310  1 EA  500.00 500.00 502.30 502.30 235.90  235.90**" CS ELBOW *****" THICK
(15", 0.064")

0023 0995000000-E 340  40 LF  10.00 400.00 10.80 432.00 6.00  240.00PIPE REMOVAL

0024 1099500000-E 505  2,000 CY  8.00 16000.00 12.40 24800.00 12.00  24000.00SHALLOW UNDERCUT

0025 1099700000-E 505  3,780 TON 28.00 105840.00 29.50 111510.00 24.50  92610.00CLASS IV SUBGRD STABILIZATION

0026 1110000000-E 510  250 TON 35.00 8750.00 28.10 7025.00 2405.00  601250.00STABILIZER AGGREGATE

0027 1121000000-E 520  165 TON 35.00 5775.00 27.00 4455.00 30.00  4950.00AGGREGATE BASE COURSE

0028 1220000000-E 545  300 TON 35.00 10500.00 31.30 9390.00 30.00  9000.00INCIDENTAL STONE BASE

0029 1297000000-E 607  1,715 SY  4.30 7374.50 5.80 9947.00 6.00  10290.00MILL ASP PVMT *****" DTH
(1-1/2")

0030 1489000000-E 610  2,780 TON 67.00 186260.00 54.60 151788.00 60.00  166800.00ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  1,980 TON 63.00 124740.00 56.70 112266.00 64.00  126720.00ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  1,530 TON 72.00 110160.00 64.10 98073.00 72.00  110160.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  310 TON 750.00 232500.00 630.20 195362.00 700.00  217000.00ASP FOR PLANT MIX

0034 1693000000-E 654  10 TON 378.00 3780.00 367.60 3676.00 1200.00  12000.00ASPH PLT MIX PVMT REPAIR

0035 1840000000-E 665  750 LF  14.00 10500.00 7.40 5550.00 7.50  5625.00MILLED RUMBLE STRIPS

0036 1847000000-E 710  232 SY  68.00 15776.00 63.00 14616.00 267.75  62118.00******"PCC PVMT THRU LNS
(8-1/2")

0037 2022000000-E 815 100.8 CY  20.00 2016.00 1.10 110.88 21.42  2159.14SUBDRAIN EXCAVATION

0038 2033000000-E 815 50.4 CY  80.00 4032.00 75.80 3820.32 80.33  4048.63SUBDRAIN FINE AGGREGATE
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0039 2044000000-E 815  300 LF  13.00 3900.00 17.50 5250.00 16.07  4821.006" PERF SUBDRN PIPE

0040 2070000000-N 815  1 EA  300.00 300.00 394.20 394.20 428.40  428.40SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  32.00 192.00 29.40 176.40 16.07  96.426" OUTLET PIPE

0042 2220000000-E 838 5.9 CY  1000.00 5900.00 2916.00 17204.40 856.80  5055.12REINFORCED ENDWALLS

0043 2286000000-N 840  35 EA  1300.00 45500.00 1587.60 55566.00 1342.40  46984.00MASNRY DRAINAGE STRUCT

0044 2297000000-E 840 12.4 CY  1000.00 12400.00 810.00 10044.00 1550.75  19229.30MASNRY DRAINAGE STRUCT

0045 2366000000-N 840  11 EA  400.00 4400.00 386.20 4248.20 491.40  5405.40FRAME W/2GRTS 840.24 STD

0046 2367000000-N 840  4 EA  400.00 1600.00 398.40 1593.60 458.64  1834.56FRAME W/2GRTS 840.29 STD

0047 2374000000-N 840  3 EA  450.00 1350.00 496.30 1488.90 519.79  1559.37FRAME-GRT-HD 840.03 **
(E)

0048 2374000000-N 840  2 EA  450.00 900.00 496.30 992.60 537.26  1074.52FRAME-GRT-HD 840.03 **
(F)

0049 2374000000-N 840  13 EA  450.00 5850.00 496.30 6451.90 537.26  6984.38FRAME-GRT-HD 840.03 **
(G)

0050 2462000000-E SP   1 EA  4000.00 4000.00 1323.00 1323.00 2510.51  2510.51**" SLUICE GATE
(18")

0051 2462000000-E SP   1 EA  2300.00 2300.00 810.00 810.00 1641.28  1641.28**" SLUICE GATE
(6")

0052 2473000000-N SP   2 EA  7000.00 14000.00 2239.20 4478.40 3657.11  7314.22GENERIC DRAINAGE ITEM (EA)
RETICULINE FRAME & GRATE

0053 2535000000-E 846  100 LF  15.25 1525.00 20.30 2030.00 19.36  1936.00**"X**" CONCRETE CURB
(8" X 12")

0054 2549000000-E 846  3,330 LF  17.25 57442.50 22.40 74592.00 21.34  71062.202'-6" CONC CURB & GUTTER

0055 2556000000-E 846  210 LF  22.50 4725.00 20.30 4263.00 19.29  4050.90SHOULDER BERM GUTTER

0056 2591000000-E 848  4,525 SY  30.00 135750.00 37.40 169235.00 35.56  160909.004" CONCRETE SIDEWALK

0057 2605000000-N 848  17 EA  1200.00 20400.00 1653.90 28116.30 1574.56  26767.52CONCRETE CURB RAMP

0058 2619000000-E 850  11 SY  45.00 495.00 116.80 1284.80 111.17  1222.874" CONCRETE PAVED DITCH

0059 2655000000-E 852  80 SY  60.00 4800.00 59.00 4720.00 56.17  4493.605" MONO CONC ISLDS (KEY IN)

0060 3360000000-E 863  350 LF  1.10 385.00 1.10 385.00 1.00  350.00REMOVE EXISTING GUARDRAIL

0061 3420000000-E SP   150 LF  21.50 3225.00 35.70 5355.00 34.00  5100.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BEAM GUARD- RAIL WITH PAINTED
LAPS

0062 3420000000-E SP  81.25 LF  21.50 1746.88 37.80 3071.25 36.00  2925.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BEAM GUARD- RAIL WITH PAINTED
LAPS, SHOP  CURVED

0063 3435000000-N SP   1 EA  1160.00 1160.00 4306.60 4306.60 4100.00  4100.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350

0064 3435000000-N SP   1 EA  1160.00 1160.00 945.40 945.40 900.00  900.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING SB GUARDRAIL ANCHOR UNITS, TYPE AT-1
WITH PAINTED LAPS

0065 3435000000-N SP   5 EA  22.00 110.00 89.30 446.50 85.00  425.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS

0066 3536000000-E 866  1,405 LF  5.40 7587.00 5.30 7446.50 5.00  7025.00CHN LK FENCE 48" FABRIC

0067 3542000000-E 866  118 EA  41.00 4838.00 39.90 4708.20 38.00  4484.00MET LINE PST 48" CL FEN

0068 3548000000-E 866  7 EA  135.00 945.00 131.30 919.10 125.00  875.00MET TERM PST 48" CL FEN

0069 3628000000-E 876  20 TON 40.00 800.00 60.60 1212.00 48.20  964.00RIP RAP, CLASS I
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0070 3656000000-E 876  860 SY  2.00 1720.00 5.80 4988.00 4.28  3680.80GEOTEXTILE FOR DRAINGE

0071 4054000000-E 902  2 CY  300.00 600.00 1.10 2.20 1.12  2.24PLN CONC FOUNDTN

0072 4060000000-E 903  1,000 LB  8.60 8600.00 8.40 8400.00 8.98  8980.00SUPPORT, BREAKAWAY STL BM

0073 4072000000-E 903  306 LF  4.80 1468.80 4.70 1438.20 4.99  1526.94SUPPORT, 3-LB STL U-CHAN

0074 4078000000-E 903  1 EA  80.00 80.00 78.80 78.80 84.15  84.15SUPPORT, 2-LB STL U-CHAN

0075 4096000000-N 904  1 EA  54.00 54.00 52.50 52.50 56.10  56.10SIGN ERECTION, TYPE D

0076 4102000000-N 904  20 EA  54.00 1080.00 52.50 1050.00 56.10  1122.00SIGN ERECTION, TYPE E

0077 4110000000-N 904  4 EA  485.00 1940.00 472.70 1890.80 504.90  2019.60SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0078 4114000000-N 904  1 EA  70.00 70.00 68.30 68.30 72.93  72.93SIGN ERECTION, MILEMARKERS

0079 4152000000-N 907  3 EA  325.00 975.00 315.10 945.30 336.60  1009.80DISPOSE SIGN SYST STL BM

0080 4155000000-N 907  3 EA  1.00 3.00 1.10 3.30 1.12  3.36DISPOSE SIGN SYST U-CHAN

0081 4400000000-E 1110  122 SF  7.45 908.90 4.50 549.00 4.77  581.94WORK ZONE SIGNS (STAT)

0082 4405000000-E 1110  159 SF  11.90 1892.10 21.70 3450.30 11.22  1783.98WORK ZONE SIGNS (PORT)

0083 4410000000-E 1110  20 SF  8.15 163.00 7.00 140.00 6.73  134.60WORK ZONE SIGNS (BARR)

0084 4415000000-N 1115  1 EA  2600.00 2600.00 2997.50 2997.50 2805.00  2805.00FLASHING ARROW BOARD

0085 4420000000-N 1120  1 EA  10000.00 10000.00 10962.00 10962.00 5610.00  5610.00PORTABLE CHANGE MSG SIGN

0086 4430000000-N 1130  150 EA  59.00 8850.00 53.20 7980.00 84.15  12622.50DRUMS

0087 4445000000-E 1145  48 LF  16.00 768.00 21.60 1036.80 20.20  969.60BARRICADES (TYPE III)

0088 4480000000-N 1165  2 EA  24500.00 49000.00 6480.00 12960.00 5610.00  11220.00TMA

0089 4516000000-N 1180  44 EA  37.65 1656.60 36.70 1614.80 56.10  2468.40SKINNY DRUM

0090 4695000000-E 1205  181 LF  6.60 1194.60 6.30 1140.30 6.73  1218.13THERMO PVT MKG LINES 8"90 MILS

0091 4710000000-E 1205  30 LF  22.00 660.00 21.00 630.00 22.44  673.2024"WIDE THERMO 120 MILS

0092 4725000000-E 1205  16 EA  165.50 2648.00 157.60 2521.60 168.30  2692.80THERMO PVT SYMBOL 90MILS

0093 4810000000-E 1205  5,638 LF  0.50 2819.00 0.50 2819.00 0.50  2819.00PAINT PVMT MARKINGS 4"

0094 4835000000-E 1205  100 LF  4.50 450.00 4.20 420.00 4.49  449.00PAINT PVT MKG LINES 24"

0095 4847000000-E 1205  2,284 LF  2.20 5024.80 2.10 4796.40 2.24  5116.16POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0096 4847110000-E 1205  334 LF  4.50 1503.00 4.20 1402.80 4.49  1499.66POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0097 4905000000-N 1253  13 EA  192.50 2502.50 183.80 2389.40 196.35  2552.55SNOWPLB PVMT MRKER

0098 5070000000-N 1405  19 EA  1105.00 20995.00 1050.40 19957.60 1123.12  21339.28STD FOUNDAT ***********
(R1)

0099 5155000000-E 1409  50 LF  6.60 330.00 6.30 315.00 6.73  336.50ELECT DUCT BD, SIZE *****
(2")

0100 5155000000-E 1409  60 LF  7.75 465.00 7.40 444.00 7.85  471.00ELECT DUCT BD, SIZE *****
(3")

0101 5155000000-E 1409  30 LF  8.85 265.50 8.40 252.00 8.98  269.40ELECT DUCT BD, SIZE *****
(4")

0102 5170000000-E 1410  140 LF  5.50 770.00 5.30 742.00 5.61  785.40**-#8 W/G FEEDER CIRCUIT
(2)

0103 5205000000-E 1410  5,450 LF  10.75 58587.50 10.20 55590.00 10.95  59677.50**-#8 W/G FEEDR N *****"
(2, 1 1/2)

0104 5240000000-N 1411  7 EA  330.00 2310.00 315.10 2205.70 336.60  2356.20ELEC JB ************
(PC18)
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0105 5240000000-N 1411  1 EA  660.00 660.00 630.20 630.20 673.20  673.20ELEC JB ************
(PC30)

0106 5240000000-N 1411  1 EA  992.00 992.00 945.40 945.40 1009.80  1009.80ELEC JB ************
(PC36)

0107 5270000000-N SP   19 EA  2270.00 43130.00 2163.80 41112.20 2313.56  43957.64GENERIC LIGHTING ITEM (EA)
DAVIT STYLE LGT STD, MH 35',  SA  6'

0108 5270000000-N SP   1 EA  6850.00 6850.00 6512.50 6512.50 6956.40  6956.40GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE RA 120/240

0109 5270000000-N SP   15 EA  2150.00 32250.00 2048.30 30724.50 2190.14  32852.10GENERIC LIGHTING ITEM (EA)
POST TOP LIGHT STANDARD

0110 5270000000-N SP   15 EA  2040.00 30600.00 1943.20 29148.00 2077.94  31169.10GENERIC LIGHTING ITEM (EA)
PT LUMINAIRES, LED, TYPE V

0111 5270000000-N SP   19 EA  1125.00 21375.00 1071.40 20356.60 1145.56  21765.64GENERIC LIGHTING ITEM (EA)
RDW LUMINAIRES, LED, TYPE III

0112 5270000000-N SP   15 EA  820.00 12300.00 735.30 11029.50 786.52  11797.80GENERIC LIGHTING ITEM (EA)
STD FOUNDATION, TYPE R1S

0113 5325300000-E 1510  330 LF  24.00 7920.00 18.90 6237.00 51.48  16988.403" WATER LINE

0114 5325600000-E 1510  2,025 LF  32.00 64800.00 63.00 127575.00 75.73  153353.256" WATER LINE

0115 5534000000-E 1515  1 EA  700.00 700.00 462.20 462.20 418.70  418.70**" VALVE
(1-1/2")

0116 5534000000-E 1515  2 EA  850.00 1700.00 913.80 1827.60 835.12  1670.24**" VALVE
(3")

0117 5534000000-E 1515  4 EA  740.00 2960.00 341.40 1365.60 340.91  1363.64**" VALVE
(3/4")

0118 5540000000-E 1515  1 EA  1655.00 1655.00 1008.40 1008.40 951.81  951.816" VALVE

0119 5571600000-E 1515  1 EA  2275.00 2275.00 2100.80 2100.80 4161.87  4161.876" TAPPING VALVE

0120 5589200000-E 1515  6 EA  4800.00 28800.00 5882.20 35293.20 4606.89  27641.342" AIR RELEASE VALVE

0121 5643150000-E 1515  1 EA  3800.00 3800.00 5882.20 5882.20 2564.85  2564.851-1/2" WATER METER

0122 5666000000-E 1515  1 EA  4450.00 4450.00 4543.00 4543.00 3485.00  3485.00FIRE HYDRANT

0123 5691100000-E 1520  375 LF  18.00 6750.00 24.20 9075.00 29.68  11130.004" SANITARY GRAVITY SEWER

0124 5691500000-E 1520  400 LF  54.00 21600.00 73.50 29400.00 81.11  32444.0012" SANITARY GRAVITY SEWER

0125 5709000000-E 1520  17,482 LF  26.00 454532.00 42.00 734244.00 27.80  485999.60**" FORCE MAIN SEWER
(3")

0126 5768000000-N 1520  6 EA  500.00 3000.00 525.20 3151.20 247.22  1483.32SANITARY SEWER CLEAN-OUT

0127 5775000000-E 1525  3 EA  3250.00 9750.00 2363.40 7090.20 2190.65  6571.954' DIA UTILITY MANHOLE

0128 5835400000-E 1540  370 LF  60.50 22385.00 96.60 35742.00 70.81  26199.706" ENCASEMENT PIPE

0129 5835600000-E 1540  90 LF  72.60 6534.00 42.00 3780.00 78.71  7083.9012" ENCASEMENT PIPE

0130 5835700000-E 1540  280 LF  84.00 23520.00 57.80 16184.00 180.52  50545.6016" ENCASEMENT PIPE

0131 5871200000-E 1550  425 LF  72.50 30812.50 42.00 17850.00 24.02  10208.503" TRENCHLESS INSTALL (IN SOIL)

0132 5871210000-E 1550  425 LF  172.00 73100.00 115.50 49087.50 115.54  49104.503" TRENCHLESS INSTALL (NOT IN SOIL)

0133 5871700000-E 1550  45 LF  156.00 7020.00 194.30 8743.50 165.88  7464.6012" TRENCHLESS INSTALL (IN SOIL)

0134 5871710000-E 1550  45 LF  808.00 36360.00 945.40 42543.00 858.00  38610.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0135 5871900000-E 1550  140 LF  156.00 21840.00 194.30 27202.00 165.88  23223.2016" TRENCHLESS INSTALL (IN SOIL)

0136 5871910000-E 1550  140 LF  808.00 113120.00 945.40 132356.00 858.00  120120.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5882000000-N SP   4 EA  1700.00 6800.00 798.30 3193.20 716.14  2864.56GENERIC UTILITY ITEM (EA)
3" PLUG VALVE
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0138 5882000000-N SP   2 EA  10400.00 20800.00 6565.00 13130.00 6435.00  12870.00GENERIC UTILITY ITEM (EA)
FORCE MAIN FLUSHING CONNECTION

0139 5888000000-E SP   455 LF  8.20 3731.00 15.80 7189.00 22.91  10424.05GENERIC UTILITY ITEM (LF)
3/4" PVC WATER PIPE, SCH 80

0140 5912000000-N SP  Lump Sum 72000.00 78780.00  81661.01GENERIC UTILITY ITEM (LS)
NORTHBOUND SEWER PUMP STATION

0141 5912000000-N SP  Lump Sum 124000.00 147056.00  139391.82GENERIC UTILITY ITEM (LS)
SOUTHBOUND SEWER PUMP STATION

0142 6000000000-E 1605  4,815 LF  2.15 10352.25 3.40 16371.00 2.24  10785.60TEMPORARY SILT FENCE

0143 6006000000-E 1610  540 TON 40.00 21600.00 39.80 21492.00 29.45  15903.00EROS CONTRL STONE CL A

0144 6009000000-E 1610  460 TON 42.00 19320.00 46.70 21482.00 31.42  14453.20EROS CONTRL STONE CL B

0145 6012000000-E 1610  635 TON 40.50 25717.50 38.00 24130.00 31.42  19951.70SEDIMENT CONTROL STONE

0146 6015000000-E 1615  76 ACR 860.00 65360.00 840.30 63862.80 897.60  68217.60TEMPORARY MULCHING

0147 6018000000-E 1620  1,850 LB  3.25 6012.50 3.20 5920.00 3.37  6234.50SEED FOR TEMP SEEDING

0148 6021000000-E 1620 8.25 TON 992.00 8184.00 945.40 7799.55 1009.80  8330.85FERT FOR TEMP SEEDING

0149 6024000000-E 1622  200 LF  16.50 3300.00 17.30 3460.00 20.20  4040.00TEMPORARY SLOPE DRAINS

0150 6029000000-E SP   1,000 LF  1.60 1600.00 4.00 4000.00 1.68  1680.00SAFETY FENCE

0151 6030000000-E 1630  1,500 CY  8.15 12225.00 10.80 16200.00 13.46  20190.00SILT EXCAVATION

0152 6036000000-E 1631  13,000 SY  1.30 16900.00 1.30 16900.00 1.35  17550.00MATTING FOR EROS CONTROL

0153 6037000000-E SP   100 SY  10.75 1075.00 10.50 1050.00 11.22  1122.00COIR FIBER MAT

0154 6042000000-E 1632  1,050 LF  5.40 5670.00 8.60 9030.00 5.61  5890.501/4" HARDWARE CLOTH

0155 6071010000-E SP   70 LF  10.76 753.20 24.80 1736.00 11.22  785.40WATTLE

0156 6071012000-E SP   140 LF  13.25 1855.00 24.80 3472.00 13.46  1884.40COIR FIBER WATTLE

0157 6071020000-E SP   180 LB  16.14 2905.20 33.30 5994.00 13.46  2422.80POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  250 LF  10.76 2690.00 14.40 3600.00 11.22  2805.00COIR FIBER BAFFLE

0159 6071050000-E SP   2 EA  125.00 250.00 1475.30 2950.60 785.40  1570.80**" SKIMMER
(1-1/2")

0160 6084000000-E 1660  56 ACR 1830.00 102480.00 1785.70 99999.20 1907.40  106814.40SEEDING AND MULCHING

0161 6087000000-E 1660  50 ACR 80.00 4000.00 78.80 3940.00 84.15  4207.50MOWING

0162 6090000000-E 1661  900 LB  5.40 4860.00 5.30 4770.00 5.61  5049.00SEED FOR REPAIR SEEDING

0163 6093000000-E 1661 2.1 TON 992.00 2083.20 945.40 1985.34 1009.80  2120.58FERT FOR REPAIR SEEDING

0164 6096000000-E 1662  1,250 LB  10.75 13437.50 10.50 13125.00 11.22  14025.00SEED FOR SUPP SEEDING

0165 6102000000-E 1664  2,480 SY  6.50 16120.00 6.30 15624.00 5.69  14111.20SODDING

0166 6108000000-E 1665  36 TON 1000.00 36000.00 945.40 34034.40 1009.80  36352.80FERTILIZER TOPDRESSING

0167 6114500000-N 1667  10 MHR 45.00 450.00 42.00 420.00 44.88  448.80SPECIALIZED HAND MOWING

0168 6117000000-N SP   100 EA  55.00 5500.00 52.50 5250.00 56.10  5610.00RESPONSE FOR EROS CONTROL

0169 6123000000-E 1670 0.5 ACR 2000.00 1000.00 1890.70 945.35 2019.60  1009.80REFORESTATION

0170 6135000000-E SP   3 ACR 1325.00 3975.00 1785.70 5357.10 3957.01  11871.03GENERIC EROSION CONTROL ITEM (ACR)
SEEDING & MULCHING BLUEGRASS FESCUE MIX REST
AREA LAWN

0171 6645000000-N SP   30 EA  105.00 3150.00 270.40 8112.00 293.36  8800.80GENERIC PLANTING ITEM (EA)
BOULDERS

0172 6645000000-N SP   5 EA  40.00 200.00 46.80 234.00 66.98  334.90GENERIC PLANTING ITEM (EA)
STEPPING STONE
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0173 6650000000-E 1670  145 CY  50.00 7250.00 41.60 6032.00 54.22  7861.90MULCH FOR PLANTING

0174 6655000000-E 1670  20 M/G 360.00 7200.00 0.10 2.00 112.20  2244.00WATER FOR PLANTING

0175 6665000000-E 1670  1,300 SY  0.10 130.00 0.30 390.00 0.95  1235.00POSTEMERGENT HERBICIDAL TRTMENT

0176 6670000000-E 1670  1,300 SY  0.35 455.00 0.50 650.00 0.50  650.00PREEMERGENT HERBICIDAL TRTMENT

0177 6674000000-N SP  Lump Sum 51000.00 8840.00  25043.04GENERIC PLANTING ITEM (LS)
BOULDER WATER FEATURE

0178 6674000000-N SP  Lump Sum 12600.00 11960.00  8866.17GENERIC PLANTING ITEM (LS)
LANDSCAPE PLANTING (NBL)

0179 6674000000-N SP  Lump Sum 64600.00 73580.00  56005.31GENERIC PLANTING ITEM (LS)
LANDSCAPE PLANTING (SBL)

0180 6674000000-N SP  Lump Sum 4100.00 9020.00  3534.30GENERIC PLANTING ITEM (LS)
SPECIAL SIDEWALK CULVERT

0181 6676000000-E SP   2,130 SF  12.00 25560.00 17.10 36423.00 8.13  17316.90GENERIC PLANTING ITEM (SF)
PAVERS

0182 6676000000-E SP   350 SF  75.00 26250.00 95.20 33320.00 95.37  33379.50GENERIC PLANTING ITEM (SF)
SEGMENTED RETAINING WALL

0183 6677000000-E SP   7 TON 200.00 1400.00 88.40 618.80 95.37  667.59GENERIC PLANTING ITEM (TON)
RIVER STONE

0184 6680000000-E SP   190 CY  50.00 9500.00 43.70 8303.00 54.23  10303.70GENERIC PLANTING ITEM (CY)
12 MONTH AGED HARDWOOD MULCH

0185 6690000000-E SP   300 LF  1.30 390.00 2.10 630.00 1.12  336.00GENERIC PLANTING ITEM (LF)
TREE PROTECTION FENCE

0186 6690000000-E SP   1,350 LF  26.00 35100.00 25.50 34425.00 27.21  36733.50GENERIC PLANTING ITEM (LF)
WORMSTYLE FENCING

0187 6890000000-E SP   6 CY  720.00 4320.00 4186.00 25116.00 1122.00  6732.00CONCRETE STEPS

0188 6895000000-E SP   28 LF  200.00 5600.00 236.30 6616.40 168.30  4712.40HANDRAIL ON STEPS

0189 6900000000-E SP   100 CY  52.00 5200.00 41.60 4160.00 38.87  3887.00TOPSOIL

0190 6905000000-N SP   3 EA  4000.00 12000.00 7357.30 22071.90 7023.72  21071.16PICNIC TABLE, TERRZO &STL

0191 6915000000-N SP   2 EA  2550.00 5100.00 1808.00 3616.00 785.40  1570.80OUTDOOR PARK STOVE

0192 6945000000-E SP   3 EA  525.00 1575.00 2100.80 6302.40 1841.84  5525.523/4"POST TYPE YARD HYDRNT

0193 6970000000-N SP   3 EA  3350.00 10050.00 4890.30 14670.90 7068.60  21205.80GENERIC REST AREA ITEM (EA)
FLAGPOLE

0194 6970000000-N SP   4 EA  2150.00 8600.00 2048.30 8193.20 11861.78  47447.12GENERIC REST AREA ITEM (EA)
FLAGPOLE & SIGN LIGHTING

0195 6970000000-N SP   5 EA  25000.00 125000.00 25855.90 129279.50 32714.15  163570.75GENERIC REST AREA ITEM (EA)
PICNIC SHELTER, SINGLE PICNIC TABLE STONE VENEER
BASE

0196 6970000000-N SP   10 EA  850.00 8500.00 965.80 9658.00 1391.28  13912.80GENERIC REST AREA ITEM (EA)
RECYCLING CONTAINER

0197 6970000000-N SP   7 EA  1750.00 12250.00 2233.00 15631.00 1683.00  11781.00GENERIC REST AREA ITEM (EA)
SITTING BENCH

0198 6970000000-N SP   10 EA  765.00 7650.00 1074.50 10745.00 1391.28  13912.80GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0199 6970000000-N SP   4 EA  85.00 340.00 366.30 1465.20 168.30  673.20GENERIC REST AREA ITEM (EA)
WHEEL STOPS @ H/C PARKING

0200 6975000000-N SP  Lump Sum 20000.00 10202.40  11006.82GENERIC REST AREA ITEM (LS)
(NBL) REST AREA - SOLAR WATER HEATING SYSTEM

0201 6975000000-N SP  Lump Sum 20000.00 10434.30  11257.03GENERIC REST AREA ITEM (LS)
(SBL) REST AREA - SOLAR WATER HEATING SYSTEM
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0202 6975000000-N SP  Lump Sum 60100.00 56736.20  61209.59GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR (NBL) REST AREA
BUILDING

0203 6975000000-N SP  Lump Sum 90500.00 85365.30  92096.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR (SBL) REST AREA
BUILDING

0204 6975000000-N SP  Lump Sum 5650.00 5309.20  5727.81GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR (SBL) STORAGE
BUILDING

0205 6975000000-N SP  Lump Sum 520000.00 1028342.60  1098947.39GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF (SBL) REST AREA
BUILDING

0206 6975000000-N SP  Lump Sum 37750.00 57192.70  59455.90GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF (SBL) STORAGE BUILDING

0207 6975000000-N SP  Lump Sum 410000.00 663097.20  717878.04GENERIC REST AREA ITEM (LS)
GENERAL RENOVATION OF (NBL) REST AREA BUILDING

0208 6975000000-N SP  Lump Sum 1700.00 2340.00  16830.00GENERIC REST AREA ITEM (LS)
LANDSCAPE GRADING (NBL)

0209 6975000000-N SP  Lump Sum 12650.00 780.00  11220.00GENERIC REST AREA ITEM (LS)
LANDSCAPE GRADING (SBL)

0210 6975000000-N SP  Lump Sum 30600.00 32728.80  35309.34GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR (NBL) REST AREA
BUILDING

0211 6975000000-N SP  Lump Sum 48500.00 51859.60  55948.53GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR (SBL) REST AREA
BUILDING

0212 6975000000-N SP  Lump Sum 143300.00 80102.90  86418.68GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION OF (NBL) REST AREA BUILDING

0213 6975000000-N SP  Lump Sum 192900.00 110334.60  119034.10GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION OF (SBL) REST AREA BUILDING

0214 6975000000-N SP  Lump Sum 15000.00 8783.00  28050.00GENERIC REST AREA ITEM (LS)
SITE DEMOLITION (NBL)

0215 6975000000-N SP  Lump Sum 35500.00 33098.60  32032.00GENERIC REST AREA ITEM (LS)
SPECIAL REST AREA SIGNAGE

0216 6975000000-N SP  Lump Sum 16600.00 520.00  26579.70GENERIC REST AREA ITEM (LS)
STORMWATER DRAINAGE SYSTEM    (NBL)

0217 6975000000-N SP  Lump Sum 24500.00 520.00  29032.87GENERIC REST AREA ITEM (LS)
STORMWATER DRAINAGE SYSTEM    (SBL)

0218 6980000000-E SP   1,790 LF  4.50 8055.00 8.30 14857.00 6.20  11098.00GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0219 6980000000-E SP   470 LF  275.00 129250.00 79.70 37459.00 6.20  2914.00GENERIC REST AREA ITEM (LF)
STONE SEATWALL

0220 2308000000-E 840  15 LF  250.00 3750.00 550.00 8250.00 199.74  2996.10MASNRY DRAINAGE STRUCT

 

    TOTAL 6151716.03 TOTAL 7338151.49 TOTAL  8518452.57CONTRACT TOTAL

 

    SUB-TOTAL 6151716.03 SUB-TOTAL 7338151.49 SUB-TOTAL  8518452.57ROADWAY ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6151716.03   BUCHANAN AND SONS INC

     2  7338151.49   NHM CONSTRUCTORS, LLC

     3  8518452.57   BUCKEYE BRIDGE, LLC
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CHEROKEE
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

ADAMS CONTRACTING

ROBBINSVILLE,  NC

CHEROKEE ENTERPRISES, INC. PHILLIPS & JORDAN, INC.

CHEROKEE,  NC KNOXVILLE,  TN

C203454MAR 18 2014

0.474 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 294183.92  110000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 70000.00 73741.93  13466.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 2500.00 2500.00 500.00 500.00 1083.58  1083.58SUPP CLEARING & GRUBBING

0004 0022000000-E 225  262,600 CY  3.65 958490.00 4.25 1116050.00 3.46  908596.00UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  5,900 CY  6.00 35400.00 6.88 40592.00 7.12  42008.00UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  30.00 900.00 14.36 430.80 4.46  133.80DRAINAGE DITCH EXCAVATION

0007 0192000000-N 260  1 HR  500.00 500.00 78.20 78.20 96.15  96.15PROOF ROLLING

0008 0195000000-E 265  4,000 CY  41.00 164000.00 41.52 166080.00 49.79  199160.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,300 SY  2.50 5750.00 1.00 2300.00 2.66  6118.00GEOTEXTILE SOIL STABILIZATION

0010 0248000000-N SP  Lump Sum 3000.00 4968.00  7195.08GENERIC GRADING ITEM (LS)
ENERGY DISSIPATOR  BASIN

0011 0318000000-E 300  320 TON 30.00 9600.00 35.47 11350.40 27.42  8774.40FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,010 SY  4.00 4040.00 1.35 1363.50 2.11  2131.10FND CONDIT GEOTEXTILE

0013 0335200000-E 305  80 LF  20.00 1600.00 38.76 3100.80 43.98  3518.4015" DRAINAGE PIPE

0014 0366000000-E 310  844 LF  23.00 19412.00 36.59 30881.96 39.36  33219.8415" RC PIPE CULV III

0015 0372000000-E 310  220 LF  27.00 5940.00 43.81 9638.20 46.29  10183.8018" RC PIPE CULV III

0016 0378000000-E 310  628 LF  43.00 27004.00 50.99 32021.72 61.35  38527.8024" RC PIPE CULV III

0017 0384000000-E 310  904 LF  45.00 40680.00 55.43 50108.72 69.44  62773.7630" RC PIPE CULV III

0018 0576000000-E 310  328 LF  65.00 21320.00 77.23 25331.44 86.81  28473.68**" CS PIPE CULV *****"
(30", 0.138")

0019 0636000000-E 310  3 EA  900.00 2700.00 719.00 2157.00 1388.93  4166.79**" CS ELBOW *****" THICK
(30", 0.138")

0020 1011000000-N 500 Lump Sum 75000.00 54500.00  19006.16FINE GRADING

0021 1099500000-E 505  200 CY  15.00 3000.00 7.96 1592.00 15.36  3072.00SHALLOW UNDERCUT

0022 1099700000-E 505  400 TON 30.00 12000.00 29.06 11624.00 22.46  8984.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  200 TON 30.00 6000.00 34.86 6972.00 22.46  4492.00INCIDENTAL STONE BASE

0024 1330000000-E 607  650 SY  8.35 5427.50 20.00 13000.00 13.85  9002.50INCIDENTAL MILLING

0025 1489000000-E 610  3,250 TON 55.00 178750.00 55.00 178750.00 63.66  206895.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  2,790 TON 56.00 156240.00 56.00 156240.00 64.82  180847.80ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  2,740 TON 65.00 178100.00 65.00 178100.00 75.23  206130.20ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  445 TON 700.00 311500.00 700.00 311500.00 810.20  360539.00ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 100.00 1000.00 250.00 2500.00 289.35  2893.50ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 672.9 CY  15.00 10093.50 10.77 7247.13 9.26  6231.05SUBDRAIN EXCAVATION

0031 2033000000-E 815 504.7 CY  55.00 27758.50 66.14 33380.86 85.10  42949.97SUBDRAIN FINE AGGREGATE

0032 2044000000-E 815  3,004 LF  3.00 9012.00 6.47 19435.88 9.26  27817.046" PERF SUBDRN PIPE

0033 2070000000-N 815  7 EA  250.00 1750.00 350.00 2450.00 208.33  1458.31SUBDRN PIPE OUTLET

0034 2077000000-E 815  42 LF  3.00 126.00 14.62 614.04 9.26  388.926" OUTLET PIPE

0035 2286000000-N 840  41 EA  1100.00 45100.00 1156.19 47403.79 1446.80  59318.80MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 21.5 LF  325.00 6987.50 300.00 6450.00 347.22  7465.23MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  1 EA  293.00 293.00 294.00 294.00 549.79  549.79FRAME W/2GRTS 840.16 STD

0038 2366000000-N 840  6 EA  271.00 1626.00 274.00 1644.00 462.98  2777.88FRAME W/2GRTS 840.24 STD
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0039 2374000000-N 840  2 EA  350.00 700.00 347.00 694.00 613.45  1226.90FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  14 EA  372.00 5208.00 368.00 5152.00 613.45  8588.30FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  16 EA  372.00 5952.00 368.00 5888.00 613.45  9815.20FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  216.00 216.00 222.00 222.00 439.83  439.83FRAME W/COVER STD 840.54

0043 2451000000-N 852  1 EA  950.00 950.00 600.00 600.00 752.34  752.34CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  330 LF  14.00 4620.00 15.00 4950.00 18.52  6111.601'-6" CONC CURB & GUTTER

0045 2549000000-E 846  5,510 LF  14.50 79895.00 18.00 99180.00 20.83  114773.302'-6" CONC CURB & GUTTER

0046 2556000000-E 846  56 LF  14.50 812.00 20.00 1120.00 24.30  1360.80SHOULDER BERM GUTTER

0047 2570000000-N SP   1 EA  1800.00 1800.00 800.00 800.00 1736.16  1736.16MODIFIED CONCRETE FLUME

0048 2591000000-E 848  1,930 SY  40.00 77200.00 30.00 57900.00 32.41  62551.304" CONCRETE SIDEWALK

0049 2605000000-N 848  8 EA  997.50 7980.00 900.00 7200.00 1273.19  10185.52CONCRETE CURB RAMP

0050 2612000000-E 848  20 SY  58.00 1160.00 50.00 1000.00 48.61  972.206" CONCRETE DRIVEWAY

0051 2619000000-E 850  480 SY  63.00 30240.00 50.00 24000.00 41.66  19996.804" CONCRETE PAVED DITCH

0052 2647000000-E 852  330 SY  54.00 17820.00 45.00 14850.00 48.61  16041.305" MONO CONC ISLANDS (SURF MTD)

0053 2738000000-E SP   325 SY  63.00 20475.00 60.00 19500.00 78.70  25577.50GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0054 3030000000-E 862  1,800 LF  15.75 28350.00 14.75 26550.00 17.07  30726.00STL BM GUARDRAIL

0055 3045000000-E 862 212.5 LF  17.85 3793.13 15.50 3293.75 17.94  3812.25SBGR SHOP CURVED

0056 3150000000-N 862  5 EA  15.75 78.75 45.00 225.00 52.08  260.40ADDIT GUARDRAIL POSTS

0057 3180000000-N 862  1 EA  2310.00 2310.00 1600.00 1600.00 1851.91  1851.91GR ANCHOR TYPE **********
(III, SHOP CURVED)

0058 3210000000-N 862  1 EA  577.50 577.50 450.00 450.00 520.85  520.85GR ANCHOR TYPE CAT-1

0059 3215000000-N 862  1 EA  1365.00 1365.00 1450.00 1450.00 1678.29  1678.29GR ANCHOR TYPE III

0060 3270000000-N SP   4 EA  2100.00 8400.00 1800.00 7200.00 2083.40  8333.60GR ANCHOR TYPE 350

0061 3360000000-E 863  94 LF  2.10 197.40 3.00 282.00 3.47  326.18REMOVE EXISTING GUARDRAIL

0062 3628000000-E 876  335 TON 37.00 12395.00 43.35 14522.25 43.74  14652.90RIP RAP, CLASS I

0063 3649000000-E 876  35 TON 60.00 2100.00 38.36 1342.60 37.96  1328.60RIP RAP, CLASS B

0064 3656000000-E 876  1,240 SY  2.75 3410.00 1.59 1971.60 2.66  3298.40GEOTEXTILE FOR DRAINGE

0065 4072000000-E 903  790 LF  4.66 3681.40 5.35 4226.50 6.19  4890.10SUPPORT, 3-LB STL U-CHAN

0066 4079000000-N 903  3 EA  157.50 472.50 35.00 105.00 40.51  121.53SUPPORT, BARR SMALL

0067 4102000000-N 904  66 EA  57.23 3777.18 49.00 3234.00 56.71  3742.86SIGN ERECTION, TYPE E

0068 4155000000-N 907  1 EA  5.00 5.00 5.00 5.00 5.79  5.79DISPOSE SIGN SYST U-CHAN

0069 4400000000-E 1110  439 SF  4.46 1957.94 4.90 2151.10 5.67  2489.13WORK ZONE SIGNS (STAT)

0070 4410000000-E 1110  84 SF  6.30 529.20 5.55 466.20 6.43  540.12WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  2 EA  1000.00 2000.00 1985.00 3970.00 2297.52  4595.04FLASHING ARROW BOARD

0072 4420000000-N 1120  3 EA  2250.00 6750.00 6895.00 20685.00 7980.56  23941.68PORTABLE CHANGE MSG SIGN

0073 4430000000-N 1130  97 EA  31.45 3050.65 29.95 2905.15 34.67  3362.99DRUMS

0074 4445000000-E 1145  48 LF  14.60 700.80 13.90 667.20 16.08  771.84BARRICADES (TYPE III)

0075 4465000000-N 1160  1 EA  5239.50 5239.50 4500.00 4500.00 5775.63  5775.63TEMPORARY CRASH CUSHIONS

0076 4485000000-E 1170  1,137 LF  23.10 26264.70 24.50 27856.50 31.54  35860.98PORT CONC BARRIER
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0077 4685000000-E 1205  4,061 LF  1.05 4264.05 1.00 4061.00 1.16  4710.76THERMO PVT MKG LINES 4"90

0078 4686000000-E 1205  10,120 LF  1.05 10626.00 1.00 10120.00 1.16  11739.20THERMO PVT MKG LINES 4"120

0079 4695000000-E 1205  164 LF  2.10 344.40 2.00 328.00 2.32  380.48THERMO PVT MKG LINES 8"90 MILS

0080 4697000000-E 1205  65 LF  2.63 170.95 2.50 162.50 2.89  187.85THERMO PVT MKG LINE 8"120 MILS

0081 4702000000-E 1205  90 LF  5.25 472.50 5.00 450.00 5.79  521.1012"WIDE THERMO 120 MILS

0082 4710000000-E 1205  551 LF  10.50 5785.50 10.00 5510.00 11.58  6380.5824"WIDE THERMO 120 MILS

0083 4725000000-E 1205  52 EA  105.00 5460.00 100.00 5200.00 115.74  6018.48THERMO PVT SYMBOL 90MILS

0084 4770000000-E 1205  971 LF  3.36 3262.56 3.20 3107.20 3.71  3602.414" COLD APPL PLSTIC LINES TYPE **
(II)

0085 4780000000-E 1205  178 LF  6.72 1196.16 6.40 1139.20 7.41  1318.988" COLD APPL PLSTIC LINES TYPE **
(II)

0086 4800000000-N 1205  4 EA  63.00 252.00 60.00 240.00 69.44  277.76COLD APP PLAS CHAR TYPE *
(II)

0087 4805000000-N 1205  10 EA  157.50 1575.00 150.00 1500.00 173.62  1736.20COLD APPL PLASTIC SYM TYPE **
(II)

0088 4810000000-E 1205  160 LF  1.05 168.00 1.00 160.00 1.16  185.60PAINT PVMT MARKINGS 4"

0089 4900000000-N 1251  55 EA  15.75 866.25 15.00 825.00 17.36  954.80PERM RAISED PVMT MARKERS

0090 4905000000-N 1253  145 EA  35.70 5176.50 34.00 4930.00 39.36  5707.20SNOWPLB PVMT MRKER

0091 6000000000-E 1605  3,310 LF  2.63 8705.30 2.39 7910.90 2.37  7844.70TEMPORARY SILT FENCE

0092 6006000000-E 1610  160 TON 37.00 5920.00 29.81 4769.60 29.17  4667.20EROS CONTRL STONE CL A

0093 6009000000-E 1610  690 TON 37.00 25530.00 31.17 21507.30 30.32  20920.80EROS CONTRL STONE CL B

0094 6012000000-E 1610  1,940 TON 28.00 54320.00 26.75 51895.00 30.82  59790.80SEDIMENT CONTROL STONE

0095 6015000000-E 1615  18 ACR 1155.00 20790.00 600.00 10800.00 781.28  14063.04TEMPORARY MULCHING

0096 6018000000-E 1620  1,200 LB  2.10 2520.00 3.00 3600.00 3.30  3960.00SEED FOR TEMP SEEDING

0097 6021000000-E 1620 6.5 TON 840.00 5460.00 878.00 5707.00 1041.69  6770.99FERT FOR TEMP SEEDING

0098 6024000000-E 1622  550 LF  10.00 5500.00 10.36 5698.00 21.47  11808.50TEMPORARY SLOPE DRAINS

0099 6029000000-E SP   100 LF  3.68 368.00 1.03 103.00 1.74  174.00SAFETY FENCE

0100 6030000000-E 1630  1,250 CY  3.00 3750.00 11.65 14562.50 2.46  3075.00SILT EXCAVATION

0101 6036000000-E 1631  40,000 SY  1.26 50400.00 1.26 50400.00 1.39  55600.00MATTING FOR EROS CONTROL

0102 6037000000-E SP   100 SY  5.25 525.00 5.25 525.00 5.79  579.00COIR FIBER MAT

0103 6038000000-E SP   710 SY  3.68 2612.80 4.67 3315.70 5.21  3699.10PERM SOIL REINF MAT

0104 6042000000-E 1632  2,650 LF  4.20 11130.00 3.00 7950.00 3.65  9672.501/4" HARDWARE CLOTH

0105 6046000000-E 1636  25 LF  20.00 500.00 28.51 712.75 56.13  1403.25TEMP PIPE FOR STREAM CROSS

0106 6071020000-E SP   160 LB  7.35 1176.00 9.25 1480.00 10.42  1667.20POLYACRYLAMIDE (PAM)

0107 6071030000-E 1640  200 LF  7.35 1470.00 4.35 870.00 5.79  1158.00COIR FIBER BAFFLE

0108 6071050000-E SP   2 EA  577.50 1155.00 975.00 1950.00 1128.50  2257.00**" SKIMMER
(1-1/2")

0109 6084000000-E 1660  10 ACR 2100.00 21000.00 1810.00 18100.00 1736.16  17361.60SEEDING AND MULCHING

0110 6087000000-E 1660  10 ACR 315.00 3150.00 75.00 750.00 86.81  868.10MOWING

0111 6090000000-E 1661  200 LB  3.15 630.00 4.00 800.00 6.95  1390.00SEED FOR REPAIR SEEDING

0112 6093000000-E 1661 0.5 TON 840.00 420.00 878.23 439.12 1041.69  520.85FERT FOR REPAIR SEEDING

0113 6096000000-E 1662  375 LB  3.15 1181.25 5.50 2062.50 6.95  2606.25SEED FOR SUPP SEEDING

0114 6108000000-E 1665 11.25 TON 1050.00 11812.50 1410.00 15862.50 1041.69  11719.01FERTILIZER TOPDRESSING
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0115 6114500000-N 1667  10 MHR 42.00 420.00 40.00 400.00 46.29  462.90SPECIALIZED HAND MOWING

0116 6117000000-N SP   25 EA  78.75 1968.75 74.00 1850.00 115.74  2893.50RESPONSE FOR EROS CONTROL

0117 6123000000-E 1670 0.5 ACR 5250.00 2625.00 1879.90 939.95 2314.88  1157.44REFORESTATION

0118 7060000000-E 1705  1,115 LF  2.36 2631.40 2.25 2508.75 2.61  2910.15SIGNAL CABLE

0119 7120000000-E 1705  9 EA  840.00 7560.00 800.00 7200.00 925.95  8333.55VEHICLE SIGNAL HD (12", 3 SECT)

0120 7132000000-E 1705  2 EA  997.50 1995.00 9.50 19.00 1099.56  2199.12VEHICLE SIGNAL HD (12", 4 SECT)

0121 7264000000-E 1710  550 LF  3.15 1732.50 3.00 1650.00 3.47  1908.50MESSENGER CABLE (3/8")

0122 7300000000-E 1715  970 LF  6.30 6111.00 6.00 5820.00 6.95  6741.50UNPAVED TRENCH (***********)
(2, 2")

0123 7324000000-N 1716  14 EA  262.50 3675.00 250.00 3500.00 289.35  4050.90JUNCTION BOX (STANDARD SIZE)

0124 7444000000-E 1725  1,040 LF  7.88 8195.20 7.50 7800.00 8.68  9027.20INDUCTIVE LOOP SAWCUT

0125 7456000000-E 1726  3,870 LF  1.58 6114.60 1.50 5805.00 1.74  6733.80LEAD-IN CABLE(********)
(14-2)

0126 7576000000-N SP   4 EA  7691.00 30764.00 7325.00 29300.00 8478.26  33913.04METAL STRAIN SIGNAL POLE

0127 7613000000-N SP   4 EA  945.00 3780.00 900.00 3600.00 1041.69  4166.76SOIL TEST

0128 7614100000-E SP   32 CY  630.00 20160.00 600.00 19200.00 694.46  22222.72DRILLED PIER FOUND

0129 7684000000-N 1750  1 EA  630.00 630.00 600.00 600.00 694.47  694.47SIGNAL CABINET FOUNDATION

0130 7756000000-N 1751  1 EA  12390.00 12390.00 11800.00 11800.00 13657.80  13657.80CONTLR WITH CBNT, 2070L BASE MTD

0131 7780000000-N 1751  7 EA  105.00 735.00 100.00 700.00 115.74  810.18DETECTOR CARD (TYPE 2070L)

0132 7901000000-N 1753  1 EA  367.50 367.50 350.00 350.00 405.11  405.11CABINET BASE EXTENDER

0133 7980000000-N SP   4 EA  1044.00 4176.00 995.00 3980.00 1151.65  4606.60GENERIC SIGNAL ITEM (EA)
STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING

0134 8801000000-E SP   4,114 SF  52.00 213928.00 55.00 226270.00 97.59  401485.26MSE RETAIN WALL NO **
(1)

0135 8801000000-E SP   3,694 SF  52.00 192088.00 55.00 203170.00 95.03  351040.82MSE RETAIN WALL NO **
(2)

0136 8802010000-E SP   1,316 SF  148.00 194768.00 139.66 183792.56 186.85  245894.60SOIL NAIL RETAINING WALLS

0137 8802014000-E SP   2,534 SF  152.00 385168.00 165.00 418110.00 205.55  520863.70SOLDIER PILE RETAINING WALLS

0138 8802015100-N SP   1 EA  2100.00 2100.00 2400.00 2400.00 192.69  192.69SOIL NAIL VERIFICATION TESTS

0139 8802015110-N SP   12 EA  550.00 6600.00 450.00 5400.00 192.69  2312.28SOIL NAIL PROOF TESTS

 

    TOTAL 4365362.32 TOTAL 4686960.17 TOTAL  4999444.33CONTRACT TOTAL

 

    SUB-TOTAL 4365362.32 SUB-TOTAL 4686960.17 SUB-TOTAL  4999444.33ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 266205.03 499000.00  216000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 121518.94 50000.00  73528.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 5938.14 5938.14 12000.00 12000.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  262,600 CY  3.32 871832.00 3.87 1016262.00 5.80  1523080.00UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  5,900 CY  8.00 47200.00 4.25 25075.00 7.60  44840.00UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  15.00 450.00 58.00 1740.00 16.20  486.00DRAINAGE DITCH EXCAVATION

0007 0192000000-N 260  1 HR  159.47 159.47 112.00 112.00 2160.00  2160.00PROOF ROLLING

0008 0195000000-E 265  4,000 CY  46.85 187400.00 49.00 196000.00 61.30  245200.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,300 SY  2.03 4669.00 1.50 3450.00 4.30  9890.00GEOTEXTILE SOIL STABILIZATION

0010 0248000000-N SP  Lump Sum 19504.49 10000.00  8877.60GENERIC GRADING ITEM (LS)
ENERGY DISSIPATOR  BASIN

0011 0318000000-E 300  320 TON 37.62 12038.40 35.00 11200.00 40.10  12832.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,010 SY  2.03 2050.30 3.25 3282.50 7.30  7373.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  80 LF  34.33 2746.40 17.00 1360.00 75.70  6056.0015" DRAINAGE PIPE

0014 0366000000-E 310  844 LF  32.81 27691.64 21.00 17724.00 41.50  35026.0015" RC PIPE CULV III

0015 0372000000-E 310  220 LF  36.60 8052.00 25.00 5500.00 49.60  10912.0018" RC PIPE CULV III

0016 0378000000-E 310  628 LF  49.13 30853.64 33.00 20724.00 65.90  41385.2024" RC PIPE CULV III

0017 0384000000-E 310  904 LF  61.12 55252.48 40.00 36160.00 79.80  72139.2030" RC PIPE CULV III

0018 0576000000-E 310  328 LF  72.72 23852.16 64.00 20992.00 118.90  38999.20**" CS PIPE CULV *****"
(30", 0.138")

0019 0636000000-E 310  3 EA  432.51 1297.53 1100.00 3300.00 751.60  2254.80**" CS ELBOW *****" THICK
(30", 0.138")

0020 1011000000-N 500 Lump Sum 23867.09 30000.00  93960.00FINE GRADING

0021 1099500000-E 505  200 CY  25.00 5000.00 10.00 2000.00 12.40  2480.00SHALLOW UNDERCUT

0022 1099700000-E 505  400 TON 28.26 11304.00 30.00 12000.00 33.20  13280.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  200 TON 29.06 5812.00 33.00 6600.00 50.00  10000.00INCIDENTAL STONE BASE

0024 1330000000-E 607  650 SY  14.85 9652.50 15.00 9750.00 13.10  8515.00INCIDENTAL MILLING

0025 1489000000-E 610  3,250 TON 65.32 212290.00 81.00 263250.00 57.80  187850.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  2,790 TON 66.51 185562.90 82.00 228780.00 58.80  164052.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  2,740 TON 77.20 211528.00 87.00 238380.00 68.30  187142.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  445 TON 831.34 369946.30 750.00 333750.00 735.30  327208.50ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 320.07 3200.70 231.00 2310.00 367.60  3676.00ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 672.9 CY  10.84 7294.24 60.00 40374.00 1.10  740.19SUBDRAIN EXCAVATION

0031 2033000000-E 815 504.7 CY  48.64 24548.61 66.00 33310.20 77.10  38912.37SUBDRAIN FINE AGGREGATE

0032 2044000000-E 815  3,004 LF  14.64 43978.56 3.50 10514.00 15.30  45961.206" PERF SUBDRN PIPE

0033 2070000000-N 815  7 EA  545.49 3818.43 600.00 4200.00 394.20  2759.40SUBDRN PIPE OUTLET

0034 2077000000-E 815  42 LF  17.88 750.96 15.00 630.00 29.40  1234.806" OUTLET PIPE

0035 2286000000-N 840  41 EA  1274.67 52261.47 900.00 36900.00 1463.70  60011.70MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 21.5 LF  469.96 10104.14 600.00 12900.00 383.40  8243.10MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  1 EA  661.52 661.52 600.00 600.00 487.70  487.70FRAME W/2GRTS 840.16 STD

0038 2366000000-N 840  6 EA  661.53 3969.18 700.00 4200.00 444.90  2669.40FRAME W/2GRTS 840.24 STD
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0039 2374000000-N 840  2 EA  699.92 1399.84 1000.00 2000.00 555.00  1110.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  14 EA  604.62 8464.68 700.00 9800.00 555.00  7770.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  16 EA  724.09 11585.44 800.00 12800.00 555.00  8880.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  724.09 724.09 600.00 600.00 282.20  282.20FRAME W/COVER STD 840.54

0043 2451000000-N 852  1 EA  593.81 593.81 600.00 600.00 952.50  952.50CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  330 LF  13.66 4507.80 33.00 10890.00 18.70  6171.001'-6" CONC CURB & GUTTER

0045 2549000000-E 846  5,510 LF  14.25 78517.50 35.00 192850.00 22.40  123424.002'-6" CONC CURB & GUTTER

0046 2556000000-E 846  56 LF  13.95 781.20 47.00 2632.00 20.70  1159.20SHOULDER BERM GUTTER

0047 2570000000-N SP   1 EA  1484.54 1484.54 800.00 800.00 1638.80  1638.80MODIFIED CONCRETE FLUME

0048 2591000000-E 848  1,930 SY  28.50 55005.00 24.00 46320.00 35.80  69094.004" CONCRETE SIDEWALK

0049 2605000000-N 848  8 EA  1128.25 9026.00 900.00 7200.00 1736.00  13888.00CONCRETE CURB RAMP

0050 2612000000-E 848  20 SY  45.13 902.60 30.00 600.00 62.30  1246.006" CONCRETE DRIVEWAY

0051 2619000000-E 850  480 SY  33.25 15960.00 24.00 11520.00 58.70  28176.004" CONCRETE PAVED DITCH

0052 2647000000-E 852  330 SY  47.51 15678.30 60.00 19800.00 53.50  17655.005" MONO CONC ISLANDS (SURF MTD)

0053 2738000000-E SP   325 SY  49.88 16211.00 40.00 13000.00 56.50  18362.50GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0054 3030000000-E 862  1,800 LF  17.81 32058.00 22.00 39600.00 15.50  27900.00STL BM GUARDRAIL

0055 3045000000-E 862 212.5 LF  20.19 4290.38 22.00 4675.00 16.30  3463.75SBGR SHOP CURVED

0056 3150000000-N 862  5 EA  17.81 89.05 50.00 250.00 47.30  236.50ADDIT GUARDRAIL POSTS

0057 3180000000-N 862  1 EA  2612.78 2612.78 1750.00 1750.00 1680.60  1680.60GR ANCHOR TYPE **********
(III, SHOP CURVED)

0058 3210000000-N 862  1 EA  653.19 653.19 800.00 800.00 472.70  472.70GR ANCHOR TYPE CAT-1

0059 3215000000-N 862  1 EA  1543.92 1543.92 1600.00 1600.00 1523.10  1523.10GR ANCHOR TYPE III

0060 3270000000-N SP   4 EA  2375.26 9501.04 2200.00 8800.00 1890.70  7562.80GR ANCHOR TYPE 350

0061 3360000000-E 863  94 LF  2.38 223.72 4.00 376.00 3.20  300.80REMOVE EXISTING GUARDRAIL

0062 3628000000-E 876  335 TON 42.11 14106.85 50.00 16750.00 55.40  18559.00RIP RAP, CLASS I

0063 3649000000-E 876  35 TON 39.87 1395.45 59.00 2065.00 58.30  2040.50RIP RAP, CLASS B

0064 3656000000-E 876  1,240 SY  2.42 3000.80 3.00 3720.00 3.20  3968.00GEOTEXTILE FOR DRAINGE

0065 4072000000-E 903  790 LF  6.35 5016.50 6.00 4740.00 4.70  3713.00SUPPORT, 3-LB STL U-CHAN

0066 4079000000-N 903  3 EA  41.57 124.71 40.00 120.00 157.60  472.80SUPPORT, BARR SMALL

0067 4102000000-N 904  66 EA  58.19 3840.54 57.00 3762.00 57.20  3775.20SIGN ERECTION, TYPE E

0068 4155000000-N 907  1 EA  5.94 5.94 10.00 10.00 1.10  1.10DISPOSE SIGN SYST U-CHAN

0069 4400000000-E 1110  439 SF  5.82 2554.98 10.00 4390.00 4.50  1975.50WORK ZONE SIGNS (STAT)

0070 4410000000-E 1110  84 SF  6.59 553.56 10.00 840.00 7.00  588.00WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  2 EA  2357.44 4714.88 4000.00 8000.00 3056.40  6112.80FLASHING ARROW BOARD

0072 4420000000-N 1120  3 EA  8188.69 24566.07 9000.00 27000.00 10908.00  32724.00PORTABLE CHANGE MSG SIGN

0073 4430000000-N 1130  97 EA  35.57 3450.29 35.00 3395.00 52.90  5131.30DRUMS

0074 4445000000-E 1145  48 LF  16.51 792.48 16.00 768.00 19.40  931.20BARRICADES (TYPE III)

0075 4465000000-N 1160  1 EA  5926.26 5926.26 6000.00 6000.00 5238.00  5238.00TEMPORARY CRASH CUSHIONS

0076 4485000000-E 1170  1,137 LF  27.02 30721.74 35.00 39795.00 23.80  27060.60PORT CONC BARRIER
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0077 4685000000-E 1205  4,061 LF  0.71 2883.31 1.25 5076.25 0.60  2436.60THERMO PVT MKG LINES 4"90

0078 4686000000-E 1205  10,120 LF  0.76 7691.20 1.25 12650.00 0.70  7084.00THERMO PVT MKG LINES 4"120

0079 4695000000-E 1205  164 LF  2.94 482.16 3.00 492.00 2.60  426.40THERMO PVT MKG LINES 8"90 MILS

0080 4697000000-E 1205  65 LF  5.88 382.20 6.00 390.00 5.30  344.50THERMO PVT MKG LINE 8"120 MILS

0081 4702000000-E 1205  90 LF  7.05 634.50 7.00 630.00 6.30  567.0012"WIDE THERMO 120 MILS

0082 4710000000-E 1205  551 LF  9.41 5184.91 10.00 5510.00 8.40  4628.4024"WIDE THERMO 120 MILS

0083 4725000000-E 1205  52 EA  117.56 6113.12 120.00 6240.00 105.00  5460.00THERMO PVT SYMBOL 90MILS

0084 4770000000-E 1205  971 LF  3.53 3427.63 3.50 3398.50 3.20  3107.204" COLD APPL PLSTIC LINES TYPE **
(II)

0085 4780000000-E 1205  178 LF  7.05 1254.90 7.00 1246.00 6.30  1121.408" COLD APPL PLSTIC LINES TYPE **
(II)

0086 4800000000-N 1205  4 EA  176.35 705.40 175.00 700.00 157.60  630.40COLD APP PLAS CHAR TYPE *
(II)

0087 4805000000-N 1205  10 EA  258.64 2586.40 250.00 2500.00 231.10  2311.00COLD APPL PLASTIC SYM TYPE **
(II)

0088 4810000000-E 1205  160 LF  9.41 1505.60 9.50 1520.00 8.40  1344.00PAINT PVMT MARKINGS 4"

0089 4900000000-N 1251  55 EA  23.51 1293.05 24.00 1320.00 21.00  1155.00PERM RAISED PVMT MARKERS

0090 4905000000-N 1253  145 EA  34.09 4943.05 40.00 5800.00 30.50  4422.50SNOWPLB PVMT MRKER

0091 6000000000-E 1605  3,310 LF  2.42 8010.20 3.50 11585.00 3.40  11254.00TEMPORARY SILT FENCE

0092 6006000000-E 1610  160 TON 31.78 5084.80 24.00 3840.00 44.10  7056.00EROS CONTRL STONE CL A

0093 6009000000-E 1610  690 TON 30.99 21383.10 25.00 17250.00 49.60  34224.00EROS CONTRL STONE CL B

0094 6012000000-E 1610  1,940 TON 30.39 58956.60 25.00 48500.00 32.20  62468.00SEDIMENT CONTROL STONE

0095 6015000000-E 1615  18 ACR 797.58 14356.44 1200.00 21600.00 630.20  11343.60TEMPORARY MULCHING

0096 6018000000-E 1620  1,200 LB  3.37 4044.00 2.25 2700.00 3.20  3840.00SEED FOR TEMP SEEDING

0097 6021000000-E 1620 6.5 TON 1063.44 6912.36 900.00 5850.00 922.30  5994.95FERT FOR TEMP SEEDING

0098 6024000000-E 1622  550 LF  11.60 6380.00 7.00 3850.00 15.00  8250.00TEMPORARY SLOPE DRAINS

0099 6029000000-E SP   100 LF  1.77 177.00 4.00 400.00 4.00  400.00SAFETY FENCE

0100 6030000000-E 1630  1,250 CY  10.19 12737.50 6.00 7500.00 10.80  13500.00SILT EXCAVATION

0101 6036000000-E 1631  40,000 SY  1.42 56800.00 1.50 60000.00 1.30  52000.00MATTING FOR EROS CONTROL

0102 6037000000-E SP   100 SY  5.91 591.00 6.00 600.00 5.50  550.00COIR FIBER MAT

0103 6038000000-E SP   710 SY  5.32 3777.20 5.00 3550.00 4.90  3479.00PERM SOIL REINF MAT

0104 6042000000-E 1632  2,650 LF  3.72 9858.00 6.00 15900.00 4.90  12985.001/4" HARDWARE CLOTH

0105 6046000000-E 1636  25 LF  79.13 1978.25 40.00 1000.00 135.00  3375.00TEMP PIPE FOR STREAM CROSS

0106 6071020000-E SP   160 LB  10.63 1700.80 8.00 1280.00 33.80  5408.00POLYACRYLAMIDE (PAM)

0107 6071030000-E 1640  200 LF  5.91 1182.00 8.00 1600.00 15.20  3040.00COIR FIBER BAFFLE

0108 6071050000-E SP   2 EA  1211.14 2422.28 625.00 1250.00 1474.20  2948.40**" SKIMMER
(1-1/2")

0109 6084000000-E 1660  10 ACR 1772.40 17724.00 2300.00 23000.00 1901.20  19012.00SEEDING AND MULCHING

0110 6087000000-E 1660  10 ACR 147.70 1477.00 325.00 3250.00 78.80  788.00MOWING

0111 6090000000-E 1661  200 LB  7.09 1418.00 3.50 700.00 4.20  840.00SEED FOR REPAIR SEEDING

0112 6093000000-E 1661 0.5 TON 1063.42 531.71 900.00 450.00 922.50  461.25FERT FOR REPAIR SEEDING

0113 6096000000-E 1662  375 LB  7.09 2658.75 3.50 1312.50 5.80  2175.00SEED FOR SUPP SEEDING

0114 6108000000-E 1665 11.25 TON 1063.44 11963.70 1150.00 12937.50 1481.10  16662.38FERTILIZER TOPDRESSING
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0115 6114500000-N 1667  10 MHR 59.08 590.80 46.00 460.00 420.20  4202.00SPECIALIZED HAND MOWING

0116 6117000000-N SP   25 EA  118.16 2954.00 90.00 2250.00 77.70  1942.50RESPONSE FOR EROS CONTROL

0117 6123000000-E 1670 0.5 ACR 2363.20 1181.60 6000.00 3000.00 1974.60  987.30REFORESTATION

0118 7060000000-E 1705  1,115 LF  2.67 2977.05 2.50 2787.50 2.40  2676.00SIGNAL CABLE

0119 7120000000-E 1705  9 EA  950.10 8550.90 925.00 8325.00 840.30  7562.70VEHICLE SIGNAL HD (12", 3 SECT)

0120 7132000000-E 1705  2 EA  1128.25 2256.50 1100.00 2200.00 997.90  1995.80VEHICLE SIGNAL HD (12", 4 SECT)

0121 7264000000-E 1710  550 LF  3.56 1958.00 3.50 1925.00 3.20  1760.00MESSENGER CABLE (3/8")

0122 7300000000-E 1715  970 LF  7.13 6916.10 7.00 6790.00 6.30  6111.00UNPAVED TRENCH (***********)
(2, 2")

0123 7324000000-N 1716  14 EA  296.91 4156.74 300.00 4200.00 262.60  3676.40JUNCTION BOX (STANDARD SIZE)

0124 7444000000-E 1725  1,040 LF  8.91 9266.40 9.00 9360.00 7.90  8216.00INDUCTIVE LOOP SAWCUT

0125 7456000000-E 1726  3,870 LF  1.78 6888.60 1.75 6772.50 1.60  6192.00LEAD-IN CABLE(********)
(14-2)

0126 7576000000-N SP   4 EA  8699.37 34797.48 9000.00 36000.00 7694.20  30776.80METAL STRAIN SIGNAL POLE

0127 7613000000-N SP   4 EA  1068.87 4275.48 1000.00 4000.00 945.40  3781.60SOIL TEST

0128 7614100000-E SP   32 CY  712.58 22802.56 700.00 22400.00 630.20  20166.40DRILLED PIER FOUND

0129 7684000000-N 1750  1 EA  712.57 712.57 700.00 700.00 630.20  630.20SIGNAL CABINET FOUNDATION

0130 7756000000-N 1751  1 EA  14014.01 14014.01 14000.00 14000.00 12394.70  12394.70CONTLR WITH CBNT, 2070L BASE MTD

0131 7780000000-N 1751  7 EA  118.76 831.32 125.00 875.00 105.00  735.00DETECTOR CARD (TYPE 2070L)

0132 7901000000-N 1753  1 EA  415.67 415.67 400.00 400.00 367.60  367.60CABINET BASE EXTENDER

0133 7980000000-N SP   4 EA  1181.69 4726.76 1200.00 4800.00 1045.10  4180.40GENERIC SIGNAL ITEM (EA)
STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING

0134 8801000000-E SP   4,114 SF  106.44 437894.16 100.00 411400.00 87.20  358740.80MSE RETAIN WALL NO **
(1)

0135 8801000000-E SP   3,694 SF  104.88 387426.72 100.00 369400.00 84.90  313620.60MSE RETAIN WALL NO **
(2)

0136 8802010000-E SP   1,316 SF  290.53 382337.48 175.00 230300.00 168.10  221219.60SOIL NAIL RETAINING WALLS

0137 8802014000-E SP   2,534 SF  206.70 523777.80 200.00 506800.00 189.10  479179.40SOLDIER PILE RETAINING WALLS

0138 8802015100-N SP   1 EA  2850.31 2850.31 2700.00 2700.00 173.30  173.30SOIL NAIL VERIFICATION TESTS

0139 8802015110-N SP   12 EA  534.43 6413.16 550.00 6600.00 173.30  2079.60SOIL NAIL PROOF TESTS

 

    TOTAL 5409031.44 TOTAL 5670770.45 TOTAL  5776023.49CONTRACT TOTAL

 

    SUB-TOTAL 5409031.44 SUB-TOTAL 5670770.45 SUB-TOTAL  5776023.49ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 340000.00  MOBILIZATION

0002 0001000000-E 200 Lump Sum 33400.00 30000.00  CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 11200.00 11200.00 2500.00 2500.00  SUPP CLEARING & GRUBBING

0004 0022000000-E 225  262,600 CY  5.80 1523080.00 4.00 1050400.00  UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  5,900 CY  20.60 121540.00 15.00 88500.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  11.95 358.50 15.00 450.00  DRAINAGE DITCH EXCAVATION

0007 0192000000-N 260  1 HR  220.00 220.00 500.00 500.00  PROOF ROLLING

0008 0195000000-E 265  4,000 CY  51.50 206000.00 44.00 176000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,300 SY  1.75 4025.00 3.51 8073.00  GEOTEXTILE SOIL STABILIZATION

0010 0248000000-N SP  Lump Sum 2430.00 50000.00  GENERIC GRADING ITEM (LS)
ENERGY DISSIPATOR  BASIN

0011 0318000000-E 300  320 TON 25.30 8096.00 36.00 11520.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,010 SY  3.00 3030.00 2.75 2777.50  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  80 LF  46.70 3736.00 25.00 2000.00  15" DRAINAGE PIPE

0014 0366000000-E 310  844 LF  43.80 36967.20 30.00 25320.00  15" RC PIPE CULV III

0015 0372000000-E 310  220 LF  53.15 11693.00 35.00 7700.00  18" RC PIPE CULV III

0016 0378000000-E 310  628 LF  66.35 41667.80 45.00 28260.00  24" RC PIPE CULV III

0017 0384000000-E 310  904 LF  89.40 80817.60 60.00 54240.00  30" RC PIPE CULV III

0018 0576000000-E 310  328 LF  114.50 37556.00 70.00 22960.00  **" CS PIPE CULV *****"
(30", 0.138")

0019 0636000000-E 310  3 EA  432.00 1296.00 1400.00 4200.00  **" CS ELBOW *****" THICK
(30", 0.138")

0020 1011000000-N 500 Lump Sum 28800.00 100000.00  FINE GRADING

0021 1099500000-E 505  200 CY  24.00 4800.00 15.00 3000.00  SHALLOW UNDERCUT

0022 1099700000-E 505  400 TON 31.50 12600.00 35.00 14000.00  CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  200 TON 29.00 5800.00 45.00 9000.00  INCIDENTAL STONE BASE

0024 1330000000-E 607  650 SY  16.50 10725.00 15.00 9750.00  INCIDENTAL MILLING

0025 1489000000-E 610  3,250 TON 78.00 253500.00 80.00 260000.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  2,790 TON 79.00 220410.00 95.00 265050.00  ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  2,740 TON 83.50 228790.00 95.00 260300.00  ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  445 TON 725.00 322625.00 643.00 286135.00  ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 223.00 2230.00 325.00 3250.00  ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 672.9 CY  44.20 29742.18 15.00 10093.50  SUBDRAIN EXCAVATION

0031 2033000000-E 815 504.7 CY  80.50 40628.35 44.00 22206.80  SUBDRAIN FINE AGGREGATE

0032 2044000000-E 815  3,004 LF  10.30 30941.20 2.50 7510.00  6" PERF SUBDRN PIPE

0033 2070000000-N 815  7 EA  575.00 4025.00 10.00 70.00  SUBDRN PIPE OUTLET

0034 2077000000-E 815  42 LF  43.60 1831.20 10.00 420.00  6" OUTLET PIPE

0035 2286000000-N 840  41 EA  1585.00 64985.00 1050.00 43050.00  MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 21.5 LF  330.00 7095.00 500.00 10750.00  MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  1 EA  400.00 400.00 600.00 600.00  FRAME W/2GRTS 840.16 STD

0038 2366000000-N 840  6 EA  335.00 2010.00 500.00 3000.00  FRAME W/2GRTS 840.24 STD
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0039 2374000000-N 840  2 EA  445.00 890.00 650.00 1300.00  FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  14 EA  475.00 6650.00 790.00 11060.00  FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  16 EA  475.00 7600.00 700.00 11200.00  FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  1 EA  265.00 265.00 350.00 350.00  FRAME W/COVER STD 840.54

0043 2451000000-N 852  1 EA  675.00 675.00 750.00 750.00  CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  330 LF  16.55 5461.50 23.00 7590.00  1'-6" CONC CURB & GUTTER

0045 2549000000-E 846  5,510 LF  18.60 102486.00 23.50 129485.00  2'-6" CONC CURB & GUTTER

0046 2556000000-E 846  56 LF  21.70 1215.20 38.00 2128.00  SHOULDER BERM GUTTER

0047 2570000000-N SP   1 EA  1550.00 1550.00 1800.00 1800.00  MODIFIED CONCRETE FLUME

0048 2591000000-E 848  1,930 SY  29.00 55970.00 34.50 66585.00  4" CONCRETE SIDEWALK

0049 2605000000-N 848  8 EA  1140.00 9120.00 1395.00 11160.00  CONCRETE CURB RAMP

0050 2612000000-E 848  20 SY  43.50 870.00 130.00 2600.00  6" CONCRETE DRIVEWAY

0051 2619000000-E 850  480 SY  37.25 17880.00 47.00 22560.00  4" CONCRETE PAVED DITCH

0052 2647000000-E 852  330 SY  43.45 14338.50 125.00 41250.00  5" MONO CONC ISLANDS (SURF MTD)

0053 2738000000-E SP   325 SY  70.35 22863.75 125.00 40625.00  GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0054 3030000000-E 862  1,800 LF  15.50 27900.00 18.00 32400.00  STL BM GUARDRAIL

0055 3045000000-E 862 212.5 LF  17.60 3740.00 20.50 4356.25  SBGR SHOP CURVED

0056 3150000000-N 862  5 EA  15.50 77.50 17.25 86.25  ADDIT GUARDRAIL POSTS

0057 3180000000-N 862  1 EA  2450.00 2450.00 2600.00 2600.00  GR ANCHOR TYPE **********
(III, SHOP CURVED)

0058 3210000000-N 862  1 EA  570.00 570.00 700.00 700.00  GR ANCHOR TYPE CAT-1

0059 3215000000-N 862  1 EA  1350.00 1350.00 1600.00 1600.00  GR ANCHOR TYPE III

0060 3270000000-N SP   4 EA  2065.00 8260.00 2400.00 9600.00  GR ANCHOR TYPE 350

0061 3360000000-E 863  94 LF  2.10 197.40 2.30 216.20  REMOVE EXISTING GUARDRAIL

0062 3628000000-E 876  335 TON 51.75 17336.25 52.00 17420.00  RIP RAP, CLASS I

0063 3649000000-E 876  35 TON 46.50 1627.50 43.00 1505.00  RIP RAP, CLASS B

0064 3656000000-E 876  1,240 SY  3.00 3720.00 1.00 1240.00  GEOTEXTILE FOR DRAINGE

0065 4072000000-E 903  790 LF  5.10 4029.00 6.70 5293.00  SUPPORT, 3-LB STL U-CHAN

0066 4079000000-N 903  3 EA  185.00 555.00 46.00 138.00  SUPPORT, BARR SMALL

0067 4102000000-N 904  66 EA  56.80 3748.80 65.00 4290.00  SIGN ERECTION, TYPE E

0068 4155000000-N 907  1 EA  5.55 5.55 7.00 7.00  DISPOSE SIGN SYST U-CHAN

0069 4400000000-E 1110  439 SF  4.80 2107.20 6.50 2853.50  WORK ZONE SIGNS (STAT)

0070 4410000000-E 1110  84 SF  5.80 487.20 6.50 546.00  WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  2 EA  3180.00 6360.00 2300.00 4600.00  FLASHING ARROW BOARD

0072 4420000000-N 1120  3 EA  9080.00 27240.00 8000.00 24000.00  PORTABLE CHANGE MSG SIGN

0073 4430000000-N 1130  97 EA  56.15 5446.55 37.00 3589.00  DRUMS

0074 4445000000-E 1145  48 LF  18.40 883.20 16.00 768.00  BARRICADES (TYPE III)

0075 4465000000-N 1160  1 EA  4760.00 4760.00 5800.00 5800.00  TEMPORARY CRASH CUSHIONS

0076 4485000000-E 1170  1,137 LF  25.35 28822.95 29.00 32973.00  PORT CONC BARRIER



APR 03, 2014 10:27 AM

TIP NO R-5527B 2:00 PM 11 /  13 024

CHEROKEE

44097.3.D4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

BUCHANAN AND SONS INC

WHITTIER,  NC

HERVE CODY CONTRACTOR

ROBBINSVILLE,  NC  

C203454MAR 18 2014

0.474 MI

0077 4685000000-E 1205  4,061 LF  0.70 2842.70 1.00 4061.00  THERMO PVT MKG LINES 4"90

0078 4686000000-E 1205  10,120 LF  0.75 7590.00 1.05 10626.00  THERMO PVT MKG LINES 4"120

0079 4695000000-E 1205  164 LF  2.80 459.20 2.30 377.20  THERMO PVT MKG LINES 8"90 MILS

0080 4697000000-E 1205  65 LF  5.60 364.00 3.50 227.50  THERMO PVT MKG LINE 8"120 MILS

0081 4702000000-E 1205  90 LF  6.70 603.00 7.40 666.00  12"WIDE THERMO 120 MILS

0082 4710000000-E 1205  551 LF  8.90 4903.90 14.75 8127.25  24"WIDE THERMO 120 MILS

0083 4725000000-E 1205  52 EA  111.00 5772.00 175.00 9100.00  THERMO PVT SYMBOL 90MILS

0084 4770000000-E 1205  971 LF  3.35 3252.85 5.40 5243.40  4" COLD APPL PLSTIC LINES TYPE **
(II)

0085 4780000000-E 1205  178 LF  6.70 1192.60 11.40 2029.20  8" COLD APPL PLSTIC LINES TYPE **
(II)

0086 4800000000-N 1205  4 EA  170.00 680.00 88.00 352.00  COLD APP PLAS CHAR TYPE *
(II)

0087 4805000000-N 1205  10 EA  245.00 2450.00 350.00 3500.00  COLD APPL PLASTIC SYM TYPE **
(II)

0088 4810000000-E 1205  160 LF  8.90 1424.00 95.00 15200.00  PAINT PVMT MARKINGS 4"

0089 4900000000-N 1251  55 EA  22.30 1226.50 16.00 880.00  PERM RAISED PVMT MARKERS

0090 4905000000-N 1253  145 EA  32.30 4683.50 49.00 7105.00  SNOWPLB PVMT MRKER

0091 6000000000-E 1605  3,310 LF  3.10 10261.00 2.75 9102.50  TEMPORARY SILT FENCE

0092 6006000000-E 1610  160 TON 45.60 7296.00 24.00 3840.00  EROS CONTRL STONE CL A

0093 6009000000-E 1610  690 TON 51.00 35190.00 25.00 17250.00  EROS CONTRL STONE CL B

0094 6012000000-E 1610  1,940 TON 39.00 75660.00 24.50 47530.00  SEDIMENT CONTROL STONE

0095 6015000000-E 1615  18 ACR 1140.00 20520.00 800.00 14400.00  TEMPORARY MULCHING

0096 6018000000-E 1620  1,200 LB  2.10 2520.00 4.00 4800.00  SEED FOR TEMP SEEDING

0097 6021000000-E 1620 6.5 TON 830.00 5395.00 1078.00 7007.00  FERT FOR TEMP SEEDING

0098 6024000000-E 1622  550 LF  14.60 8030.00 7.50 4125.00  TEMPORARY SLOPE DRAINS

0099 6029000000-E SP   100 LF  3.65 365.00 3.00 300.00  SAFETY FENCE

0100 6030000000-E 1630  1,250 CY  7.65 9562.50 10.00 12500.00  SILT EXCAVATION

0101 6036000000-E 1631  40,000 SY  1.50 60000.00 1.75 70000.00  MATTING FOR EROS CONTROL

0102 6037000000-E SP   100 SY  5.20 520.00 5.85 585.00  COIR FIBER MAT

0103 6038000000-E SP   710 SY  4.15 2946.50 5.35 3798.50  PERM SOIL REINF MAT

0104 6042000000-E 1632  2,650 LF  5.20 13780.00 3.00 7950.00  1/4" HARDWARE CLOTH

0105 6046000000-E 1636  25 LF  127.00 3175.00 150.00 3750.00  TEMP PIPE FOR STREAM CROSS

0106 6071020000-E SP   160 LB  7.80 1248.00 10.50 1680.00  POLYACRYLAMIDE (PAM)

0107 6071030000-E 1640  200 LF  7.25 1450.00 5.00 1000.00  COIR FIBER BAFFLE

0108 6071050000-E SP   2 EA  570.00 1140.00 1100.00 2200.00  **" SKIMMER
(1-1/2")

0109 6084000000-E 1660  10 ACR 2070.00 20700.00 2200.00 22000.00  SEEDING AND MULCHING

0110 6087000000-E 1660  10 ACR 310.00 3100.00 100.00 1000.00  MOWING

0111 6090000000-E 1661  200 LB  3.10 620.00 5.00 1000.00  SEED FOR REPAIR SEEDING

0112 6093000000-E 1661 0.5 TON 830.00 415.00 1000.00 500.00  FERT FOR REPAIR SEEDING

0113 6096000000-E 1662  375 LB  3.10 1162.50 6.75 2531.25  SEED FOR SUPP SEEDING

0114 6108000000-E 1665 11.25 TON 1035.00 11643.75 1650.00 18562.50  FERTILIZER TOPDRESSING
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0115 6114500000-N 1667  10 MHR 41.40 414.00 50.00 500.00  SPECIALIZED HAND MOWING

0116 6117000000-N SP   25 EA  77.60 1940.00 95.00 2375.00  RESPONSE FOR EROS CONTROL

0117 6123000000-E 1670 0.5 ACR 5175.00 2587.50 2200.00 1100.00  REFORESTATION

0118 7060000000-E 1705  1,115 LF  2.50 2787.50 2.75 3066.25  SIGNAL CABLE

0119 7120000000-E 1705  9 EA  890.00 8010.00 1000.00 9000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0120 7132000000-E 1705  2 EA  1060.00 2120.00 1150.00 2300.00  VEHICLE SIGNAL HD (12", 4 SECT)

0121 7264000000-E 1710  550 LF  3.35 1842.50 3.65 2007.50  MESSENGER CABLE (3/8")

0122 7300000000-E 1715  970 LF  6.70 6499.00 7.50 7275.00  UNPAVED TRENCH (***********)
(2, 2")

0123 7324000000-N 1716  14 EA  280.00 3920.00 300.00 4200.00  JUNCTION BOX (STANDARD SIZE)

0124 7444000000-E 1725  1,040 LF  8.35 8684.00 8.50 8840.00  INDUCTIVE LOOP SAWCUT

0125 7456000000-E 1726  3,870 LF  1.70 6579.00 2.00 7740.00  LEAD-IN CABLE(********)
(14-2)

0126 7576000000-N SP   4 EA  8155.00 32620.00 8500.00 34000.00  METAL STRAIN SIGNAL POLE

0127 7613000000-N SP   4 EA  1000.00 4000.00 1050.00 4200.00  SOIL TEST

0128 7614100000-E SP   32 CY  670.00 21440.00 710.00 22720.00  DRILLED PIER FOUND

0129 7684000000-N 1750  1 EA  670.00 670.00 700.00 700.00  SIGNAL CABINET FOUNDATION

0130 7756000000-N 1751  1 EA  13150.00 13150.00 13900.00 13900.00  CONTLR WITH CBNT, 2070L BASE MTD

0131 7780000000-N 1751  7 EA  111.00 777.00 120.00 840.00  DETECTOR CARD (TYPE 2070L)

0132 7901000000-N 1753  1 EA  390.00 390.00 425.00 425.00  CABINET BASE EXTENDER

0133 7980000000-N SP   4 EA  1110.00 4440.00 130.00 520.00  GENERIC SIGNAL ITEM (EA)
STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING

0134 8801000000-E SP   4,114 SF  92.40 380133.60 130.00 534820.00  MSE RETAIN WALL NO **
(1)

0135 8801000000-E SP   3,694 SF  90.00 332460.00 130.00 480220.00  MSE RETAIN WALL NO **
(2)

0136 8802010000-E SP   1,316 SF  156.00 205296.00 225.00 296100.00  SOIL NAIL RETAINING WALLS

0137 8802014000-E SP   2,534 SF  184.00 466256.00 225.00 570150.00  SOLDIER PILE RETAINING WALLS

0138 8802015100-N SP   1 EA  2675.00 2675.00 2200.00 2200.00  SOIL NAIL VERIFICATION TESTS

0139 8802015110-N SP   12 EA  500.00 6000.00 1300.00 15600.00  SOIL NAIL PROOF TESTS

 

    TOTAL 5818395.68 TOTAL 6070315.05  CONTRACT TOTAL

 

    SUB-TOTAL 5818395.68 SUB-TOTAL 6070315.05  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4365362.32   ADAMS CONTRACTING

     2  4686960.17   CHEROKEE ENTERPRISES, INC.

     3  4999444.33   PHILLIPS & JORDAN, INC.

     4  5409031.44   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     5  5670770.45   GRAHAM COUNTY LAND COMPANY LLC
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     6  5776023.49   NHM CONSTRUCTORS, LLC

     7  5818395.68   BUCHANAN AND SONS INC

     8  6070315.05   HERVE CODY CONTRACTOR


